
MAR 09, 2015 12:08 PM

TIP NO 2:00 PM 1 /  1 001

PAMLICO

2CR.10691.3,  2CR.10691.4,  2CR.10691.5,  2CR.20691.10

FED AID NO STATE FUNDED

WIDENING,  MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION EACH OF NC-33, NC-304 AND NC-307 & 1 SECTION OF SECONDARY ROAD.

S. T. WOOTEN CORPORATION

WILSON,  NC

ROSE BROTHERS PAVING CO.,
INC.

BARNHILL CONTRACTING COMPANY

AHOSKIE,  NC ROCKY MOUNT,  NC

C203638FEB 24 2015

15.236 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 225000.00 235000.00  295000.00MOBILIZATION

0002 1220000000-E 545  865 TON 31.87 27567.55 50.00 43250.00 58.00  50170.00INCIDENTAL STONE BASE

0003 1245000000-E SP  33.62 SMI 1562.52 52531.92 2300.00 77326.00 6200.00  208444.00SHOULDER RECONSTRUCTION

0004 1297000000-E 607  14,214 SY  1.21 17198.94 1.50 21321.00 2.25  31981.50MILL ASP PVMT *****" DTH
(2")

0005 1330000000-E 607  4,400 SY  3.89 17116.00 5.00 22000.00 6.00  26400.00INCIDENTAL MILLING

0006 1489000000-E 610  26,070 TON 50.00 1303500.00 39.00 1016730.00 52.50  1368675.00ASP CONC BASE CRS B25.0B

0007 1519000000-E 610  32,550 TON 41.00 1334550.00 38.00 1236900.00 52.50  1708875.00ASP CONC SURF CRS S9.5B

0008 1575000000-E 620  3,100 TON 500.00 1550000.00 621.00 1925100.00 645.00  1999500.00ASP FOR PLANT MIX

0009 4413000000-E SP   1,867 SF  4.85 9054.95 5.00 9335.00 5.00  9335.00WORK ZONE ADV/GEN WARN SIGN

0010 4457000000-N SP  Lump Sum 14000.00 135000.00  170000.00TEMP TRAFFIC CONTROL

0011 4905000000-N 1253  1,027 EA  29.75 30553.25 28.00 28756.00 26.50  27215.50SNOWPLB PVMT MRKER

0012 6000000000-E 1605  1,100 LF  2.00 2200.00 3.00 3300.00 2.00  2200.00TEMPORARY SILT FENCE

0013 6071010000-E SP   260 LF  7.00 1820.00 9.00 2340.00 7.00  1820.00WATTLE

0014 6071020000-E SP   60 LB  8.00 480.00 10.00 600.00 8.00  480.00POLYACRYLAMIDE (PAM)

0015 6084000000-E 1660  17 ACR 1650.00 28050.00 1800.00 30600.00 1650.00  28050.00SEEDING AND MULCHING

 

    TOTAL 4613622.61 TOTAL 4787558.00 TOTAL  5928146.00CONTRACT TOTAL

 

    SUB-TOTAL 4613622.61 SUB-TOTAL 4787558.00 SUB-TOTAL  5928146.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4613622.61   S. T. WOOTEN CORPORATION

     2  4787558.00   ROSE BROTHERS PAVING CO., INC.

     3  5928146.00   BARNHILL CONTRACTING COMPANY



MAR 09, 2015 12:08 PM

TIP NO B-5103 2:00 PM 1 /  13 002

NEW HANOVER

42238.3.FD1

FED AID NO BRSTP-1627(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #35 OVER ABANDONED RAILROAD ON SR-1627 (3RD ST) IN WILMINGTON.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

CAPE ROMAIN CONTRACTORS,
INC.

SMITH-ROWE, LLC

WANDO,  SC MOUNT AIRY,  NC

C203540FEB 24 2015

0.098 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 232022.69 232000.00  233200.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 20608.74 25000.00  25000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 62017.80 25000.00  81225.00REINF BRG APPR **********
(16+84.96)

0004 0043000000-N 226 Lump Sum 94042.16 15000.00  175000.00GRADING

0005 0050000000-E 226  1 ACR 27.52 27.52 10000.00 10000.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  600 CY  4.80 2880.00 10.00 6000.00 8.00  4800.00UNDERCUT EXCAVATION

0007 0195000000-E 265  600 CY  20.04 12024.00 15.00 9000.00 6.40  3840.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  600 SY  3.05 1830.00 2.50 1500.00 2.00  1200.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  74 TON 45.00 3330.00 50.00 3700.00 56.00  4144.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  187 SY  2.50 467.50 2.50 467.50 2.80  523.60FND CONDIT GEOTEXTILE

0011 0448200000-E 310  228 LF  60.00 13680.00 20.00 4560.00 40.00  9120.0015" RCP CULV CLASS IV

0012 0448300000-E 310  152 LF  75.00 11400.00 30.00 4560.00 45.00  6840.0018" RCP CULV CLASS IV

0013 0995000000-E 340  184 LF  15.00 2760.00 15.00 2760.00 13.85  2548.40PIPE REMOVAL

0014 1330000000-E 607  1,000 SY  4.95 4950.00 5.00 5000.00 5.89  5890.00INCIDENTAL MILLING

0015 1489000000-E 610  390 TON 100.00 39000.00 102.00 39780.00 100.00  39000.00ASP CONC BASE CRS B25.0B

0016 1498000000-E 610  370 TON 80.00 29600.00 102.00 37740.00 80.00  29600.00ASP CONC INTR CRS I19.0B

0017 1519000000-E 610  280 TON 90.00 25200.00 60.00 16800.00 90.00  25200.00ASP CONC SURF CRS S9.5B

0018 1575000000-E 620  55 TON 608.00 33440.00 625.00 34375.00 608.00  33440.00ASP FOR PLANT MIX

0019 1693000000-E 654  57 TON 85.00 4845.00 270.00 15390.00 50.00  2850.00ASPH PLT MIX PVMT REPAIR

0020 2022000000-E 815  336 CY  35.00 11760.00 35.00 11760.00 5.00  1680.00SUBDRAIN EXCAVATION

0021 2026000000-E 815  1,500 SY  9.00 13500.00 9.00 13500.00 1.00  1500.00GEOTEXTILE FOR SUBSURF DRNS

0022 2036000000-E 815  252 CY  70.00 17640.00 70.00 17640.00 15.00  3780.00SUBDRAIN COARSE AGGREGATE

0023 2044000000-E 815  1,500 LF  18.00 27000.00 18.00 27000.00 5.00  7500.006" PERF SUBDRN PIPE

0024 2070000000-N 815  3 EA  350.00 1050.00 350.00 1050.00 80.00  240.00SUBDRN PIPE OUTLET

0025 2077000000-E 815  18 LF  30.00 540.00 30.00 540.00 5.00  90.006" OUTLET PIPE

0026 2286000000-N 840  13 EA  1500.00 19500.00 990.00 12870.00 1235.00  16055.00MASNRY DRAINAGE STRUCT

0027 2308000000-E 840  6 LF  300.00 1800.00 250.00 1500.00 275.00  1650.00MASNRY DRAINAGE STRUCT

0028 2364000000-N 840  2 EA  600.00 1200.00 390.00 780.00 525.00  1050.00FRAME W/2GRTS 840.16 STD
(840.16)

0029 2374000000-N 840  4 EA  600.00 2400.00 470.00 1880.00 610.00  2440.00FRAME-GRT-HD 840.03 **
(E)

0030 2374000000-N 840  1 EA  600.00 600.00 470.00 470.00 610.00  610.00FRAME-GRT-HD 840.03 **
(F)

0031 2374000000-N 840  1 EA  600.00 600.00 470.00 470.00 610.00  610.00FRAME-GRT-HD 840.03 **
(G)

0032 2396000000-N 840  5 EA  600.00 3000.00 270.00 1350.00 380.00  1900.00FRAME W/COVER STD 840.54

0033 2591000000-E 848  80 SY  42.00 3360.00 96.00 7680.00 45.00  3600.004" CONCRETE SIDEWALK

0034 2605000000-N 848  5 EA  1800.00 9000.00 2500.00 12500.00 2200.00  11000.00CONCRETE CURB RAMP

0035 2647000000-E 852  60 SY  54.00 3240.00 96.00 5760.00 60.00  3600.005" MONO CONC ISLANDS (SURF MTD)

0036 2738100000-E SP   710 SF  20.00 14200.00 20.00 14200.00 20.00  14200.00GENERIC PAVING ITEM (SF)
INSTALLATION OF BRICK PAVERS



MAR 09, 2015 12:08 PM

TIP NO B-5103 2:00 PM 2 /  13 002

NEW HANOVER

42238.3.FD1

FED AID NO BRSTP-1627(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #35 OVER ABANDONED RAILROAD ON SR-1627 (3RD ST) IN WILMINGTON.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

CAPE ROMAIN CONTRACTORS,
INC.

SMITH-ROWE, LLC

WANDO,  SC MOUNT AIRY,  NC

C203540FEB 24 2015

0.098 MI

0037 2752000000-E SP   470 LF  96.00 45120.00 96.00 45120.00 35.00  16450.00GENERIC PAVING ITEM (LF)
8" X 12" GRANITE CURB

0038 2800000000-N 858  2 EA  1000.00 2000.00 500.00 1000.00 950.00  1900.00ADJ CATCH BASINS

0039 2830000000-N 858  6 EA  1500.00 9000.00 500.00 3000.00 1250.00  7500.00ADJ MANHOLES

0040 3574000000-E 867  50 LF  135.00 6750.00 135.00 6750.00 135.00  6750.00GENERIC FENCING ITEM 867 (LF)
96" METAL FENCE RESET

0041 3575000000-E SP   264 LF  24.50 6468.00 24.50 6468.00 24.50  6468.00GENERIC FENCING ITEM (LF)
6' PORTABLE CHAIN LINK FENCE

0042 3575000000-E SP   110 LF  128.50 14135.00 128.50 14135.00 128.50  14135.00GENERIC FENCING ITEM (LF)
SPECIAL PEDESTRIAN FENCE

0043 3656000000-E 876  450 SY  3.16 1422.00 5.45 2452.50 2.20  990.00GEOTEXTILE FOR DRAINGE

0044 4072000000-E 903  159 LF  5.05 802.95 5.45 866.55 5.00  795.00SUPPORT, 3-LB STL U-CHAN

0045 4102000000-N 904  10 EA  55.00 550.00 59.00 590.00 85.00  850.00SIGN ERECTION, TYPE E

0046 4155000000-N 907  8 EA  5.00 40.00 5.40 43.20 1.00  8.00DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  541 SF  3.69 1996.29 4.00 2164.00 4.25  2299.25WORK ZONE SIGNS (STAT)

0048 4405000000-E 1110  104 SF  8.85 920.40 9.55 993.20 20.00  2080.00WORK ZONE SIGNS (PORT)

0049 4410000000-E 1110  84 SF  4.45 373.80 4.80 403.20 6.00  504.00WORK ZONE SIGNS (BARR)

0050 4420000000-N 1120  2 EA  7000.00 14000.00 8050.00 16100.00 5000.00  10000.00PORTABLE CHANGE MSG SIGN

0051 4422000000-N 1120  4 DAY 400.00 1600.00 60.00 240.00 50.00  200.00PORT CHANGE MSG SIGN (SHORT TERM)

0052 4430000000-N 1130  100 EA  76.60 7660.00 45.00 4500.00 55.00  5500.00DRUMS

0053 4445000000-E 1145  258 LF  14.00 3612.00 15.00 3870.00 16.00  4128.00BARRICADES (TYPE III)

0054 4480000000-N 1165  2 EA  9850.00 19700.00 10650.00 21300.00 150.00  300.00TMA

0055 4685000000-E 1205  330 LF  1.00 330.00 1.08 356.40 1.00  330.00THERMO PVT MKG LINES 4"90

0056 4686000000-E 1205  172 LF  1.25 215.00 1.35 232.20 1.25  215.00THERMO PVT MKG LINES 4"120

0057 4697000000-E 1205  236 LF  4.00 944.00 4.32 1019.52 4.00  944.00THERMO PVT MKG LINE 8"120 MILS

0058 4710000000-E 1205  46 LF  15.00 690.00 16.20 745.20 15.00  690.0024"WIDE THERMO 120 MILS

0059 4770000000-E 1205  1,811 LF  3.60 6519.60 3.88 7026.68 3.60  6519.604" COLD APPL PLSTIC LINES TYPE **
(III)

0060 4780000000-E 1205  427 LF  7.25 3095.75 7.83 3343.41 7.25  3095.758" COLD APPL PLSTIC LINES TYPE **
(III)

0061 4805000000-N 1205  7 EA  390.00 2730.00 421.00 2947.00 390.00  2730.00COLD APPL PLASTIC SYM TYPE **
(III)

0062 5260000000-N SP  Lump Sum 10159.83 10971.00  10159.83GENERIC LIGHTING ITEM (LS)
ORNAMENTAL LIGHTING INSTALLA- TION

0063 5260000000-N SP  Lump Sum 9534.29 10296.00  9534.29GENERIC LIGHTING ITEM (LS)
ORNAMENTAL LIGHTING STANDARDS & LUMINARIES

0064 5325800000-E 1510  173 LF  104.67 18107.91 100.00 17300.00 300.00  51900.008" WATER LINE

0065 5546000000-E 1515  2 EA  2024.52 4049.04 2000.00 4000.00 2000.00  4000.008" VALVE

0066 5648000000-N 1515  3 EA  949.57 2848.71 1000.00 3000.00 1850.00  5550.00RELOCATE WATER METER

0067 5894000000-E SP  4.5 CY  156.43 703.94 150.00 675.00 225.00  1012.50GENERIC UTILITY ITEM (CY)
EXCAVATABLE FLOWABLE FILL

0068 6000000000-E 1605  1,150 LF  1.95 2242.50 1.50 1725.00 2.75  3162.50TEMPORARY SILT FENCE

0069 6006000000-E 1610  150 TON 71.90 10785.00 60.00 9000.00 25.00  3750.00EROS CONTRL STONE CL A

0070 6009000000-E 1610  15 TON 85.26 1278.90 60.00 900.00 90.00  1350.00EROS CONTRL STONE CL B

0071 6012000000-E 1610  150 TON 76.32 11448.00 60.00 9000.00 25.00  3750.00SEDIMENT CONTROL STONE
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FED AID NO BRSTP-1627(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #35 OVER ABANDONED RAILROAD ON SR-1627 (3RD ST) IN WILMINGTON.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

CAPE ROMAIN CONTRACTORS,
INC.

SMITH-ROWE, LLC

WANDO,  SC MOUNT AIRY,  NC

C203540FEB 24 2015

0.098 MI

0072 6015000000-E 1615 0.5 ACR 650.00 325.00 2000.00 1000.00 1000.00  500.00TEMPORARY MULCHING

0073 6018000000-E 1620  100 LB  1.00 100.00 4.00 400.00 2.50  250.00SEED FOR TEMP SEEDING

0074 6021000000-E 1620 0.5 TON 450.00 225.00 1500.00 750.00 2100.00  1050.00FERT FOR TEMP SEEDING

0075 6024000000-E 1622  200 LF  19.11 3822.00 15.00 3000.00 2.00  400.00TEMPORARY SLOPE DRAINS

0076 6029000000-E SP   100 LF  2.00 200.00 2.00 200.00 3.50  350.00SAFETY FENCE

0077 6030000000-E 1630  40 CY  50.11 2004.40 9.00 360.00 10.00  400.00SILT EXCAVATION

0078 6036000000-E 1631  1,000 SY  2.00 2000.00 1.50 1500.00 2.00  2000.00MATTING FOR EROS CONTROL

0079 6042000000-E 1632  705 LF  0.50 352.50 4.00 2820.00 3.50  2467.501/4" HARDWARE CLOTH

0080 6084000000-E 1660 0.4 ACR 1250.00 500.00 4000.00 1600.00 3100.00  1240.00SEEDING AND MULCHING

0081 6087000000-E 1660 0.2 ACR 150.00 30.00 1000.00 200.00 500.00  100.00MOWING

0082 6090000000-E 1661  50 LB  2.00 100.00 10.00 500.00 5.00  250.00SEED FOR REPAIR SEEDING

0083 6093000000-E 1661 0.25 TON 450.00 112.50 2000.00 500.00 2100.00  525.00FERT FOR REPAIR SEEDING

0084 6096000000-E 1662  50 LB  2.00 100.00 10.00 500.00 5.00  250.00SEED FOR SUPP SEEDING

0085 6108000000-E 1665 0.5 TON 450.00 225.00 2000.00 1000.00 2800.00  1400.00FERTILIZER TOPDRESSING

0086 6114500000-N 1667  10 MHR 76.00 760.00 75.00 750.00 35.00  350.00SPECIALIZED HAND MOWING

0087 6117000000-N SP   12 EA  400.00 4800.00 120.00 1440.00 200.00  2400.00RESPONSE FOR EROS CONTROL

0088 7279000000-E 1715  250 LF  0.51 127.50 0.55 137.50 0.51  127.50TRACER WIRE

0089 7300000000-E 1715  700 LF  5.41 3787.00 5.80 4060.00 5.41  3787.00UNPAVED TRENCH (***********)
(1, 2")

0090 7301000000-E 1715  450 LF  16.76 7542.00 18.10 8145.00 16.76  7542.00DIRECT DRILL (***********)
(1, 2")

0091 7348000000-N 1716  7 EA  513.66 3595.62 221.00 1547.00 513.66  3595.62JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0092 7420000000-E 1722  1 EA  733.65 733.65 791.00 791.00 733.65  733.652" RISER WITH WEATHERHEAD

0093 7516000000-E 1730  350 LF  1.83 640.50 1.98 693.00 1.83  640.50COMMUNICATIONS CABLE (** FIBER)
(12)

0094 7540000000-N 1731  1 EA  956.10 956.10 1032.00 1032.00 956.10  956.10SPLICE ENCLOSURE

0095 7541000000-N 1731  1 EA  560.80 560.80 604.00 604.00 560.80  560.80MOD SPLICE ENCLOSURE

0096 7552000000-N 1731  1 EA  1369.10 1369.10 1478.00 1478.00 1369.10  1369.10INTERCONNECT CENTER

0097 7980000000-N SP   1 EA  988.38 988.38 1067.00 1067.00 988.38  988.38GENERIC SIGNAL ITEM (EA)
MODIFY ELECTRICAL SERVICE

0098 7980000000-N SP   1 EA  1213.19 1213.19 1310.00 1310.00 1213.19  1213.19GENERIC SIGNAL ITEM (EA)
RELOCATE CCTV ASSEMBLY

0099 7980000000-N SP   1 EA  312.26 312.26 337.00 337.00 312.26  312.26GENERIC SIGNAL ITEM (EA)
SUPPLEMENTAL EQUIPMENT CABINETDISCONNECT

0100 7980000000-N SP   1 EA  2847.88 2847.88 3074.00 3074.00 2847.88  2847.88GENERIC SIGNAL ITEM (EA)
WOOD POLE (60')

0101 7990000000-E SP   120 LF  1.89 226.80 2.04 244.80 1.89  226.80GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0102 7990000000-E SP   2,800 LF  3.72 10416.00 4.00 11200.00 3.72  10416.00GENERIC SIGNAL ITEM (LF)
FEEDER CONDUCTORS (#6 AWG STRANDED COPPER)

WALL ITEMS

0103 8802014000-E SP   1,800 SF  133.13 239634.00 140.00 252000.00 180.13  324234.00SOLDIER PILE RETAINING WALLS
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #35 OVER ABANDONED RAILROAD ON SR-1627 (3RD ST) IN WILMINGTON.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

CAPE ROMAIN CONTRACTORS,
INC.

SMITH-ROWE, LLC

WANDO,  SC MOUNT AIRY,  NC

C203540FEB 24 2015

0.098 MI

STRUCTURE ITEMS

0104 8035000000-N 402 Lump Sum 263290.63 207000.00  225000.00REMV EXIST STR **********
(16+84.96-L-)

0105 8108000000-E 411 946.2 LF  276.07 261217.43 450.00 425790.00 460.46  435687.25**'-**" DIA DRILLD PIERS
(3'-0")

0106 8108000000-E 411 725.5 LF  581.34 421762.17 800.00 580400.00 699.52  507501.76**'-**" DIA DRILLD PIERS
(5'-6")

0107 8113000000-N 411  10 EA  1500.00 15000.00 2000.00 20000.00 2000.00  20000.00SID INSPECTIONS

0108 8114000000-N 411  8 EA  2500.00 20000.00 2750.00 22000.00 3120.00  24960.00SPT TESTING

0109 8115000000-N 411  4 EA  1250.00 5000.00 1500.00 6000.00 1725.00  6900.00CSL TESTING

0110 8121000000-N 412 Lump Sum 3220.33 3000.00  4800.00UNCL STR EXCAV STA *****
(16+84.96-L-)

0111 8147000000-E 420  22,704 SF  29.56 671130.24 17.50 397320.00 25.36  575773.44REINF CONCRETE DECK SLAB

0112 8161000000-E 420  19,475 SF  0.56 10906.00 0.37 7205.75 0.43  8374.25GROOVING BRIDGE FLOORS

0113 8182000000-E 420 309.6 CY  1407.27 435690.79 550.00 170280.00 1018.51  315330.70CLASS A CONCRETE (BRIDGE)

0114 8210000000-N 422 Lump Sum 134610.27 81000.00  86775.00BRG APPR SLAB ***********
(16+84.96-L-)

0115 8217000000-E 425  269,600 LB  0.85 229160.00 1.50 404400.00 0.91  245336.00REINF STEEL (BRIDGE)

0116 8238000000-E 425  45,840 LB  1.44 66009.60 2.50 114600.00 1.40  64176.00SPIRAL COL REINF STL BRG

0117 8265000000-E 430 2,161.34 LF  236.85 511913.38 350.00 756469.00 221.63  479017.7854" PRESTR CONCRETE GIRDR

0118 8531000000-E 462 522.5 SY  72.00 37620.00 72.00 37620.00 72.99  38137.284" SLOPE PROTECTION

0119 8657000000-N 430 Lump Sum 28771.66 12225.00  11200.00ELASTOMERIC BEARINGS

0120 8706000000-N SP  Lump Sum 104388.65 84000.00  125750.00EXPANSION JOINT SEALS

0121 8860000000-N SP  Lump Sum 43641.72 47132.00  43641.72GENERIC STRUCTURE ITEM (LS)
ELECTRICAL CONDUIT SYSTEM

0122 8867000000-E SP  544.9 LF  235.00 128051.50 225.00 122602.50 205.85  112167.67GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

0123 8892000000-E SP   1,800 SF  6.73 12114.00 3.00 5400.00 8.91  16038.00GENERIC STRUCTURE ITEM (SF)
ANTI-GRAFFITI COATING

 

    TOTAL 4640453.87 TOTAL 4640800.11 TOTAL  4664527.85CONTRACT TOTAL

 

    SUB-TOTAL 997321.50 SUB-TOTAL 884355.86 SUB-TOTAL  993727.00ROADWAY ITEMS

    SUB-TOTAL 239634.00 SUB-TOTAL 252000.00 SUB-TOTAL  324234.00WALL ITEMS

    SUB-TOTAL 3403498.37 SUB-TOTAL 3504444.25 SUB-TOTAL  3346566.85STRUCTURE ITEMS
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HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE,  PA

S. T. WOOTEN CORPORATION DANE CONSTRUCTION, INC.

WILSON,  NC MOORESVILLE,  NC

C203540FEB 24 2015

0.098 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 246000.00 259300.00  298580.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 25000.00 31250.00  5500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 60000.00 25600.00  99515.00REINF BRG APPR **********
(16+84.96)

0004 0043000000-N 226 Lump Sum 12500.00 464800.00  127430.00GRADING

0005 0050000000-E 226  1 ACR 4500.00 4500.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  600 CY  5.50 3300.00 18.50 11100.00 15.00  9000.00UNDERCUT EXCAVATION

0007 0195000000-E 265  600 CY  30.00 18000.00 11.00 6600.00 40.00  24000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  600 SY  1.40 840.00 3.93 2358.00 2.00  1200.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  74 TON 42.60 3152.40 59.75 4421.50 35.00  2590.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  187 SY  0.85 158.95 5.00 935.00 2.00  374.00FND CONDIT GEOTEXTILE

0011 0448200000-E 310  228 LF  40.00 9120.00 50.00 11400.00 30.00  6840.0015" RCP CULV CLASS IV

0012 0448300000-E 310  152 LF  44.00 6688.00 56.25 8550.00 30.00  4560.0018" RCP CULV CLASS IV

0013 0995000000-E 340  184 LF  30.00 5520.00 24.55 4517.20 15.00  2760.00PIPE REMOVAL

0014 1330000000-E 607  1,000 SY  7.50 7500.00 12.00 12000.00 25.00  25000.00INCIDENTAL MILLING

0015 1489000000-E 610  390 TON 115.00 44850.00 92.00 35880.00 100.00  39000.00ASP CONC BASE CRS B25.0B

0016 1498000000-E 610  370 TON 120.00 44400.00 92.00 34040.00 80.00  29600.00ASP CONC INTR CRS I19.0B

0017 1519000000-E 610  280 TON 165.00 46200.00 96.00 26880.00 90.00  25200.00ASP CONC SURF CRS S9.5B

0018 1575000000-E 620  55 TON 633.00 34815.00 655.00 36025.00 608.00  33440.00ASP FOR PLANT MIX

0019 1693000000-E 654  57 TON 250.00 14250.00 216.50 12340.50 125.00  7125.00ASPH PLT MIX PVMT REPAIR

0020 2022000000-E 815  336 CY  9.00 3024.00 35.00 11760.00 20.00  6720.00SUBDRAIN EXCAVATION

0021 2026000000-E 815  1,500 SY  0.50 750.00 9.00 13500.00 2.00  3000.00GEOTEXTILE FOR SUBSURF DRNS

0022 2036000000-E 815  252 CY  66.00 16632.00 70.00 17640.00 40.00  10080.00SUBDRAIN COARSE AGGREGATE

0023 2044000000-E 815  1,500 LF  4.00 6000.00 18.00 27000.00 8.00  12000.006" PERF SUBDRN PIPE

0024 2070000000-N 815  3 EA  165.00 495.00 350.00 1050.00 350.00  1050.00SUBDRN PIPE OUTLET

0025 2077000000-E 815  18 LF  17.50 315.00 30.00 540.00 35.00  630.006" OUTLET PIPE

0026 2286000000-N 840  13 EA  755.00 9815.00 1560.00 20280.00 1500.00  19500.00MASNRY DRAINAGE STRUCT

0027 2308000000-E 840  6 LF  300.00 1800.00 335.00 2010.00 300.00  1800.00MASNRY DRAINAGE STRUCT

0028 2364000000-N 840  2 EA  400.00 800.00 543.50 1087.00 600.00  1200.00FRAME W/2GRTS 840.16 STD
(840.16)

0029 2374000000-N 840  4 EA  450.00 1800.00 603.00 2412.00 600.00  2400.00FRAME-GRT-HD 840.03 **
(E)

0030 2374000000-N 840  1 EA  475.00 475.00 632.00 632.00 600.00  600.00FRAME-GRT-HD 840.03 **
(F)

0031 2374000000-N 840  1 EA  475.00 475.00 632.00 632.00 600.00  600.00FRAME-GRT-HD 840.03 **
(G)

0032 2396000000-N 840  5 EA  265.00 1325.00 426.00 2130.00 600.00  3000.00FRAME W/COVER STD 840.54

0033 2591000000-E 848  80 SY  96.00 7680.00 45.39 3631.20 96.00  7680.004" CONCRETE SIDEWALK

0034 2605000000-N 848  5 EA  2500.00 12500.00 1090.00 5450.00 2703.14  13515.70CONCRETE CURB RAMP

0035 2647000000-E 852  60 SY  96.00 5760.00 67.86 4071.60 96.00  5760.005" MONO CONC ISLANDS (SURF MTD)

0036 2738100000-E SP   710 SF  20.00 14200.00 20.00 14200.00 15.00  10650.00GENERIC PAVING ITEM (SF)
INSTALLATION OF BRICK PAVERS
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0037 2752000000-E SP   470 LF  54.00 25380.00 18.75 8812.50 75.00  35250.00GENERIC PAVING ITEM (LF)
8" X 12" GRANITE CURB

0038 2800000000-N 858  2 EA  65.00 130.00 750.00 1500.00 500.00  1000.00ADJ CATCH BASINS

0039 2830000000-N 858  6 EA  50.00 300.00 685.00 4110.00 1500.00  9000.00ADJ MANHOLES

0040 3574000000-E 867  50 LF  135.00 6750.00 135.00 6750.00 135.00  6750.00GENERIC FENCING ITEM 867 (LF)
96" METAL FENCE RESET

0041 3575000000-E SP   264 LF  24.50 6468.00 20.00 5280.00 24.50  6468.00GENERIC FENCING ITEM (LF)
6' PORTABLE CHAIN LINK FENCE

0042 3575000000-E SP   110 LF  128.50 14135.00 128.50 14135.00 128.50  14135.00GENERIC FENCING ITEM (LF)
SPECIAL PEDESTRIAN FENCE

0043 3656000000-E 876  450 SY  1.25 562.50 4.50 2025.00 2.00  900.00GEOTEXTILE FOR DRAINGE

0044 4072000000-E 903  159 LF  3.70 588.30 5.00 795.00 5.00  795.00SUPPORT, 3-LB STL U-CHAN

0045 4102000000-N 904  10 EA  60.00 600.00 55.00 550.00 85.00  850.00SIGN ERECTION, TYPE E

0046 4155000000-N 907  8 EA  3.00 24.00 5.00 40.00 1.00  8.00DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  541 SF  4.25 2299.25 3.69 1996.29 4.25  2299.25WORK ZONE SIGNS (STAT)

0048 4405000000-E 1110  104 SF  7.45 774.80 62.50 6500.00 7.45  774.80WORK ZONE SIGNS (PORT)

0049 4410000000-E 1110  84 SF  6.00 504.00 4.45 373.80 6.00  504.00WORK ZONE SIGNS (BARR)

0050 4420000000-N 1120  2 EA  13600.00 27200.00 8150.00 16300.00 2000.00  4000.00PORTABLE CHANGE MSG SIGN

0051 4422000000-N 1120  4 DAY 50.00 200.00 175.00 700.00 50.00  200.00PORT CHANGE MSG SIGN (SHORT TERM)

0052 4430000000-N 1130  100 EA  39.00 3900.00 84.50 8450.00 39.00  3900.00DRUMS

0053 4445000000-E 1145  258 LF  16.00 4128.00 14.00 3612.00 16.00  4128.00BARRICADES (TYPE III)

0054 4480000000-N 1165  2 EA  2200.00 4400.00 15600.00 31200.00 2200.00  4400.00TMA

0055 4685000000-E 1205  330 LF  1.25 412.50 0.60 198.00 7.00  2310.00THERMO PVT MKG LINES 4"90

0056 4686000000-E 1205  172 LF  1.25 215.00 0.65 111.80 7.05  1212.60THERMO PVT MKG LINES 4"120

0057 4697000000-E 1205  236 LF  3.00 708.00 1.50 354.00 5.00  1180.00THERMO PVT MKG LINE 8"120 MILS

0058 4710000000-E 1205  46 LF  10.00 460.00 10.00 460.00 25.00  1150.0024"WIDE THERMO 120 MILS

0059 4770000000-E 1205  1,811 LF  4.00 7244.00 3.50 6338.50 3.25  5885.754" COLD APPL PLSTIC LINES TYPE **
(III)

0060 4780000000-E 1205  427 LF  8.00 3416.00 6.00 2562.00 6.50  2775.508" COLD APPL PLSTIC LINES TYPE **
(III)

0061 4805000000-N 1205  7 EA  300.00 2100.00 350.00 2450.00 250.00  1750.00COLD APPL PLASTIC SYM TYPE **
(III)

0062 5260000000-N SP  Lump Sum 10159.85 9000.00  10159.83GENERIC LIGHTING ITEM (LS)
ORNAMENTAL LIGHTING INSTALLA- TION

0063 5260000000-N SP  Lump Sum 9534.30 9100.00  9534.29GENERIC LIGHTING ITEM (LS)
ORNAMENTAL LIGHTING STANDARDS & LUMINARIES

0064 5325800000-E 1510  173 LF  57.75 9990.75 172.00 29756.00 65.00  11245.008" WATER LINE

0065 5546000000-E 1515  2 EA  1250.00 2500.00 1735.00 3470.00 3850.00  7700.008" VALVE

0066 5648000000-N 1515  3 EA  950.00 2850.00 1370.00 4110.00 750.00  2250.00RELOCATE WATER METER

0067 5894000000-E SP  4.5 CY  200.00 900.00 380.00 1710.00 275.00  1237.50GENERIC UTILITY ITEM (CY)
EXCAVATABLE FLOWABLE FILL

0068 6000000000-E 1605  1,150 LF  2.15 2472.50 1.50 1725.00 2.50  2875.00TEMPORARY SILT FENCE

0069 6006000000-E 1610  150 TON 44.00 6600.00 76.50 11475.00 40.00  6000.00EROS CONTRL STONE CL A

0070 6009000000-E 1610  15 TON 40.00 600.00 101.00 1515.00 40.00  600.00EROS CONTRL STONE CL B

0071 6012000000-E 1610  150 TON 38.00 5700.00 71.00 10650.00 30.00  4500.00SEDIMENT CONTROL STONE
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0072 6015000000-E 1615 0.5 ACR 510.00 255.00 2000.00 1000.00 2000.00  1000.00TEMPORARY MULCHING

0073 6018000000-E 1620  100 LB  2.70 270.00 4.00 400.00 4.00  400.00SEED FOR TEMP SEEDING

0074 6021000000-E 1620 0.5 TON 930.00 465.00 1500.00 750.00 1500.00  750.00FERT FOR TEMP SEEDING

0075 6024000000-E 1622  200 LF  11.00 2200.00 21.00 4200.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0076 6029000000-E SP   100 LF  35.00 3500.00 2.00 200.00 2.50  250.00SAFETY FENCE

0077 6030000000-E 1630  40 CY  9.00 360.00 35.00 1400.00 15.00  600.00SILT EXCAVATION

0078 6036000000-E 1631  1,000 SY  0.90 900.00 1.50 1500.00 1.50  1500.00MATTING FOR EROS CONTROL

0079 6042000000-E 1632  705 LF  1.20 846.00 4.00 2820.00 5.00  3525.001/4" HARDWARE CLOTH

0080 6084000000-E 1660 0.4 ACR 1950.00 780.00 4000.00 1600.00 4000.00  1600.00SEEDING AND MULCHING

0081 6087000000-E 1660 0.2 ACR 150.00 30.00 1000.00 200.00 1000.00  200.00MOWING

0082 6090000000-E 1661  50 LB  0.35 17.50 10.00 500.00 10.00  500.00SEED FOR REPAIR SEEDING

0083 6093000000-E 1661 0.25 TON 1110.00 277.50 2000.00 500.00 2000.00  500.00FERT FOR REPAIR SEEDING

0084 6096000000-E 1662  50 LB  4.45 222.50 10.00 500.00 10.00  500.00SEED FOR SUPP SEEDING

0085 6108000000-E 1665 0.5 TON 710.00 355.00 2000.00 1000.00 2000.00  1000.00FERTILIZER TOPDRESSING

0086 6114500000-N 1667  10 MHR 75.00 750.00 75.00 750.00 75.00  750.00SPECIALIZED HAND MOWING

0087 6117000000-N SP   12 EA  150.00 1800.00 560.00 6720.00 125.00  1500.00RESPONSE FOR EROS CONTROL

0088 7279000000-E 1715  250 LF  0.51 127.50 0.60 150.00 0.51  127.50TRACER WIRE

0089 7300000000-E 1715  700 LF  5.41 3787.00 7.25 5075.00 5.41  3787.00UNPAVED TRENCH (***********)
(1, 2")

0090 7301000000-E 1715  450 LF  16.76 7542.00 17.00 7650.00 16.76  7542.00DIRECT DRILL (***********)
(1, 2")

0091 7348000000-N 1716  7 EA  513.70 3595.90 425.00 2975.00 513.66  3595.62JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0092 7420000000-E 1722  1 EA  733.65 733.65 384.00 384.00 733.65  733.652" RISER WITH WEATHERHEAD

0093 7516000000-E 1730  350 LF  1.83 640.50 1.60 560.00 1.83  640.50COMMUNICATIONS CABLE (** FIBER)
(12)

0094 7540000000-N 1731  1 EA  956.10 956.10 899.00 899.00 956.10  956.10SPLICE ENCLOSURE

0095 7541000000-N 1731  1 EA  560.80 560.80 525.00 525.00 560.80  560.80MOD SPLICE ENCLOSURE

0096 7552000000-N 1731  1 EA  1369.10 1369.10 1299.00 1299.00 1369.10  1369.10INTERCONNECT CENTER

0097 7980000000-N SP   1 EA  988.40 988.40 747.00 747.00 988.38  988.38GENERIC SIGNAL ITEM (EA)
MODIFY ELECTRICAL SERVICE

0098 7980000000-N SP   1 EA  1213.20 1213.20 1399.00 1399.00 1213.19  1213.19GENERIC SIGNAL ITEM (EA)
RELOCATE CCTV ASSEMBLY

0099 7980000000-N SP   1 EA  312.30 312.30 2500.00 2500.00 312.26  312.26GENERIC SIGNAL ITEM (EA)
SUPPLEMENTAL EQUIPMENT CABINETDISCONNECT

0100 7980000000-N SP   1 EA  2847.90 2847.90 2500.00 2500.00 2847.88  2847.88GENERIC SIGNAL ITEM (EA)
WOOD POLE (60')

0101 7990000000-E SP   120 LF  1.89 226.80 1.70 204.00 1.89  226.80GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0102 7990000000-E SP   2,800 LF  3.72 10416.00 1.70 4760.00 3.72  10416.00GENERIC SIGNAL ITEM (LF)
FEEDER CONDUCTORS (#6 AWG STRANDED COPPER)

WALL ITEMS

0103 8802014000-E SP   1,800 SF  255.00 459000.00 165.00 297000.00 135.00  243000.00SOLDIER PILE RETAINING WALLS
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STRUCTURE ITEMS

0104 8035000000-N 402 Lump Sum 492000.00 237000.00  1075000.00REMV EXIST STR **********
(16+84.96-L-)

0105 8108000000-E 411 946.2 LF  270.00 255474.00 371.50 351513.30 325.00  307515.00**'-**" DIA DRILLD PIERS
(3'-0")

0106 8108000000-E 411 725.5 LF  600.00 435300.00 600.50 435662.75 915.00  663832.50**'-**" DIA DRILLD PIERS
(5'-6")

0107 8113000000-N 411  10 EA  2500.00 25000.00 1500.00 15000.00 2500.00  25000.00SID INSPECTIONS

0108 8114000000-N 411  8 EA  2000.00 16000.00 2500.00 20000.00 3000.00  24000.00SPT TESTING

0109 8115000000-N 411  4 EA  2000.00 8000.00 1250.00 5000.00 3000.00  12000.00CSL TESTING

0110 8121000000-N 412 Lump Sum 25000.00 5400.00  16410.00UNCL STR EXCAV STA *****
(16+84.96-L-)

0111 8147000000-E 420  22,704 SF  30.00 681120.00 32.45 736744.80 32.00  726528.00REINF CONCRETE DECK SLAB

0112 8161000000-E 420  19,475 SF  0.46 8958.50 0.35 6816.25 0.53  10321.75GROOVING BRIDGE FLOORS

0113 8182000000-E 420 309.6 CY  1000.00 309600.00 1060.00 328176.00 1250.00  387000.00CLASS A CONCRETE (BRIDGE)

0114 8210000000-N 422 Lump Sum 80000.00 63800.00  75000.00BRG APPR SLAB ***********
(16+84.96-L-)

0115 8217000000-E 425  269,600 LB  0.84 226464.00 1.14 307344.00 1.25  337000.00REINF STEEL (BRIDGE)

0116 8238000000-E 425  45,840 LB  1.69 77469.60 1.75 80220.00 2.50  114600.00SPIRAL COL REINF STL BRG

0117 8265000000-E 430 2,161.34 LF  235.00 507914.90 246.65 533094.51 285.00  615981.9054" PRESTR CONCRETE GIRDR

0118 8531000000-E 462 522.5 SY  78.00 40755.00 74.00 38665.00 47.00  24557.504" SLOPE PROTECTION

0119 8657000000-N 430 Lump Sum 24000.00 12600.00  25000.00ELASTOMERIC BEARINGS

0120 8706000000-N SP  Lump Sum 110000.00 104200.00  92000.00EXPANSION JOINT SEALS

0121 8860000000-N SP  Lump Sum 44000.00 43650.00  43750.00GENERIC STRUCTURE ITEM (LS)
ELECTRICAL CONDUIT SYSTEM

0122 8867000000-E SP  544.9 LF  225.00 122602.50 332.50 181179.25 135.00  73561.50GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

0123 8892000000-E SP   1,800 SF  5.00 9000.00 2.32 4176.00 10.00  18000.00GENERIC STRUCTURE ITEM (SF)
ANTI-GRAFFITI COATING

 

    TOTAL 4840851.25 TOTAL 5187047.75 TOTAL  5971677.15CONTRACT TOTAL

 

    SUB-TOTAL 883192.75 SUB-TOTAL 1379805.89 SUB-TOTAL  1061619.00ROADWAY ITEMS

    SUB-TOTAL 459000.00 SUB-TOTAL 297000.00 SUB-TOTAL  243000.00WALL ITEMS

    SUB-TOTAL 3498658.50 SUB-TOTAL 3510241.86 SUB-TOTAL  4667058.15STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 304000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 20000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 55000.00   REINF BRG APPR **********
(16+84.96)

0004 0043000000-N 226 Lump Sum 160000.00   GRADING

0005 0050000000-E 226  1 ACR 1000.00 1000.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  600 CY  35.00 21000.00   UNDERCUT EXCAVATION

0007 0195000000-E 265  600 CY  60.00 36000.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  600 SY  3.00 1800.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  74 TON 45.00 3330.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  187 SY  2.50 467.50   FND CONDIT GEOTEXTILE

0011 0448200000-E 310  228 LF  60.00 13680.00   15" RCP CULV CLASS IV

0012 0448300000-E 310  152 LF  75.00 11400.00   18" RCP CULV CLASS IV

0013 0995000000-E 340  184 LF  15.00 2760.00   PIPE REMOVAL

0014 1330000000-E 607  1,000 SY  25.00 25000.00   INCIDENTAL MILLING

0015 1489000000-E 610  390 TON 100.00 39000.00   ASP CONC BASE CRS B25.0B

0016 1498000000-E 610  370 TON 80.00 29600.00   ASP CONC INTR CRS I19.0B

0017 1519000000-E 610  280 TON 90.00 25200.00   ASP CONC SURF CRS S9.5B

0018 1575000000-E 620  55 TON 608.00 33440.00   ASP FOR PLANT MIX

0019 1693000000-E 654  57 TON 250.00 14250.00   ASPH PLT MIX PVMT REPAIR

0020 2022000000-E 815  336 CY  35.00 11760.00   SUBDRAIN EXCAVATION

0021 2026000000-E 815  1,500 SY  9.00 13500.00   GEOTEXTILE FOR SUBSURF DRNS

0022 2036000000-E 815  252 CY  70.00 17640.00   SUBDRAIN COARSE AGGREGATE

0023 2044000000-E 815  1,500 LF  18.00 27000.00   6" PERF SUBDRN PIPE

0024 2070000000-N 815  3 EA  350.00 1050.00   SUBDRN PIPE OUTLET

0025 2077000000-E 815  18 LF  30.00 540.00   6" OUTLET PIPE

0026 2286000000-N 840  13 EA  1500.00 19500.00   MASNRY DRAINAGE STRUCT

0027 2308000000-E 840  6 LF  300.00 1800.00   MASNRY DRAINAGE STRUCT

0028 2364000000-N 840  2 EA  600.00 1200.00   FRAME W/2GRTS 840.16 STD
(840.16)

0029 2374000000-N 840  4 EA  600.00 2400.00   FRAME-GRT-HD 840.03 **
(E)

0030 2374000000-N 840  1 EA  600.00 600.00   FRAME-GRT-HD 840.03 **
(F)

0031 2374000000-N 840  1 EA  600.00 600.00   FRAME-GRT-HD 840.03 **
(G)

0032 2396000000-N 840  5 EA  600.00 3000.00   FRAME W/COVER STD 840.54

0033 2591000000-E 848  80 SY  96.00 7680.00   4" CONCRETE SIDEWALK

0034 2605000000-N 848  5 EA  2500.00 12500.00   CONCRETE CURB RAMP

0035 2647000000-E 852  60 SY  96.00 5760.00   5" MONO CONC ISLANDS (SURF MTD)

0036 2738100000-E SP   710 SF  20.00 14200.00   GENERIC PAVING ITEM (SF)
INSTALLATION OF BRICK PAVERS
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0037 2752000000-E SP   470 LF  96.00 45120.00   GENERIC PAVING ITEM (LF)
8" X 12" GRANITE CURB

0038 2800000000-N 858  2 EA  500.00 1000.00   ADJ CATCH BASINS

0039 2830000000-N 858  6 EA  1500.00 9000.00   ADJ MANHOLES

0040 3574000000-E 867  50 LF  135.00 6750.00   GENERIC FENCING ITEM 867 (LF)
96" METAL FENCE RESET

0041 3575000000-E SP   264 LF  24.50 6468.00   GENERIC FENCING ITEM (LF)
6' PORTABLE CHAIN LINK FENCE

0042 3575000000-E SP   110 LF  128.50 14135.00   GENERIC FENCING ITEM (LF)
SPECIAL PEDESTRIAN FENCE

0043 3656000000-E 876  450 SY  3.00 1350.00   GEOTEXTILE FOR DRAINGE

0044 4072000000-E 903  159 LF  5.00 795.00   SUPPORT, 3-LB STL U-CHAN

0045 4102000000-N 904  10 EA  85.00 850.00   SIGN ERECTION, TYPE E

0046 4155000000-N 907  8 EA  1.00 8.00   DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  541 SF  4.25 2299.25   WORK ZONE SIGNS (STAT)

0048 4405000000-E 1110  104 SF  7.45 774.80   WORK ZONE SIGNS (PORT)

0049 4410000000-E 1110  84 SF  6.00 504.00   WORK ZONE SIGNS (BARR)

0050 4420000000-N 1120  2 EA  7000.00 14000.00   PORTABLE CHANGE MSG SIGN

0051 4422000000-N 1120  4 DAY 50.00 200.00   PORT CHANGE MSG SIGN (SHORT TERM)

0052 4430000000-N 1130  100 EA  50.00 5000.00   DRUMS

0053 4445000000-E 1145  258 LF  16.00 4128.00   BARRICADES (TYPE III)

0054 4480000000-N 1165  2 EA  28600.00 57200.00   TMA

0055 4685000000-E 1205  330 LF  1.25 412.50   THERMO PVT MKG LINES 4"90

0056 4686000000-E 1205  172 LF  1.25 215.00   THERMO PVT MKG LINES 4"120

0057 4697000000-E 1205  236 LF  3.00 708.00   THERMO PVT MKG LINE 8"120 MILS

0058 4710000000-E 1205  46 LF  10.00 460.00   24"WIDE THERMO 120 MILS

0059 4770000000-E 1205  1,811 LF  4.00 7244.00   4" COLD APPL PLSTIC LINES TYPE **
(III)

0060 4780000000-E 1205  427 LF  8.00 3416.00   8" COLD APPL PLSTIC LINES TYPE **
(III)

0061 4805000000-N 1205  7 EA  300.00 2100.00   COLD APPL PLASTIC SYM TYPE **
(III)

0062 5260000000-N SP  Lump Sum 10159.83   GENERIC LIGHTING ITEM (LS)
ORNAMENTAL LIGHTING INSTALLA- TION

0063 5260000000-N SP  Lump Sum 9534.29   GENERIC LIGHTING ITEM (LS)
ORNAMENTAL LIGHTING STANDARDS & LUMINARIES

0064 5325800000-E 1510  173 LF  298.00 51554.00   8" WATER LINE

0065 5546000000-E 1515  2 EA  1100.00 2200.00   8" VALVE

0066 5648000000-N 1515  3 EA  1250.00 3750.00   RELOCATE WATER METER

0067 5894000000-E SP  4.5 CY  400.00 1800.00   GENERIC UTILITY ITEM (CY)
EXCAVATABLE FLOWABLE FILL

0068 6000000000-E 1605  1,150 LF  2.25 2587.50   TEMPORARY SILT FENCE

0069 6006000000-E 1610  150 TON 100.00 15000.00   EROS CONTRL STONE CL A

0070 6009000000-E 1610  15 TON 100.00 1500.00   EROS CONTRL STONE CL B

0071 6012000000-E 1610  150 TON 80.00 12000.00   SEDIMENT CONTROL STONE



MAR 09, 2015 12:08 PM

TIP NO B-5103 2:00 PM 11 /  13 002

NEW HANOVER

42238.3.FD1

FED AID NO BRSTP-1627(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #35 OVER ABANDONED RAILROAD ON SR-1627 (3RD ST) IN WILMINGTON.

DELLINGER, INC.

MONROE,  NC   

C203540FEB 24 2015

0.098 MI

0072 6015000000-E 1615 0.5 ACR 800.00 400.00   TEMPORARY MULCHING

0073 6018000000-E 1620  100 LB  3.00 300.00   SEED FOR TEMP SEEDING

0074 6021000000-E 1620 0.5 TON 800.00 400.00   FERT FOR TEMP SEEDING

0075 6024000000-E 1622  200 LF  20.00 4000.00   TEMPORARY SLOPE DRAINS

0076 6029000000-E SP   100 LF  2.00 200.00   SAFETY FENCE

0077 6030000000-E 1630  40 CY  50.00 2000.00   SILT EXCAVATION

0078 6036000000-E 1631  1,000 SY  2.50 2500.00   MATTING FOR EROS CONTROL

0079 6042000000-E 1632  705 LF  6.65 4688.25   1/4" HARDWARE CLOTH

0080 6084000000-E 1660 0.4 ACR 3000.00 1200.00   SEEDING AND MULCHING

0081 6087000000-E 1660 0.2 ACR 100.00 20.00   MOWING

0082 6090000000-E 1661  50 LB  8.00 400.00   SEED FOR REPAIR SEEDING

0083 6093000000-E 1661 0.25 TON 800.00 200.00   FERT FOR REPAIR SEEDING

0084 6096000000-E 1662  50 LB  4.00 200.00   SEED FOR SUPP SEEDING

0085 6108000000-E 1665 0.5 TON 800.00 400.00   FERTILIZER TOPDRESSING

0086 6114500000-N 1667  10 MHR 60.00 600.00   SPECIALIZED HAND MOWING

0087 6117000000-N SP   12 EA  500.00 6000.00   RESPONSE FOR EROS CONTROL

0088 7279000000-E 1715  250 LF  0.51 127.50   TRACER WIRE

0089 7300000000-E 1715  700 LF  5.41 3787.00   UNPAVED TRENCH (***********)
(1, 2")

0090 7301000000-E 1715  450 LF  16.76 7542.00   DIRECT DRILL (***********)
(1, 2")

0091 7348000000-N 1716  7 EA  513.66 3595.62   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0092 7420000000-E 1722  1 EA  733.65 733.65   2" RISER WITH WEATHERHEAD

0093 7516000000-E 1730  350 LF  1.83 640.50   COMMUNICATIONS CABLE (** FIBER)
(12)

0094 7540000000-N 1731  1 EA  956.10 956.10   SPLICE ENCLOSURE

0095 7541000000-N 1731  1 EA  560.80 560.80   MOD SPLICE ENCLOSURE

0096 7552000000-N 1731  1 EA  1369.10 1369.10   INTERCONNECT CENTER

0097 7980000000-N SP   1 EA  988.38 988.38   GENERIC SIGNAL ITEM (EA)
MODIFY ELECTRICAL SERVICE

0098 7980000000-N SP   1 EA  1213.19 1213.19   GENERIC SIGNAL ITEM (EA)
RELOCATE CCTV ASSEMBLY

0099 7980000000-N SP   1 EA  312.26 312.26   GENERIC SIGNAL ITEM (EA)
SUPPLEMENTAL EQUIPMENT CABINETDISCONNECT

0100 7980000000-N SP   1 EA  2847.88 2847.88   GENERIC SIGNAL ITEM (EA)
WOOD POLE (60')

0101 7990000000-E SP   120 LF  1.89 226.80   GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0102 7990000000-E SP   2,800 LF  3.72 10416.00   GENERIC SIGNAL ITEM (LF)
FEEDER CONDUCTORS (#6 AWG STRANDED COPPER)

WALL ITEMS

0103 8802014000-E SP   1,800 SF  250.00 450000.00   SOLDIER PILE RETAINING WALLS



MAR 09, 2015 12:08 PM

TIP NO B-5103 2:00 PM 12 /  13 002

NEW HANOVER

42238.3.FD1

FED AID NO BRSTP-1627(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #35 OVER ABANDONED RAILROAD ON SR-1627 (3RD ST) IN WILMINGTON.

DELLINGER, INC.

MONROE,  NC   

C203540FEB 24 2015

0.098 MI

STRUCTURE ITEMS

0104 8035000000-N 402 Lump Sum 550000.00   REMV EXIST STR **********
(16+84.96-L-)

0105 8108000000-E 411 946.2 LF  410.00 387942.00   **'-**" DIA DRILLD PIERS
(3'-0")

0106 8108000000-E 411 725.5 LF  830.00 602165.00   **'-**" DIA DRILLD PIERS
(5'-6")

0107 8113000000-N 411  10 EA  2000.00 20000.00   SID INSPECTIONS

0108 8114000000-N 411  8 EA  2500.00 20000.00   SPT TESTING

0109 8115000000-N 411  4 EA  1800.00 7200.00   CSL TESTING

0110 8121000000-N 412 Lump Sum 15000.00   UNCL STR EXCAV STA *****
(16+84.96-L-)

0111 8147000000-E 420  22,704 SF  37.00 840048.00   REINF CONCRETE DECK SLAB

0112 8161000000-E 420  19,475 SF  0.60 11685.00   GROOVING BRIDGE FLOORS

0113 8182000000-E 420 309.6 CY  1400.00 433440.00   CLASS A CONCRETE (BRIDGE)

0114 8210000000-N 422 Lump Sum 112000.00   BRG APPR SLAB ***********
(16+84.96-L-)

0115 8217000000-E 425  269,600 LB  1.00 269600.00   REINF STEEL (BRIDGE)

0116 8238000000-E 425  45,840 LB  2.00 91680.00   SPIRAL COL REINF STL BRG

0117 8265000000-E 430 2,161.34 LF  290.00 626788.60   54" PRESTR CONCRETE GIRDR

0118 8531000000-E 462 522.5 SY  115.00 60087.50   4" SLOPE PROTECTION

0119 8657000000-N 430 Lump Sum 40000.00   ELASTOMERIC BEARINGS

0120 8706000000-N SP  Lump Sum 190000.00   EXPANSION JOINT SEALS

0121 8860000000-N SP  Lump Sum 43641.72   GENERIC STRUCTURE ITEM (LS)
ELECTRICAL CONDUIT SYSTEM

0122 8867000000-E SP  544.9 LF  350.00 190715.00   GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

0123 8892000000-E SP   1,800 SF  3.50 6300.00   GENERIC STRUCTURE ITEM (SF)
ANTI-GRAFFITI COATING

 

    TOTAL 6258998.52   CONTRACT TOTAL

 

    SUB-TOTAL 1290705.70   ROADWAY ITEMS

    SUB-TOTAL 450000.00   WALL ITEMS

    SUB-TOTAL 4518292.82   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4640453.87   CAROLINA BRIDGE CO., INC.

     2  4640800.11   CAPE ROMAIN CONTRACTORS, INC.

     3  4664527.85   SMITH-ROWE, LLC

     4  4840851.25   HRI INC DBA HRI BRIDGE COMPANY

     5  5187047.75   S. T. WOOTEN CORPORATION

     6  5971677.15   DANE CONSTRUCTION, INC.



MAR 09, 2015 12:08 PM

TIP NO B-5103 2:00 PM 13 /  13 002

NEW HANOVER

42238.3.FD1

FED AID NO BRSTP-1627(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #35 OVER ABANDONED RAILROAD ON SR-1627 (3RD ST) IN WILMINGTON.

   

C203540FEB 24 2015

0.098 MI

     7  6258998.52   DELLINGER, INC.



MAR 09, 2015 12:08 PM

TIP NO I-5357 2:00 PM 1 /  2 003

PENDER, NEW HANOVER

46176.3.FS1

FED AID NO NHPP-040-5(59)409

MILLING & RESURFACING.

I-40 FROM MP 408.2 TO MP 420.4 & I-40 FROM MP 389.5 TO 393.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

C203630FEB 24 2015

15.700 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 441000.00 333000.00  MOBILIZATION

0002 0000930000-E SP   881 LF  5.25 4625.25 12.15 10704.15  GENERIC MISCELLANEOUS ITEM (LF)
DEBRIS REMOVAL EXISTING SHOULDER BERM GUTTER

0003 1297000000-E 607  19,419 SY  1.20 23302.80 1.57 30487.83  MILL ASP PVMT *****" DTH
(1-1/2")

0004 1308000000-E 607  724,359 SY  0.94 680897.46 1.76 1274871.84  MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 2-3/4")

0005 1523000000-E 610  68,939 TON 34.00 2343926.00 44.50 3067785.50  ASP CONC SURF CRS S9.5C

0006 1575000000-E 620  4,067 TON 500.00 2033500.00 593.60 2414171.20  ASP FOR PLANT MIX

0007 1577000000-E 620  2,175 TON 600.00 1305000.00 748.10 1627117.50  POLYM MOD ASP BNDR FOR PLT MIX

0008 1663000000-E 650  35,655 TON 50.00 1782750.00 59.00 2103645.00  OG ASP FRICT FC-2 MOD

0009 1840000000-E 665  324,825 LF  0.06 19489.50 0.11 35730.75  MILLED RUMBLE STRIPS

0010 1880000000-E SP   500 TON 135.64 67820.00 150.00 75000.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0011 1880000000-E SP   750 TON 135.64 101730.00 150.00 112500.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0012 1880000000-E SP   100 TON 151.03 15103.00 188.00 18800.00  GENERIC PAVING ITEM (TON)
WEDGING COURSE

0013 2752000000-E SP   170 LF  70.00 11900.00 81.20 13804.00  GENERIC PAVING ITEM (LF)
REMOVE & REPLACE SHOULDER BERMGUTTER

0014 3030000000-E 862  800 LF  15.00 12000.00 15.00 12000.00  STL BM GUARDRAIL

0015 3150000000-N 862  200 EA  38.00 7600.00 45.00 9000.00  ADDIT GUARDRAIL POSTS

0016 3210000000-N 862  6 EA  525.00 3150.00 477.00 2862.00  GR ANCHOR TYPE CAT-1

0017 3270000000-N SP   6 EA  1800.00 10800.00 1860.00 11160.00  GR ANCHOR TYPE 350

0018 3285000000-N SP   4 EA  1500.00 6000.00 1550.00 6200.00  GR ANCHOR TYPE M-350

0019 3420000000-E SP   23,396 LF  4.25 99433.00 5.70 133357.20  GENERIC GUARDRAIL ITEM (LF)
REMOVE & RESET EXISTING GUARDRAIL

0020 4413000000-E SP   608 SF  3.98 2419.84 3.60 2188.80  WORK ZONE ADV/GEN WARN SIGN

0021 4457000000-N SP  Lump Sum 150000.00 169160.00  TEMP TRAFFIC CONTROL

0022 4510000000-N SP   310 HR  55.00 17050.00 40.00 12400.00  LAW ENFORCEMENT

0023 4725000000-E 1205  54 EA  200.00 10800.00 200.00 10800.00  THERMO PVT SYMBOL 90MILS

0024 4815000000-E 1205  422,178 LF  0.25 105544.50 0.25 105544.50  PAINT PVMT MARKINGS 6"

0025 4825000000-E 1205  11,789 LF  0.50 5894.50 0.50 5894.50  PAINT PVMT MARKINGS 12"

0026 4845000000-N 1205  54 EA  65.00 3510.00 65.00 3510.00  PAINT PVT MKG SYMBOL

0027 4847100000-E 1205  422,178 LF  0.88 371516.64 0.88 371516.64  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0028 4847120000-E 1205  11,789 LF  1.90 22399.10 1.90 22399.10  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0029 4850000000-E 1205  7,184 LF  0.85 6106.40 0.85 6106.40  LINE REMOVAL 4" WIDE

0030 4905000000-N 1253  2,403 EA  26.00 62478.00 26.00 62478.00  SNOWPLB PVMT MRKER

0031 4960000000-N SP   40 EA  40.00 1600.00 40.00 1600.00  GENERIC TRAFFIC CONTROL ITEM (EA)
RELENS SNOWPLOWABLE PAVEMENT MARKER

0032 5255000000-N 1413 Lump Sum 33518.93 85725.00  PORTABLE LIGHTING

0033 7444000000-E 1725  350 LF  6.25 2187.50 6.00 2100.00  INDUCTIVE LOOP SAWCUT



MAR 09, 2015 12:08 PM

TIP NO I-5357 2:00 PM 2 /  2 003

PENDER, NEW HANOVER

46176.3.FS1

FED AID NO NHPP-040-5(59)409

MILLING & RESURFACING.

I-40 FROM MP 408.2 TO MP 420.4 & I-40 FROM MP 389.5 TO 393.

   

C203630FEB 24 2015

15.700 MI

 

    TOTAL 9765052.42 TOTAL 12153619.91  CONTRACT TOTAL

 

    SUB-TOTAL 9765052.42 SUB-TOTAL 12153619.91  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9765052.42   S. T. WOOTEN CORPORATION

     2  12153619.91   BARNHILL CONTRACTING COMPANY



MAR 09, 2015 12:08 PM

TIP NO 2:00 PM 1 /  2 004

NEW HANOVER

3CR.10651.170

FED AID NO STATE FUNDED

MILLING & RESURFACING.

US-117 FROM I-40 TO BRIDGE AT MARKET STREET AND US-74 FROM KORNEGAY AVE TO CARDINAL DR.

S. T. WOOTEN CORPORATION

WILSON,  NC

HIGHLAND PAVING CO., LLC BARNHILL CONTRACTING COMPANY

FAYETTEVILLE,  NC ROCKY MOUNT,  NC

C203639FEB 24 2015

5.270 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170000.00 235000.00  200000.00MOBILIZATION

0002 0000930000-E SP   125 LF  41.23 5153.75 15.00 1875.00 32.20  4025.00GENERIC MISCELLANEOUS ITEM (LF)
DEBRIS REMOVAL EXISTING SHOULDER BERM GUTTER

0003 1220000000-E 545  10 TON 131.84 1318.40 65.00 650.00 155.90  1559.00INCIDENTAL STONE BASE

0004 1297000000-E 607  318,872 SY  0.99 315683.28 1.90 605856.80 1.40  446420.80MILL ASP PVMT *****" DTH
(2")

0005 1523000000-E 610  38,605 TON 35.00 1351175.00 52.00 2007460.00 52.85  2040274.25ASP CONC SURF CRS S9.5C

0006 1575000000-E 620  2,278 TON 455.00 1036490.00 571.30 1301421.40 610.00  1389580.00ASP FOR PLANT MIX

0007 1840000000-E 665  1,632 LF  3.65 5956.80 4.50 7344.00 3.65  5956.80MILLED RUMBLE STRIPS

0008 1880000000-E SP   125 TON 140.93 17616.25 178.00 22250.00 219.00  27375.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0009 1880000000-E SP   500 TON 140.93 70465.00 178.00 89000.00 226.40  113200.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0010 2600000000-N SP   5 EA  600.00 3000.00 300.00 1500.00 633.75  3168.75RETROFIT EXT CURB RAMP

0011 2752000000-E SP   12 LF  40.00 480.00 35.00 420.00 57.75  693.00GENERIC PAVING ITEM (LF)
2'-6" CURB & GUTTER, REMOVE   & REPLACE

0012 2752000000-E SP   43 LF  60.00 2580.00 35.00 1505.00 72.00  3096.00GENERIC PAVING ITEM (LF)
REMOVE & REPLACE SHOULDER BERMGUTTER

0013 2759000000-N SP   1 EA  2000.00 2000.00 2400.00 2400.00 2450.00  2450.00GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMP

0014 2759000000-N SP   11 EA  1000.00 11000.00 500.00 5500.00 1335.00  14685.00GENERIC PAVING ITEM (EA)
REMOVE CONCRETE CURB RAMP

0015 2815000000-N 858  1 EA  450.00 450.00 1500.00 1500.00 560.00  560.00ADJ DROP INLETS

0016 2830000000-N 858  12 EA  450.00 5400.00 750.00 9000.00 560.00  6720.00ADJ MANHOLES

0017 2845000000-N 858  1 EA  550.00 550.00 750.00 750.00 665.00  665.00ADJ METER OR VALVE BOXES

0018 3210000000-N 862  2 EA  525.00 1050.00 525.00 1050.00 555.00  1110.00GR ANCHOR TYPE CAT-1

0019 3270000000-N SP   2 EA  1850.00 3700.00 1850.00 3700.00 1955.00  3910.00GR ANCHOR TYPE 350

0020 3420000000-E SP  387.5 LF  16.00 6200.00 16.00 6200.00 16.90  6548.75GENERIC GUARDRAIL ITEM (LF)
REMOVE & REPLACE EXISTING     GUARDRAIL

0021 3420000000-E SP   5,090 LF  4.25 21632.50 4.25 21632.50 4.50  22905.00GENERIC GUARDRAIL ITEM (LF)
REMOVE & RESET EXISTING GUARDRAIL

0022 3435000000-N SP   95 EA  40.00 3800.00 40.00 3800.00 42.25  4013.75GENERIC GUARDRAIL ITEM (EA)
ADDITIONAL GUARDRAIL POSTS

0023 4413000000-E SP   160 SF  4.65 744.00 25.00 4000.00 4.95  792.00WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 51500.00 100000.00  146850.00TEMP TRAFFIC CONTROL

0025 4510000000-N SP   718 HR  55.00 39490.00 45.00 32310.00 45.45  32633.10LAW ENFORCEMENT

0026 4685000000-E 1205  90,450 LF  0.75 67837.50 0.48 43416.00 0.60  54270.00THERMO PVT MKG LINES 4"90

0027 4686000000-E 1205  40,763 LF  0.95 38724.85 0.57 23234.91 0.70  28534.10THERMO PVT MKG LINES 4"120

0028 4695000000-E 1205  850 LF  2.50 2125.00 1.60 1360.00 2.25  1912.50THERMO PVT MKG LINES 8"90 MILS

0029 4697000000-E 1205  635 LF  2.50 1587.50 2.50 1587.50 2.50  1587.50THERMO PVT MKG LINE 8"120 MILS

0030 4700000000-E 1205  180 LF  2.50 450.00 2.00 360.00 3.20  576.0012"WIDE THERMO 90 MILS

0031 4710000000-E 1205  1,910 LF  10.00 19100.00 6.00 11460.00 5.70  10887.0024"WIDE THERMO 120 MILS

0032 4721000000-E 1205  46 EA  100.00 4600.00 100.00 4600.00 50.70  2332.20THERMO PVT MKG CHARACTER 120

0033 4725000000-E 1205  280 EA  105.00 29400.00 100.00 28000.00 116.20  32536.00THERMO PVT SYMBOL 90MILS

0034 4900000000-N 1251  314 EA  9.00 2826.00 5.00 1570.00 4.15  1303.10PERM RAISED PVMT MARKERS



MAR 09, 2015 12:08 PM

TIP NO 2:00 PM 2 /  2 004

NEW HANOVER

3CR.10651.170

FED AID NO STATE FUNDED

MILLING & RESURFACING.

US-117 FROM I-40 TO BRIDGE AT MARKET STREET AND US-74 FROM KORNEGAY AVE TO CARDINAL DR.

S. T. WOOTEN CORPORATION

WILSON,  NC

HIGHLAND PAVING CO., LLC BARNHILL CONTRACTING COMPANY

FAYETTEVILLE,  NC ROCKY MOUNT,  NC

C203639FEB 24 2015

5.270 MI

0035 4905000000-N 1253  2,112 EA  32.00 67584.00 26.50 55968.00 23.75  50160.00SNOWPLB PVMT MRKER

0036 5255000000-N 1413 Lump Sum 8658.85 42000.00  60000.00PORTABLE LIGHTING

0037 7444000000-E 1725  15,820 LF  5.95 94129.00 5.48 86693.60 6.30  99666.00INDUCTIVE LOOP SAWCUT

0038 7456000000-E 1726  2,260 LF  1.50 3390.00 0.90 2034.00 1.60  3616.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 3467847.68 TOTAL 4768408.71 TOTAL  4826571.60CONTRACT TOTAL

 

    SUB-TOTAL 3467847.68 SUB-TOTAL 4768408.71 SUB-TOTAL  4826571.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3467847.68   S. T. WOOTEN CORPORATION

     2  4768408.71   HIGHLAND PAVING CO., LLC

     3  4826571.60   BARNHILL CONTRACTING COMPANY



MAR 09, 2015 12:08 PM

TIP NO W-5107 2:00 PM 1 /  25 005

JOHNSTON

41871.3.FS1

FED AID NO STPNHS-0070(117)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70  EAST OF I-95 FROM SR-2305 (FIRETOWER RD) TO EAST OF SR-2310 (DAVIS MILL RD - STEVENS CHAPEL RD).

FLATIRON CONSTRUCTORS INC

BROOMFIELD,  CO

C. M. LINDSAY & SONS, INC. FSC II LLC DBA FRED SMITH
COMPANY

LUMBERTON,  NC RALEIGH,  NC

C202653FEB 24 2015

2.198 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 835000.00 900000.00  920000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 271500.00 1550000.00  2364000.00CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 6000.00 6000.00 1.00 1.00 3000.00  3000.00SUPP CLEARING & GRUBBING

0004 0015000000-N 205  3 EA  2600.00 7800.00 1000.00 3000.00 800.00  2400.00SEALING ABANDONED WELLS

0005 0022000000-E 225  55,000 CY  4.50 247500.00 5.25 288750.00 5.40  297000.00UNCLASSIFIED EXCAVATION

0006 0030000000-N SP  Lump Sum 13500.00 20000.00  34000.00BRG APP SUB REG TIER**
(23+58.45 -Y6-)

0007 0030000000-N SP  Lump Sum 27500.00 45000.00  55000.00BRG APP SUB REG TIER**
(29+20.80 -Y1-)

0008 0036000000-E 225  10,000 CY  6.00 60000.00 4.50 45000.00 6.00  60000.00UNDERCUT EXCAVATION

0009 0106000000-E 230  335,000 CY  5.65 1892750.00 6.65 2227750.00 4.50  1507500.00BORROW EXCAVATION

0010 0134000000-E 240  8,805 CY  3.50 30817.50 4.35 38301.75 6.30  55471.50DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  12,800 SY  3.00 38400.00 2.95 37760.00 4.50  57600.00REMOVAL OF EXT ASPHALT PVMT

0012 0163000000-E 250  100 SY  14.00 1400.00 6.50 650.00 23.00  2300.00REMOVAL OF EXT CONC PVMT

0013 0177000000-E 250  13,300 SY  1.25 16625.00 2.95 39235.00 0.80  10640.00BREAKING OF EXT ASPH PVMT

0014 0195000000-E 265  7,500 CY  7.00 52500.00 6.65 49875.00 8.00  60000.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  17,000 SY  1.75 29750.00 1.45 24650.00 2.00  34000.00GEOTEXTILE SOIL STABILIZATION

0016 0255000000-E SP   30 TON 80.00 2400.00 100.00 3000.00 160.00  4800.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0017 0318000000-E 300  1,380 TON 40.00 55200.00 38.00 52440.00 22.00  30360.00FND CONDIT MATL MINOR STRS

0018 0320000000-E 300  3,827 SY  2.00 7654.00 2.15 8228.05 2.00  7654.00FND CONDIT GEOTEXTILE

0019 0342000000-E 310  36 LF  90.00 3240.00 48.00 1728.00 60.00  2160.00**" SIDE DRAIN PIPE
(30")

0020 0343000000-E 310  448 LF  40.00 17920.00 25.50 11424.00 36.00  16128.0015" SIDE DRAIN PIPE

0021 0345000000-E 310  88 LF  65.00 5720.00 37.25 3278.00 45.00  3960.0024" SIDE DRAIN PIPE

0022 0366000000-E 310  848 LF  34.00 28832.00 25.50 21624.00 29.00  24592.0015" RC PIPE CULV III

0023 0372000000-E 310  340 LF  38.00 12920.00 29.25 9945.00 32.00  10880.0018" RC PIPE CULV III

0024 0378000000-E 310  112 LF  70.00 7840.00 37.25 4172.00 42.00  4704.0024" RC PIPE CULV III

0025 0384000000-E 310  104 LF  68.00 7072.00 48.00 4992.00 54.00  5616.0030" RC PIPE CULV III

0026 0390000000-E 310  224 LF  72.00 16128.00 61.50 13776.00 64.00  14336.0036" RC PIPE CULV III

0027 0448200000-E 310  2,488 LF  48.00 119424.00 28.50 70908.00 32.00  79616.0015" RCP CULV CLASS IV

0028 0448300000-E 310  652 LF  45.00 29340.00 34.00 22168.00 37.00  24124.0018" RCP CULV CLASS IV

0029 0448400000-E 310  364 LF  50.00 18200.00 43.50 15834.00 46.00  16744.0024" RCP CULV CLASS IV

0030 0448500000-E 310  224 LF  65.00 14560.00 57.75 12936.00 60.00  13440.0030" RCP CULV CLASS IV

0031 0582000000-E 310  680 LF  40.00 27200.00 26.00 17680.00 35.00  23800.0015" CS PIPE CULV 0.064"

0032 0636000000-E 310  20 EA  650.00 13000.00 390.00 7800.00 375.00  7500.00**" CS ELBOW *****" THICK
(15", 0.064")

0033 0973100000-E 330  239 LF  250.00 59750.00 225.00 53775.00 350.00  83650.00**"WLD STL PIPE GRAD B IN SOIL
(15", 0.500")

0034 0973100000-E 330  125 LF  450.00 56250.00 325.00 40625.00 475.00  59375.00**"WLD STL PIPE GRAD B IN SOIL
(30", 0.500")

0035 0973100000-E 330  117 LF  500.00 58500.00 385.00 45045.00 540.00  63180.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")



MAR 09, 2015 12:08 PM

TIP NO W-5107 2:00 PM 2 /  25 005

JOHNSTON

41871.3.FS1

FED AID NO STPNHS-0070(117)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70  EAST OF I-95 FROM SR-2305 (FIRETOWER RD) TO EAST OF SR-2310 (DAVIS MILL RD - STEVENS CHAPEL RD).

FLATIRON CONSTRUCTORS INC

BROOMFIELD,  CO

C. M. LINDSAY & SONS, INC. FSC II LLC DBA FRED SMITH
COMPANY

LUMBERTON,  NC RALEIGH,  NC

C202653FEB 24 2015

2.198 MI

0036 0973300000-E 330  129 LF  200.00 25800.00 225.00 29025.00 1.00  129.00**"WLD STL PIPE GRAD B NOT IN SOIL
(15", 0.500")

0037 0973300000-E 330  67 LF  425.00 28475.00 325.00 21775.00 1.00  67.00**"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.500")

0038 0973300000-E 330  63 LF  460.00 28980.00 385.00 24255.00 1.00  63.00**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

0039 0995000000-E 340  1,099 LF  16.00 17584.00 10.00 10990.00 7.00  7693.00PIPE REMOVAL

0040 1000000000-E 462  150 SY  99.00 14850.00 125.00 18750.00 43.25  6487.506" SLOPE PROTECTION

0041 1011000000-N 500 Lump Sum 300000.00 680000.00  450000.00FINE GRADING

0042 1099500000-E 505  2,400 CY  5.00 12000.00 7.00 16800.00 12.00  28800.00SHALLOW UNDERCUT

0043 1099700000-E 505  3,600 TON 19.00 68400.00 20.00 72000.00 21.00  75600.00CLASS IV SUBGRD STABILIZATION

0044 1110000000-E 510  500 TON 22.00 11000.00 19.50 9750.00 15.00  7500.00STABILIZER AGGREGATE

0045 1115000000-E SP   22,000 SY  2.00 44000.00 3.75 82500.00 3.50  77000.00GEOTEXTILE FOR PVMT STABILIZ

0046 1121000000-E 520  17,000 TON 23.00 391000.00 17.25 293250.00 17.00  289000.00AGGREGATE BASE COURSE

0047 1220000000-E 545  1,000 TON 45.00 45000.00 18.00 18000.00 38.00  38000.00INCIDENTAL STONE BASE

0048 1275000000-E 600  3,000 GAL 4.55 13650.00 4.50 13500.00 2.50  7500.00PRIME COAT

0049 1297000000-E 607  74,600 SY  0.70 52220.00 0.65 48490.00 0.60  44760.00MILL ASP PVMT *****" DTH
(1-1/2")

0050 1330000000-E 607  730 SY  6.05 4416.50 5.95 4343.50 18.50  13505.00INCIDENTAL MILLING

0051 1489000000-E 610  9,200 TON 47.00 432400.00 46.25 425500.00 32.00  294400.00ASP CONC BASE CRS B25.0B

0052 1491000000-E 610  1,400 TON 48.00 67200.00 47.00 65800.00 58.00  81200.00ASP CONC BASE CRS B25.0C

0053 1498000000-E 610  5,100 TON 47.00 239700.00 46.00 234600.00 32.00  163200.00ASP CONC INTR CRS I19.0B

0054 1503000000-E 610  1,000 TON 49.00 49000.00 47.75 47750.00 55.00  55000.00ASP CONC INTR CRS I19.0C

0055 1519000000-E 610  10,600 TON 50.00 530000.00 49.25 522050.00 33.00  349800.00ASP CONC SURF CRS S9.5B

0056 1523000000-E 610  6,500 TON 43.00 279500.00 42.50 276250.00 37.00  240500.00ASP CONC SURF CRS S9.5C

0057 1575000000-E 620  1,780 TON 480.00 854400.00 475.00 845500.00 600.00  1068000.00ASP FOR PLANT MIX

0058 1693000000-E 654  500 TON 130.00 65000.00 200.00 100000.00 115.00  57500.00ASPH PLT MIX PVMT REPAIR

0059 2000000000-N 806  123 EA  95.00 11685.00 180.00 22140.00 125.00  15375.00RIGHT OF WAY MARKERS

0060 2022000000-E 815 179.2 CY  36.00 6451.20 35.00 6272.00 15.00  2688.00SUBDRAIN EXCAVATION

0061 2026000000-E 815  800 SY  11.00 8800.00 10.00 8000.00 10.00  8000.00GEOTEXTILE FOR SUBSURF DRNS

0062 2036000000-E 815 134.4 CY  61.00 8198.40 60.00 8064.00 70.00  9408.00SUBDRAIN COARSE AGGREGATE

0063 2044000000-E 815  800 LF  21.00 16800.00 20.00 16000.00 10.00  8000.006" PERF SUBDRN PIPE

0064 2070000000-N 815  2 EA  355.00 710.00 350.00 700.00 350.00  700.00SUBDRN PIPE OUTLET

0065 2077000000-E 815  12 LF  26.00 312.00 25.00 300.00 25.00  300.006" OUTLET PIPE

0066 2209000000-E 838  3 CY  1300.00 3900.00 875.00 2625.00 900.00  2700.00ENDWALLS

0067 2253000000-E 840  4 CY  1000.00 4000.00 875.00 3500.00 900.00  3600.00PIPE COLLARS

0068 2264000000-E 840  1 CY  350.00 350.00 875.00 875.00 800.00  800.00PIPE PLUGS

0069 2275000000-E SP   58 CY  300.00 17400.00 225.00 13050.00 350.00  20300.00FLOWABLE FILL

0070 2286000000-N 840  80 EA  1400.00 112000.00 1000.00 80000.00 1300.00  104000.00MASNRY DRAINAGE STRUCT

0071 2308000000-E 840  28 LF  200.00 5600.00 250.00 7000.00 200.00  5600.00MASNRY DRAINAGE STRUCT

0072 2365000000-N 840  16 EA  650.00 10400.00 475.00 7600.00 500.00  8000.00FRAME W/2GRTS 840.22 STD

0073 2374000000-N 840  4 EA  700.00 2800.00 475.00 1900.00 550.00  2200.00FRAME-GRT-HD 840.03 **
(E)
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0074 2374000000-N 840  1 EA  700.00 700.00 475.00 475.00 575.00  575.00FRAME-GRT-HD 840.03 **
(F)

0075 2374000000-N 840  4 EA  700.00 2800.00 475.00 1900.00 575.00  2300.00FRAME-GRT-HD 840.03 **
(G)

0076 2407000000-N 840  55 EA  700.00 38500.00 1400.00 77000.00 1200.00  66000.00STL FRAM W/ 2 GTR, STD 840.37

0077 2451000000-N 852  19 EA  810.00 15390.00 450.00 8550.00 310.00  5890.00CONC TRANS SECT FOR DROP INLET

0078 2473000000-N SP   8 EA  750.00 6000.00 800.00 6400.00 2000.00  16000.00GENERIC DRAINAGE ITEM (EA)
DROP INLET REPAIR

0079 2549000000-E 846  1,300 LF  25.00 32500.00 20.00 26000.00 12.70  16510.002'-6" CONC CURB & GUTTER

0080 2556000000-E 846  4,330 LF  31.00 134230.00 23.00 99590.00 12.50  54125.00SHOULDER BERM GUTTER

0081 2612000000-E 848  120 SY  50.00 6000.00 55.00 6600.00 46.00  5520.006" CONCRETE DRIVEWAY

0082 2619000000-E 850  250 SY  48.00 12000.00 65.00 16250.00 40.50  10125.004" CONCRETE PAVED DITCH

0083 2655000000-E 852  2,300 SY  53.00 121900.00 50.00 115000.00 35.75  82225.005" MONO CONC ISLDS (KEY IN)

0084 2752000000-E SP   290 LF  140.00 40600.00 165.00 47850.00 100.00  29000.00GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0085 3000000000-N SP   4 EA  11700.00 46800.00 11500.00 46000.00 15500.00  62000.00IMPACT ATTEN TYPE 350

0086 3030000000-E 862  25,875 LF  14.00 362250.00 13.80 357075.00 13.80  357075.00STL BM GUARDRAIL

0087 3045000000-E 862 137.5 LF  16.00 2200.00 15.00 2062.50 15.00  2062.50SBGR SHOP CURVED

0088 3105000000-N 862  6 EA  66.00 396.00 65.00 390.00 65.00  390.00SBGR TERM SECT

0089 3150000000-N 862  50 EA  56.00 2800.00 55.00 2750.00 55.00  2750.00ADDIT GUARDRAIL POSTS

0090 3210000000-N 862  7 EA  406.00 2842.00 400.00 2800.00 400.00  2800.00GR ANCHOR TYPE CAT-1

0091 3270000000-N SP   16 EA  1726.00 27616.00 1700.00 27200.00 1700.00  27200.00GR ANCHOR TYPE 350

0092 3317000000-N 862  14 EA  1473.00 20622.00 1450.00 20300.00 1450.00  20300.00GR ANCHOR TYPE B-77

0093 3360000000-E 863  1,322 LF  1.05 1388.10 1.00 1322.00 1.00  1322.00REMOVE EXISTING GUARDRAIL

0094 3389400000-E 865  1,250 LF  8.00 10000.00 7.50 9375.00 7.50  9375.00DBL FACED CABLE GUIDERAIL

0095 3389500000-N 865  3 EA  56.00 168.00 55.00 165.00 55.00  165.00ADDITIONAL GUIDERAIL POSTS

0096 3389600000-N 865  4 EA  1525.00 6100.00 1500.00 6000.00 1500.00  6000.00CBL GUIDERAIL ANCH UNIT

0097 3503000000-E 866  13,800 LF  2.05 28290.00 1.99 27462.00 1.99  27462.00WOVEN WIRE FENCE 47" FAB

0098 3509000000-E 866  840 EA  18.50 15540.00 18.00 15120.00 18.00  15120.004" TIMBER POSTS 7'-6"LONG

0099 3515000000-E 866  280 EA  23.00 6440.00 22.00 6160.00 22.00  6160.005" TIMBER POSTS 8'-0"LONG

0100 3557000000-E 866  1,000 LF  0.60 600.00 0.50 500.00 0.50  500.00ADDITIONAL BARBED WIRE

0101 3564000000-E 866  2 EA  770.00 1540.00 750.00 1500.00 750.00  1500.00SGL GATE **HIGH, **WIDE, **OPEN
(47", 12', 12')

0102 3628000000-E 876  239 TON 60.00 14340.00 33.00 7887.00 50.00  11950.00RIP RAP, CLASS I

0103 3649000000-E 876  1,825 TON 55.00 100375.00 30.00 54750.00 40.00  73000.00RIP RAP, CLASS B

0104 3656000000-E 876  7,828 SY  3.00 23484.00 2.10 16438.80 2.50  19570.00GEOTEXTILE FOR DRAINGE

0105 4048000000-E 902  16 CY  780.00 12480.00 860.00 13760.00 1000.00  16000.00REINF CONC FOUNDTN

0106 4054000000-E 902  1 CY  470.00 470.00 500.00 500.00 500.00  500.00PLN CONC FOUNDTN

0107 4060000000-E 903  14,389 LB  3.15 45325.35 3.00 43167.00 3.00  43167.00SUPPORT, BREAKAWAY STL BM

0108 4072000000-E 903  4,142 LF  4.40 18224.80 4.25 17603.50 4.25  17603.50SUPPORT, 3-LB STL U-CHAN

0109 4096000000-N 904  16 EA  78.00 1248.00 87.50 1400.00 87.50  1400.00SIGN ERECTION, TYPE D

0110 4102000000-N 904  148 EA  57.00 8436.00 50.00 7400.00 50.00  7400.00SIGN ERECTION, TYPE E

0111 4108000000-N 904  47 EA  89.00 4183.00 87.50 4112.50 87.50  4112.50SIGN ERECTION, TYPE F
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0112 4110000000-N 904  16 EA  493.00 7888.00 376.00 6016.00 376.00  6016.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0113 4116100000-N 904  1 EA  493.00 493.00 74.15 74.15 75.00  75.00SIGN ERECT, RELOC ** GRD MTD
(E)

0114 4152000000-N 907  2 EA  156.00 312.00 500.00 1000.00 500.00  1000.00DISPOSE SIGN SYST STL BM

0115 4155000000-N 907  109 EA  1.05 114.45 1.00 109.00 1.00  109.00DISPOSE SIGN SYST U-CHAN

0116 4158000000-N 907  3 EA  1.05 3.15 1.00 3.00 1.00  3.00DISPOSE SIGN SYST WOOD

0117 4192000000-N 907  2 EA  1.05 2.10 1.00 2.00 1.00  2.00DISPOSE SUPPORT, U-CHAN

0118 4400000000-E 1110  3,300 SF  3.70 12210.00 3.19 10527.00 4.00  13200.00WORK ZONE SIGNS (STAT)

0119 4405000000-E 1110  1,978 SF  6.00 11868.00 18.00 35604.00 6.00  11868.00WORK ZONE SIGNS (PORT)

0120 4410000000-E 1110  893 SF  5.00 4465.00 6.00 5358.00 5.25  4688.25WORK ZONE SIGNS (BARR)

0121 4415000000-N 1115  4 EA  3000.00 12000.00 3200.00 12800.00 2200.00  8800.00FLASHING ARROW BOARD

0122 4420000000-N 1120  5 EA  14000.00 70000.00 9500.00 47500.00 5000.00  25000.00PORTABLE CHANGE MSG SIGN

0123 4422000000-N 1120  80 DAY 27.00 2160.00 35.00 2800.00 65.00  5200.00PORT CHANGE MSG SIGN (SHORT TERM)

0124 4430000000-N 1130  529 EA  38.00 20102.00 48.00 25392.00 35.00  18515.00DRUMS

0125 4435000000-N 1135  140 EA  15.00 2100.00 45.00 6300.00 14.00  1960.00CONES

0126 4445000000-E 1145  832 LF  17.00 14144.00 18.00 14976.00 16.50  13728.00BARRICADES (TYPE III)

0127 4450000000-N 1150  5,040 HR  30.00 151200.00 18.00 90720.00 33.00  166320.00FLAGGER

0128 4465000000-N 1160  4 EA  4100.00 16400.00 3795.00 15180.00 4750.00  19000.00TEMPORARY CRASH CUSHIONS

0129 4470000000-N 1160  8 EA  1300.00 10400.00 1695.00 13560.00 1500.00  12000.00RESET CRASH CUSHION

0130 4480000000-N 1165  4 EA  15000.00 60000.00 18000.00 72000.00 2500.00  10000.00TMA

0131 4485000000-E 1170  2,300 LF  18.00 41400.00 17.25 39675.00 25.00  57500.00PORT CONC BARRIER

0132 4500000000-E 1170  7,740 LF  3.50 27090.00 3.40 26316.00 3.25  25155.00RESET PORT CONC BARRIER

0133 4510000000-N SP   240 HR  55.00 13200.00 35.00 8400.00 45.00  10800.00LAW ENFORCEMENT

0134 4650000000-N 1251  967 EA  5.00 4835.00 5.00 4835.00 5.00  4835.00TEMP RAISED PVMT MRKS

0135 4685000000-E 1205  75,710 LF  0.65 49211.50 0.59 44668.90 0.59  44668.90THERMO PVT MKG LINES 4"90

0136 4686000000-E 1205  26,793 LF  0.75 20094.75 0.64 17147.52 0.64  17147.52THERMO PVT MKG LINES 4"120

0137 4695000000-E 1205  4,097 LF  1.80 7374.60 2.25 9218.25 2.25  9218.25THERMO PVT MKG LINES 8"90 MILS

0138 4697000000-E 1205  278 LF  2.70 750.60 2.25 625.50 2.25  625.50THERMO PVT MKG LINE 8"120 MILS

0139 4710000000-E 1205  528 LF  7.10 3748.80 8.00 4224.00 8.00  4224.0024"WIDE THERMO 120 MILS

0140 4721000000-E 1205  8 EA  118.00 944.00 100.00 800.00 100.00  800.00THERMO PVT MKG CHARACTER 120

0141 4725000000-E 1205  67 EA  118.00 7906.00 100.00 6700.00 100.00  6700.00THERMO PVT SYMBOL 90MILS

0142 4800000000-N 1205  4 EA  105.00 420.00 100.00 400.00 100.00  400.00COLD APP PLAS CHAR TYPE *
(III)

0143 4805000000-N 1205  2 EA  255.00 510.00 270.00 540.00 270.00  540.00COLD APPL PLASTIC SYM TYPE **
(III)

0144 4810000000-E 1205  193,994 LF  0.30 58198.20 0.25 48498.50 0.25  48498.50PAINT PVMT MARKINGS 4"

0145 4820000000-E 1205  5,340 LF  1.05 5607.00 0.50 2670.00 0.50  2670.00PAINT PVMT MARKINGS 8"

0146 4835000000-E 1205  732 LF  3.05 2232.60 6.00 4392.00 6.00  4392.00PAINT PVT MKG LINES 24"

0147 4840000000-N 1205  12 EA  66.00 792.00 50.00 600.00 50.00  600.00PAINT PVT MKG CHARACTER

0148 4845000000-N 1205  58 EA  66.00 3828.00 50.00 2900.00 50.00  2900.00PAINT PVT MKG SYMBOL

0149 4847000000-E 1205  2,435 LF  2.30 5600.50 4.00 9740.00 4.00  9740.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)
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0150 4847110000-E 1205  45 LF  12.50 562.50 8.00 360.00 8.00  360.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0151 4850000000-E 1205  9,834 LF  0.85 8358.90 0.50 4917.00 0.50  4917.00LINE REMOVAL 4" WIDE

0152 4860000000-E 1205  100 LF  2.05 205.00 1.00 100.00 1.00  100.00LINE REMOVAL 8" WIDE

0153 4870000000-E 1205  84 LF  4.05 340.20 3.00 252.00 3.00  252.00LINE REMOVAL 24" WIDE

0154 4900000000-N 1251  843 EA  5.10 4299.30 5.00 4215.00 5.00  4215.00PERM RAISED PVMT MARKERS

0155 4915000000-E 1264  4 EA  40.00 160.00 47.00 188.00 35.00  140.007' U-CHANNEL POSTS

0156 4940000000-N 1267  5 EA  30.00 150.00 65.00 325.00 45.00  225.00FLEX DELINATR (YELLOW)

0157 4955000000-N 1264  4 EA  80.00 320.00 75.00 300.00 65.00  260.00OBJECT MARKERS (END OF RD)

0158 4957000000-N 1264  19 EA  40.00 760.00 80.00 1520.00 65.00  1235.00OBJECT MARKERS (TYPE **)
(I)

0159 4957000000-N 1264  5 EA  40.00 200.00 85.00 425.00 65.00  325.00OBJECT MARKERS (TYPE **)
(II)

0160 5325400000-E 1510  424 LF  45.00 19080.00 39.00 16536.00 43.00  18232.004" WATER LINE

0161 5325600000-E 1510  1,374 LF  38.00 52212.00 35.00 48090.00 36.00  49464.006" WATER LINE

0162 5325800000-E 1510  2,514 LF  46.00 115644.00 43.00 108102.00 42.00  105588.008" WATER LINE

0163 5326200000-E 1510  6,109 LF  60.00 366540.00 63.00 384867.00 62.00  378758.0012" WATER LINE

0164 5538000000-E 1515  1 EA  1150.00 1150.00 790.00 790.00 1000.00  1000.004" VALVE

0165 5540000000-E 1515  3 EA  1300.00 3900.00 1150.00 3450.00 1125.00  3375.006" VALVE

0166 5546000000-E 1515  3 EA  1700.00 5100.00 1575.00 4725.00 1400.00  4200.008" VALVE

0167 5558000000-E 1515  5 EA  2800.00 14000.00 2850.00 14250.00 2600.00  13000.0012" VALVE

0168 5643100000-E 1515  1 EA  1450.00 1450.00 1200.00 1200.00 1300.00  1300.003/4" WATER METER

0169 5648000000-N 1515  4 EA  1600.00 6400.00 1300.00 5200.00 1500.00  6000.00RELOCATE WATER METER

0170 5666000000-E 1515  7 EA  4600.00 32200.00 4950.00 34650.00 4450.00  31150.00FIRE HYDRANT

0171 5798000000-E 1530  600 LF  6.10 3660.00 4.00 2400.00 6.50  3900.00ABANDON **" UTILITY PIPE
(4")

0172 5800000000-E 1530  1,070 LF  7.25 7757.50 5.00 5350.00 6.50  6955.00ABANDON 6" UTILITY PIPE

0173 5801000000-E 1530  1,900 LF  8.10 15390.00 7.00 13300.00 7.25  13775.00ABANDON 8" UTILITY PIPE

0174 5802000000-E 1530  140 LF  25.00 3500.00 10.00 1400.00 20.00  2800.00ABANDON 10" UTILITY PIPE

0175 5804000000-E 1530  5,140 LF  11.00 56540.00 10.00 51400.00 10.00  51400.00ABANDON 12" UTILITY PIPE

0176 5812000000-E 1530  70 LF  57.00 3990.00 14.00 980.00 40.00  2800.00ABANDON 20" UTILITY PIPE

0177 5835700000-E 1540  440 LF  83.00 36520.00 110.00 48400.00 75.00  33000.0016" ENCASEMENT PIPE

0178 5835900000-E 1540  145 LF  115.00 16675.00 130.00 18850.00 95.00  13775.0020" ENCASEMENT PIPE

0179 5871500000-E 1550  288 LF  55.00 15840.00 80.00 23040.00 70.00  20160.008" TRENCHLESS INSTALL (IN SOIL)

0180 5871510000-E 1550  288 LF  320.00 92160.00 210.00 60480.00 230.00  66240.008" TRENCHLESS INSTALL (NOT IN SOIL)

0181 5871900000-E 1550  175 LF  135.00 23625.00 200.00 35000.00 380.00  66500.0016" TRENCHLESS INSTALL (IN SOIL)

0182 5871910000-E 1550  175 LF  135.00 23625.00 440.00 77000.00 1.00  175.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0183 6000000000-E 1605  25,000 LF  1.25 31250.00 1.52 38000.00 1.52  38000.00TEMPORARY SILT FENCE

0184 6006000000-E 1610  1,400 TON 40.00 56000.00 32.00 44800.00 42.00  58800.00EROS CONTRL STONE CL A

0185 6009000000-E 1610  1,000 TON 50.00 50000.00 32.00 32000.00 36.00  36000.00EROS CONTRL STONE CL B

0186 6012000000-E 1610  1,500 TON 35.00 52500.00 27.50 41250.00 30.00  45000.00SEDIMENT CONTROL STONE

0187 6015000000-E 1615  40 ACR 500.00 20000.00 780.00 31200.00 780.00  31200.00TEMPORARY MULCHING
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0188 6018000000-E 1620  2,450 LB  4.00 9800.00 3.80 9310.00 3.80  9310.00SEED FOR TEMP SEEDING

0189 6021000000-E 1620 11.5 TON 1000.00 11500.00 625.00 7187.50 625.00  7187.50FERT FOR TEMP SEEDING

0190 6024000000-E 1622  1,460 LF  15.00 21900.00 12.00 17520.00 12.00  17520.00TEMPORARY SLOPE DRAINS

0191 6029000000-E SP   100 LF  2.00 200.00 1.52 152.00 8.15  815.00SAFETY FENCE

0192 6030000000-E 1630  116,960 CY  1.00 116960.00 0.10 11696.00 0.01  1169.60SILT EXCAVATION

0193 6036000000-E 1631  26,000 SY  1.00 26000.00 1.45 37700.00 1.45  37700.00MATTING FOR EROS CONTROL

0194 6037000000-E SP   220 SY  4.00 880.00 4.88 1073.60 4.88  1073.60COIR FIBER MAT

0195 6038000000-E SP   2,015 SY  5.00 10075.00 4.48 9027.20 4.48  9027.20PERM SOIL REINF MAT

0196 6042000000-E 1632  3,500 LF  3.00 10500.00 3.15 11025.00 3.25  11375.001/4" HARDWARE CLOTH

0197 6070000000-N 1639  10 EA  700.00 7000.00 250.00 2500.00 250.00  2500.00SPECIAL STILLING BASINS

0198 6071012000-E SP   2,700 LF  4.00 10800.00 10.00 27000.00 8.00  21600.00COIR FIBER WATTLE

0199 6071020000-E SP   920 LB  25.00 23000.00 10.00 9200.00 6.00  5520.00POLYACRYLAMIDE (PAM)

0200 6071030000-E 1640  3,000 LF  5.00 15000.00 3.15 9450.00 5.00  15000.00COIR FIBER BAFFLE

0201 6071050000-E SP   9 EA  585.00 5265.00 800.00 7200.00 750.00  6750.00**" SKIMMER
(1-1/2")

0202 6071050000-E SP   6 EA  850.00 5100.00 850.00 5100.00 1000.00  6000.00**" SKIMMER
(2")

0203 6071050000-E SP   2 EA  900.00 1800.00 1100.00 2200.00 1100.00  2200.00**" SKIMMER
(2-1/2")

0204 6071050000-E SP   1 EA  1350.00 1350.00 1400.00 1400.00 1300.00  1300.00**" SKIMMER
(4")

0205 6084000000-E 1660  40 ACR 1550.00 62000.00 1688.00 67520.00 1588.00  63520.00SEEDING AND MULCHING

0206 6087000000-E 1660  40 ACR 6.00 240.00 75.00 3000.00 75.00  3000.00MOWING

0207 6090000000-E 1661  1,000 LB  7.50 7500.00 12.00 12000.00 10.00  10000.00SEED FOR REPAIR SEEDING

0208 6093000000-E 1661 2.5 TON 1300.00 3250.00 680.00 1700.00 680.00  1700.00FERT FOR REPAIR SEEDING

0209 6096000000-E 1662  1,550 LB  4.00 6200.00 3.80 5890.00 3.80  5890.00SEED FOR SUPP SEEDING

0210 6108000000-E 1665 46.5 TON 750.00 34875.00 625.00 29062.50 200.00  9300.00FERTILIZER TOPDRESSING

0211 6111000000-E SP   1,155 LF  11.00 12705.00 25.00 28875.00 30.00  34650.00IMPERVIOUS DIKE

0212 6114500000-N 1667  100 MHR 60.00 6000.00 48.00 4800.00 48.00  4800.00SPECIALIZED HAND MOWING

0213 6117000000-N SP   50 EA  100.00 5000.00 288.00 14400.00 188.00  9400.00RESPONSE FOR EROS CONTROL

0214 6120000000-E SP   550 CY  12.00 6600.00 65.00 35750.00 110.00  60500.00CULVERT DIVERSION CHANNEL

0215 6123000000-E 1670  1 ACR 750.00 750.00 1250.00 1250.00 1250.00  1250.00REFORESTATION

0216 6126000000-E SP  1.28 ACR 1200.00 1536.00 4888.00 6256.64 5000.00  6400.00STREAMBANK REFORESTATION

0217 7060000000-E 1705  2,390 LF  2.15 5138.50 2.10 5019.00 2.10  5019.00SIGNAL CABLE

0218 7120000000-E 1705  17 EA  706.00 12002.00 695.00 11815.00 695.00  11815.00VEHICLE SIGNAL HD (12", 3 SECT)

0219 7132000000-E 1705  2 EA  838.00 1676.00 825.00 1650.00 825.00  1650.00VEHICLE SIGNAL HD (12", 4 SECT)

0220 7144000000-E 1705  1 EA  1006.00 1006.00 990.00 990.00 990.00  990.00VEHICLE SIGNAL HD (12", 5 SECT)

0221 7264000000-E 1710  1,100 LF  3.30 3630.00 3.25 3575.00 3.25  3575.00MESSENGER CABLE (3/8")

0222 7300000000-E 1715  1,840 LF  6.00 11040.00 5.75 10580.00 5.75  10580.00UNPAVED TRENCH (***********)
(1, 2")

0223 7300000000-E 1715  20 LF  6.60 132.00 6.50 130.00 6.50  130.00UNPAVED TRENCH (***********)
(2, 2")

0224 7324000000-N 1716  24 EA  168.00 4032.00 165.00 3960.00 165.00  3960.00JUNCTION BOX (STANDARD SIZE)
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0225 7444000000-E 1725  2,380 LF  5.10 12138.00 5.00 11900.00 5.00  11900.00INDUCTIVE LOOP SAWCUT

0226 7456000000-E 1726  6,700 LF  1.25 8375.00 1.20 8040.00 1.20  8040.00LEAD-IN CABLE(********)
(14-2)

0227 7576000000-N SP   8 EA  6000.00 48000.00 5900.00 47200.00 5900.00  47200.00METAL STRAIN SIGNAL POLE

0228 7613000000-N SP   8 EA  815.00 6520.00 800.00 6400.00 800.00  6400.00SOIL TEST

0229 7614100000-E SP   56 CY  810.00 45360.00 795.00 44520.00 795.00  44520.00DRILLED PIER FOUND

0230 7636000000-N 1745  3 EA  305.00 915.00 300.00 900.00 300.00  900.00SIGN FOR SIGNALS

0231 7684000000-N 1750  2 EA  660.00 1320.00 650.00 1300.00 650.00  1300.00SIGNAL CABINET FOUNDATION

0232 7756000000-N 1751  2 EA  10700.00 21400.00 10500.00 21000.00 10500.00  21000.00CONTLR WITH CBNT, 2070L BASE MTD

0233 7780000000-N 1751  13 EA  87.00 1131.00 85.00 1105.00 85.00  1105.00DETECTOR CARD (TYPE 2070L)

0234 7901000000-N 1753  2 EA  280.00 560.00 275.00 550.00 275.00  550.00CABINET BASE EXTENDER

0235 7948000000-N 1757  2 EA  1550.00 3100.00 1500.00 3000.00 1500.00  3000.00TRAFFIC SIGNAL REMOVAL

0236 7960000000-N SP   4 EA  1550.00 6200.00 1500.00 6000.00 1500.00  6000.00METAL POLE FOUND REMVL

0237 7972000000-N SP   4 EA  510.00 2040.00 500.00 2000.00 500.00  2000.00METAL POLE REMOVAL

0238 7980000000-N SP   1 EA  101.00 101.00 100.00 100.00 100.00  100.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING SIGN

0239 7980000000-N SP   4 EA  51.00 204.00 50.00 200.00 50.00  200.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING VEHICLE SIGNALHEAD

0240 8140000000-E 416  780 CY  9.00 7020.00 15.00 11700.00 40.00  31200.00CHANNEL EXCAVATION

CULVERT ITEMS

0241 8056000000-N 402 Lump Sum 5500.00 5000.00  25000.00REMV EXIST STR **********
(118+94.95-L-)

0242 8056000000-N 402 Lump Sum 25000.00 15000.00  100000.00REMV EXIST STR **********
(24+31.50-Y1-)

0243 8056000000-N 402 Lump Sum 3500.00 5000.00  35000.00REMV EXIST STR **********
(26+21.25-Y6-)

0244 8056000000-N 402 Lump Sum 6500.00 5000.00  25000.00REMV EXIST STR **********
(26+51.38-L-)

0245 8126000000-N 414 Lump Sum 2500.00 14000.00  20000.00CULV EXCAV @ ************
(118+94.95-L-)

0246 8126000000-N 414 Lump Sum 12000.00 28000.00  150000.00CULV EXCAV @ ************
(17+33.63-Y6LPB-)

0247 8126000000-N 414 Lump Sum 16000.00 40000.00  60000.00CULV EXCAV @ ************
(24+31.50-Y1-)

0248 8126000000-N 414 Lump Sum 18000.00 55000.00  80000.00CULV EXCAV @ ************
(26+21.25-Y6-)

0249 8126000000-N 414 Lump Sum 3500.00 12000.00  20000.00CULV EXCAV @ ************
(26+51.38-L-)

0250 8133000000-E 414 1,095.4 TON 26.00 28480.40 50.00 54770.00 60.00  65724.00FND CONDIT MAT, BOX CULV

0251 8196000000-E 420 2,188.9 CY  575.00 1258617.50 385.00 842726.50 400.00  875560.00CLASS A CONCRETE (CULV)

0252 8245000000-E 425  315,537 LB  0.80 252429.60 1.00 315537.00 1.00  315537.00REINF STEEL (CULVERT)

WALL ITEMS

0253 8801000000-E SP   4,470 SF  65.00 290550.00 69.00 308430.00 50.00  223500.00MSE RETAIN WALL NO **
(1)
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0254 8091000000-N 410 Lump Sum 3500.00 7200.00  10000.00FND EXCAV B** STA *******
(1,115+83.99-L-)

0255 8091000000-N 410 Lump Sum 9000.00 26500.00  20000.00FND EXCAV B** STA *******
(1,33+45.98-L-)

0256 8112730000-N 450  1 EA  4500.00 4500.00 3500.00 3500.00 4000.00  4000.00PDA TESTING

0257 8147000000-E 420  29,486 SF  28.00 825608.00 27.00 796122.00 29.00  855094.00REINF CONCRETE DECK SLAB

0258 8161000000-E 420  27,928 SF  0.30 8378.40 0.50 13964.00 0.50  13964.00GROOVING BRIDGE FLOORS

0259 8182000000-E 420 532.7 CY  785.00 418169.50 650.00 346255.00 1200.00  639240.00CLASS A CONCRETE (BRIDGE)

0260 8210000000-N 422 Lump Sum 35000.00 29000.00  27000.00BRG APPR SLAB ***********
(115+83.99-L-)

0261 8210000000-N 422 Lump Sum 75000.00 72000.00  60000.00BRG APPR SLAB ***********
(33+45.98-L-)

0262 8217000000-E 425  71,963 LB  0.80 57570.40 1.00 71963.00 2.00  143926.00REINF STEEL (BRIDGE)

0263 8238000000-E 425  3,538 LB  1.50 5307.00 1.70 6014.60 2.50  8845.00SPIRAL COL REINF STL BRG

0264 8265000000-E 430 963.3 LF  236.00 227338.80 200.00 192660.00 250.00  240825.0054" PRESTR CONCRETE GIRDR

0265 8280000000-E 440 Lump Sum 1002500.00 970000.00  1000000.00STRUCTURAL STEEL

0266 8364000000-E 450  2,800 LF  60.00 168000.00 42.00 117600.00 38.00  106400.00HP12X53 PILES

0267 8384000000-E 450  1,320 LF  60.00 79200.00 50.00 66000.00 55.00  72600.00HP14X73 PILES

0268 8391000000-N 450  104 EA  100.00 10400.00 195.00 20280.00 125.00  13000.00STEEL PILE POINTS

0269 8503000000-E 460 1,021.51 LF  56.00 57204.56 65.00 66398.15 70.00  71505.70CONCRETE BARRIER RAIL

0270 8531000000-E 462  1,114 SY  85.00 94690.00 75.00 83550.00 70.00  77980.004" SLOPE PROTECTION

0271 8654000000-N SP  Lump Sum 21000.00 19000.00  35000.00DISC BEARINGS

0272 8657000000-N 430 Lump Sum 28000.00 10000.00  32000.00ELASTOMERIC BEARINGS

0273 8706000000-N SP  Lump Sum 100000.00 119300.00  115000.00EXPANSION JOINT SEALS

0274 8860000000-N SP  Lump Sum 55000.00 79000.00  80000.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

 

    TOTAL 16677393.16 TOTAL 17980304.11 TOTAL  18426828.02CONTRACT TOTAL

 

    SUB-TOTAL 11469449.00 SUB-TOTAL 13163533.86 SUB-TOTAL  12805127.32ROADWAY ITEMS

    SUB-TOTAL 1632027.50 SUB-TOTAL 1392033.50 SUB-TOTAL  1771821.00CULVERT ITEMS

    SUB-TOTAL 290550.00 SUB-TOTAL 308430.00 SUB-TOTAL  223500.00WALL ITEMS

    SUB-TOTAL 3285366.66 SUB-TOTAL 3116306.75 SUB-TOTAL  3626379.70STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 935000.00 950000.00  1015000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 715000.00 2500000.00  2650500.00CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 1.00 1.00 0.01 0.01 8000.00  8000.00SUPP CLEARING & GRUBBING

0004 0015000000-N 205  3 EA  1500.00 4500.00 1200.00 3600.00 2500.00  7500.00SEALING ABANDONED WELLS

0005 0022000000-E 225  55,000 CY  5.50 302500.00 12.00 660000.00 6.65  365750.00UNCLASSIFIED EXCAVATION

0006 0030000000-N SP  Lump Sum 25000.00 19711.00  20000.00BRG APP SUB REG TIER**
(23+58.45 -Y6-)

0007 0030000000-N SP  Lump Sum 50000.00 28340.00  45000.00BRG APP SUB REG TIER**
(29+20.80 -Y1-)

0008 0036000000-E 225  10,000 CY  7.00 70000.00 5.00 50000.00 6.95  69500.00UNDERCUT EXCAVATION

0009 0106000000-E 230  335,000 CY  5.00 1675000.00 7.00 2345000.00 7.50  2512500.00BORROW EXCAVATION

0010 0134000000-E 240  8,805 CY  6.65 58553.25 6.00 52830.00 6.40  56352.00DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  12,800 SY  3.66 46848.00 4.00 51200.00 3.70  47360.00REMOVAL OF EXT ASPHALT PVMT

0012 0163000000-E 250  100 SY  29.50 2950.00 14.00 1400.00 15.90  1590.00REMOVAL OF EXT CONC PVMT

0013 0177000000-E 250  13,300 SY  2.55 33915.00 4.00 53200.00 3.30  43890.00BREAKING OF EXT ASPH PVMT

0014 0195000000-E 265  7,500 CY  9.65 72375.00 24.00 180000.00 22.95  172125.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  17,000 SY  2.03 34510.00 1.50 25500.00 2.60  44200.00GEOTEXTILE SOIL STABILIZATION

0016 0255000000-E SP   30 TON 55.00 1650.00 200.00 6000.00 150.00  4500.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0017 0318000000-E 300  1,380 TON 25.50 35190.00 21.00 28980.00 38.00  52440.00FND CONDIT MATL MINOR STRS

0018 0320000000-E 300  3,827 SY  4.21 16111.67 2.50 9567.50 2.15  8228.05FND CONDIT GEOTEXTILE

0019 0342000000-E 310  36 LF  60.00 2160.00 46.50 1674.00 48.00  1728.00**" SIDE DRAIN PIPE
(30")

0020 0343000000-E 310  448 LF  32.50 14560.00 22.50 10080.00 25.50  11424.0015" SIDE DRAIN PIPE

0021 0345000000-E 310  88 LF  43.00 3784.00 33.50 2948.00 37.25  3278.0024" SIDE DRAIN PIPE

0022 0366000000-E 310  848 LF  31.75 26924.00 22.50 19080.00 25.50  21624.0015" RC PIPE CULV III

0023 0372000000-E 310  340 LF  35.20 11968.00 26.50 9010.00 29.25  9945.0018" RC PIPE CULV III

0024 0378000000-E 310  112 LF  50.30 5633.60 33.50 3752.00 37.25  4172.0024" RC PIPE CULV III

0025 0384000000-E 310  104 LF  71.50 7436.00 46.50 4836.00 48.00  4992.0030" RC PIPE CULV III

0026 0390000000-E 310  224 LF  85.00 19040.00 64.50 14448.00 61.50  13776.0036" RC PIPE CULV III

0027 0448200000-E 310  2,488 LF  34.00 84592.00 24.00 59712.00 28.50  70908.0015" RCP CULV CLASS IV

0028 0448300000-E 310  652 LF  40.35 26308.20 31.00 20212.00 34.00  22168.0018" RCP CULV CLASS IV

0029 0448400000-E 310  364 LF  51.00 18564.00 40.00 14560.00 43.50  15834.0024" RCP CULV CLASS IV

0030 0448500000-E 310  224 LF  68.00 15232.00 56.50 12656.00 57.75  12936.0030" RCP CULV CLASS IV

0031 0582000000-E 310  680 LF  40.50 27540.00 24.50 16660.00 26.00  17680.0015" CS PIPE CULV 0.064"

0032 0636000000-E 310  20 EA  383.00 7660.00 225.00 4500.00 390.00  7800.00**" CS ELBOW *****" THICK
(15", 0.064")

0033 0973100000-E 330  239 LF  216.00 51624.00 235.00 56165.00 225.00  53775.00**"WLD STL PIPE GRAD B IN SOIL
(15", 0.500")

0034 0973100000-E 330  125 LF  315.00 39375.00 347.00 43375.00 325.00  40625.00**"WLD STL PIPE GRAD B IN SOIL
(30", 0.500")

0035 0973100000-E 330  117 LF  365.00 42705.00 405.00 47385.00 385.00  45045.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")
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0036 0973300000-E 330  129 LF  216.00 27864.00 0.01 1.29 225.00  29025.00**"WLD STL PIPE GRAD B NOT IN SOIL
(15", 0.500")

0037 0973300000-E 330  67 LF  315.00 21105.00 0.01 0.67 325.00  21775.00**"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.500")

0038 0973300000-E 330  63 LF  365.19 23006.97 0.01 0.63 385.00  24255.00**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

0039 0995000000-E 340  1,099 LF  15.50 17034.50 12.00 13188.00 10.00  10990.00PIPE REMOVAL

0040 1000000000-E 462  150 SY  200.00 30000.00 100.00 15000.00 80.00  12000.006" SLOPE PROTECTION

0041 1011000000-N 500 Lump Sum 1835000.00 515000.00  561010.10FINE GRADING

0042 1099500000-E 505  2,400 CY  18.00 43200.00 7.00 16800.00 7.25  17400.00SHALLOW UNDERCUT

0043 1099700000-E 505  3,600 TON 20.39 73404.00 18.00 64800.00 22.00  79200.00CLASS IV SUBGRD STABILIZATION

0044 1110000000-E 510  500 TON 35.50 17750.00 20.00 10000.00 30.15  15075.00STABILIZER AGGREGATE

0045 1115000000-E SP   22,000 SY  2.70 59400.00 2.55 56100.00 4.55  100100.00GEOTEXTILE FOR PVMT STABILIZ

0046 1121000000-E 520  17,000 TON 25.25 429250.00 19.00 323000.00 19.65  334050.00AGGREGATE BASE COURSE

0047 1220000000-E 545  1,000 TON 22.00 22000.00 21.50 21500.00 24.15  24150.00INCIDENTAL STONE BASE

0048 1275000000-E 600  3,000 GAL 4.50 13500.00 4.40 13200.00 5.00  15000.00PRIME COAT

0049 1297000000-E 607  74,600 SY  1.20 89520.00 2.00 149200.00 3.20  238720.00MILL ASP PVMT *****" DTH
(1-1/2")

0050 1330000000-E 607  730 SY  12.68 9256.40 15.05 10986.50 15.00  10950.00INCIDENTAL MILLING

0051 1489000000-E 610  9,200 TON 46.25 425500.00 51.00 469200.00 46.60  428720.00ASP CONC BASE CRS B25.0B

0052 1491000000-E 610  1,400 TON 47.00 65800.00 50.05 70070.00 58.60  82040.00ASP CONC BASE CRS B25.0C

0053 1498000000-E 610  5,100 TON 46.00 234600.00 50.20 256020.00 49.60  252960.00ASP CONC INTR CRS I19.0B

0054 1503000000-E 610  1,000 TON 47.75 47750.00 50.30 50300.00 59.47  59470.00ASP CONC INTR CRS I19.0C

0055 1519000000-E 610  10,600 TON 49.25 522050.00 50.25 532650.00 51.30  543780.00ASP CONC SURF CRS S9.5B

0056 1523000000-E 610  6,500 TON 42.50 276250.00 48.05 312325.00 42.15  273975.00ASP CONC SURF CRS S9.5C

0057 1575000000-E 620  1,780 TON 475.00 845500.00 650.00 1157000.00 650.00  1157000.00ASP FOR PLANT MIX

0058 1693000000-E 654  500 TON 200.00 100000.00 150.00 75000.00 150.00  75000.00ASPH PLT MIX PVMT REPAIR

0059 2000000000-N 806  123 EA  90.00 11070.00 90.00 11070.00 90.00  11070.00RIGHT OF WAY MARKERS

0060 2022000000-E 815 179.2 CY  35.00 6272.00 35.00 6272.00 35.00  6272.00SUBDRAIN EXCAVATION

0061 2026000000-E 815  800 SY  10.00 8000.00 10.00 8000.00 10.00  8000.00GEOTEXTILE FOR SUBSURF DRNS

0062 2036000000-E 815 134.4 CY  60.00 8064.00 60.00 8064.00 60.00  8064.00SUBDRAIN COARSE AGGREGATE

0063 2044000000-E 815  800 LF  20.00 16000.00 20.00 16000.00 20.00  16000.006" PERF SUBDRN PIPE

0064 2070000000-N 815  2 EA  350.00 700.00 350.00 700.00 350.00  700.00SUBDRN PIPE OUTLET

0065 2077000000-E 815  12 LF  25.00 300.00 25.00 300.00 25.00  300.006" OUTLET PIPE

0066 2209000000-E 838  3 CY  1020.00 3060.00 825.00 2475.00 875.00  2625.00ENDWALLS

0067 2253000000-E 840  4 CY  1610.00 6440.00 900.00 3600.00 875.00  3500.00PIPE COLLARS

0068 2264000000-E 840  1 CY  965.00 965.00 900.00 900.00 875.00  875.00PIPE PLUGS

0069 2275000000-E SP   58 CY  325.00 18850.00 200.00 11600.00 225.00  13050.00FLOWABLE FILL

0070 2286000000-N 840  80 EA  1520.00 121600.00 1050.00 84000.00 1000.00  80000.00MASNRY DRAINAGE STRUCT

0071 2308000000-E 840  28 LF  260.00 7280.00 205.00 5740.00 250.00  7000.00MASNRY DRAINAGE STRUCT

0072 2365000000-N 840  16 EA  410.00 6560.00 440.00 7040.00 475.00  7600.00FRAME W/2GRTS 840.22 STD

0073 2374000000-N 840  4 EA  575.00 2300.00 540.00 2160.00 475.00  1900.00FRAME-GRT-HD 840.03 **
(E)
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0074 2374000000-N 840  1 EA  596.00 596.00 563.00 563.00 475.00  475.00FRAME-GRT-HD 840.03 **
(F)

0075 2374000000-N 840  4 EA  596.00 2384.00 563.00 2252.00 475.00  1900.00FRAME-GRT-HD 840.03 **
(G)

0076 2407000000-N 840  55 EA  1405.00 77275.00 1275.00 70125.00 1400.00  77000.00STL FRAM W/ 2 GTR, STD 840.37

0077 2451000000-N 852  19 EA  980.00 18620.00 350.00 6650.00 350.00  6650.00CONC TRANS SECT FOR DROP INLET

0078 2473000000-N SP   8 EA  2816.00 22528.00 650.00 5200.00 800.00  6400.00GENERIC DRAINAGE ITEM (EA)
DROP INLET REPAIR

0079 2549000000-E 846  1,300 LF  14.75 19175.00 15.58 20254.00 15.58  20254.002'-6" CONC CURB & GUTTER

0080 2556000000-E 846  4,330 LF  14.25 61702.50 14.68 63564.40 14.68  63564.40SHOULDER BERM GUTTER

0081 2612000000-E 848  120 SY  58.00 6960.00 43.64 5236.80 43.64  5236.806" CONCRETE DRIVEWAY

0082 2619000000-E 850  250 SY  59.25 14812.50 65.00 16250.00 65.00  16250.004" CONCRETE PAVED DITCH

0083 2655000000-E 852  2,300 SY  45.75 105225.00 40.00 92000.00 40.00  92000.005" MONO CONC ISLDS (KEY IN)

0084 2752000000-E SP   290 LF  142.25 41252.50 165.00 47850.00 186.85  54186.50GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0085 3000000000-N SP   4 EA  11500.00 46000.00 12250.00 49000.00 11500.00  46000.00IMPACT ATTEN TYPE 350

0086 3030000000-E 862  25,875 LF  13.80 357075.00 13.80 357075.00 13.80  357075.00STL BM GUARDRAIL

0087 3045000000-E 862 137.5 LF  15.00 2062.50 15.00 2062.50 15.00  2062.50SBGR SHOP CURVED

0088 3105000000-N 862  6 EA  65.00 390.00 65.00 390.00 65.00  390.00SBGR TERM SECT

0089 3150000000-N 862  50 EA  55.00 2750.00 55.00 2750.00 55.00  2750.00ADDIT GUARDRAIL POSTS

0090 3210000000-N 862  7 EA  400.00 2800.00 400.00 2800.00 400.00  2800.00GR ANCHOR TYPE CAT-1

0091 3270000000-N SP   16 EA  1700.00 27200.00 1700.00 27200.00 1700.00  27200.00GR ANCHOR TYPE 350

0092 3317000000-N 862  14 EA  1450.00 20300.00 1450.00 20300.00 1450.00  20300.00GR ANCHOR TYPE B-77

0093 3360000000-E 863  1,322 LF  1.00 1322.00 1.00 1322.00 1.00  1322.00REMOVE EXISTING GUARDRAIL

0094 3389400000-E 865  1,250 LF  7.50 9375.00 7.50 9375.00 7.50  9375.00DBL FACED CABLE GUIDERAIL

0095 3389500000-N 865  3 EA  55.00 165.00 55.00 165.00 55.00  165.00ADDITIONAL GUIDERAIL POSTS

0096 3389600000-N 865  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00CBL GUIDERAIL ANCH UNIT

0097 3503000000-E 866  13,800 LF  2.05 28290.00 1.99 27462.00 1.99  27462.00WOVEN WIRE FENCE 47" FAB

0098 3509000000-E 866  840 EA  15.00 12600.00 18.00 15120.00 18.00  15120.004" TIMBER POSTS 7'-6"LONG

0099 3515000000-E 866  280 EA  28.00 7840.00 22.00 6160.00 22.00  6160.005" TIMBER POSTS 8'-0"LONG

0100 3557000000-E 866  1,000 LF  0.50 500.00 0.50 500.00 0.50  500.00ADDITIONAL BARBED WIRE

0101 3564000000-E 866  2 EA  500.00 1000.00 750.00 1500.00 750.00  1500.00SGL GATE **HIGH, **WIDE, **OPEN
(47", 12', 12')

0102 3628000000-E 876  239 TON 49.25 11770.75 46.00 10994.00 44.10  10539.90RIP RAP, CLASS I

0103 3649000000-E 876  1,825 TON 46.00 83950.00 41.00 74825.00 40.45  73821.25RIP RAP, CLASS B

0104 3656000000-E 876  7,828 SY  2.50 19570.00 1.20 9393.60 3.20  25049.60GEOTEXTILE FOR DRAINGE

0105 4048000000-E 902  16 CY  750.00 12000.00 750.00 12000.00 750.00  12000.00REINF CONC FOUNDTN

0106 4054000000-E 902  1 CY  450.00 450.00 450.00 450.00 450.00  450.00PLN CONC FOUNDTN

0107 4060000000-E 903  14,389 LB  3.00 43167.00 3.00 43167.00 3.00  43167.00SUPPORT, BREAKAWAY STL BM

0108 4072000000-E 903  4,142 LF  4.20 17396.40 4.20 17396.40 4.20  17396.40SUPPORT, 3-LB STL U-CHAN

0109 4096000000-N 904  16 EA  75.00 1200.00 75.00 1200.00 75.00  1200.00SIGN ERECTION, TYPE D

0110 4102000000-N 904  148 EA  55.00 8140.00 55.00 8140.00 55.00  8140.00SIGN ERECTION, TYPE E

0111 4108000000-N 904  47 EA  85.00 3995.00 85.00 3995.00 85.00  3995.00SIGN ERECTION, TYPE F
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0112 4110000000-N 904  16 EA  475.00 7600.00 475.00 7600.00 475.00  7600.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0113 4116100000-N 904  1 EA  475.00 475.00 475.00 475.00 475.00  475.00SIGN ERECT, RELOC ** GRD MTD
(E)

0114 4152000000-N 907  2 EA  150.00 300.00 150.00 300.00 150.00  300.00DISPOSE SIGN SYST STL BM

0115 4155000000-N 907  109 EA  1.00 109.00 1.00 109.00 1.00  109.00DISPOSE SIGN SYST U-CHAN

0116 4158000000-N 907  3 EA  1.00 3.00 1.00 3.00 1.00  3.00DISPOSE SIGN SYST WOOD

0117 4192000000-N 907  2 EA  1.00 2.00 1.00 2.00 1.00  2.00DISPOSE SUPPORT, U-CHAN

0118 4400000000-E 1110  3,300 SF  3.19 10527.00 3.19 10527.00 4.00  13200.00WORK ZONE SIGNS (STAT)

0119 4405000000-E 1110  1,978 SF  4.37 8643.86 20.00 39560.00 42.35  83768.30WORK ZONE SIGNS (PORT)

0120 4410000000-E 1110  893 SF  9.89 8831.77 5.00 4465.00 16.05  14332.65WORK ZONE SIGNS (BARR)

0121 4415000000-N 1115  4 EA  21.36 85.44 2000.00 8000.00 7353.30  29413.20FLASHING ARROW BOARD

0122 4420000000-N 1120  5 EA  7200.00 36000.00 10000.00 50000.00 11892.85  59464.25PORTABLE CHANGE MSG SIGN

0123 4422000000-N 1120  80 DAY 175.00 14000.00 35.00 2800.00 196.75  15740.00PORT CHANGE MSG SIGN (SHORT TERM)

0124 4430000000-N 1130  529 EA  46.40 24545.60 41.00 21689.00 64.25  33988.25DRUMS

0125 4435000000-N 1135  140 EA  34.00 4760.00 20.00 2800.00 37.85  5299.00CONES

0126 4445000000-E 1145  832 LF  20.00 16640.00 17.00 14144.00 33.10  27539.20BARRICADES (TYPE III)

0127 4450000000-N 1150  5,040 HR  10.00 50400.00 0.01 50.40 20.00  100800.00FLAGGER

0128 4465000000-N 1160  4 EA  3795.00 15180.00 3200.00 12800.00 3200.00  12800.00TEMPORARY CRASH CUSHIONS

0129 4470000000-N 1160  8 EA  1150.00 9200.00 1250.00 10000.00 1250.00  10000.00RESET CRASH CUSHION

0130 4480000000-N 1165  4 EA  4500.00 18000.00 0.01 0.04 13500.00  54000.00TMA

0131 4485000000-E 1170  2,300 LF  16.50 37950.00 17.25 39675.00 17.25  39675.00PORT CONC BARRIER

0132 4500000000-E 1170  7,740 LF  3.40 26316.00 3.25 25155.00 3.25  25155.00RESET PORT CONC BARRIER

0133 4510000000-N SP   240 HR  50.00 12000.00 50.00 12000.00 35.00  8400.00LAW ENFORCEMENT

0134 4650000000-N 1251  967 EA  5.00 4835.00 5.00 4835.00 5.00  4835.00TEMP RAISED PVMT MRKS

0135 4685000000-E 1205  75,710 LF  0.59 44668.90 0.59 44668.90 0.62  46940.20THERMO PVT MKG LINES 4"90

0136 4686000000-E 1205  26,793 LF  0.64 17147.52 0.64 17147.52 0.70  18755.10THERMO PVT MKG LINES 4"120

0137 4695000000-E 1205  4,097 LF  2.25 9218.25 2.25 9218.25 1.75  7169.75THERMO PVT MKG LINES 8"90 MILS

0138 4697000000-E 1205  278 LF  2.25 625.50 2.25 625.50 2.65  736.70THERMO PVT MKG LINE 8"120 MILS

0139 4710000000-E 1205  528 LF  8.00 4224.00 8.00 4224.00 7.00  3696.0024"WIDE THERMO 120 MILS

0140 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00 115.00  920.00THERMO PVT MKG CHARACTER 120

0141 4725000000-E 1205  67 EA  100.00 6700.00 100.00 6700.00 115.00  7705.00THERMO PVT SYMBOL 90MILS

0142 4800000000-N 1205  4 EA  100.00 400.00 100.00 400.00 100.00  400.00COLD APP PLAS CHAR TYPE *
(III)

0143 4805000000-N 1205  2 EA  270.00 540.00 270.00 540.00 250.00  500.00COLD APPL PLASTIC SYM TYPE **
(III)

0144 4810000000-E 1205  193,994 LF  0.25 48498.50 0.25 48498.50 0.25  48498.50PAINT PVMT MARKINGS 4"

0145 4820000000-E 1205  5,340 LF  0.50 2670.00 0.50 2670.00 1.00  5340.00PAINT PVMT MARKINGS 8"

0146 4835000000-E 1205  732 LF  6.00 4392.00 6.00 4392.00 3.00  2196.00PAINT PVT MKG LINES 24"

0147 4840000000-N 1205  12 EA  50.00 600.00 50.00 600.00 65.00  780.00PAINT PVT MKG CHARACTER

0148 4845000000-N 1205  58 EA  50.00 2900.00 50.00 2900.00 65.00  3770.00PAINT PVT MKG SYMBOL

0149 4847000000-E 1205  2,435 LF  4.00 9740.00 4.00 9740.00 2.20  5357.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)
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0150 4847110000-E 1205  45 LF  8.00 360.00 8.00 360.00 12.00  540.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0151 4850000000-E 1205  9,834 LF  0.50 4917.00 0.50 4917.00 0.80  7867.20LINE REMOVAL 4" WIDE

0152 4860000000-E 1205  100 LF  1.00 100.00 1.00 100.00 2.00  200.00LINE REMOVAL 8" WIDE

0153 4870000000-E 1205  84 LF  3.00 252.00 3.00 252.00 4.00  336.00LINE REMOVAL 24" WIDE

0154 4900000000-N 1251  843 EA  5.00 4215.00 5.00 4215.00 5.00  4215.00PERM RAISED PVMT MARKERS

0155 4915000000-E 1264  4 EA  38.37 153.48 38.37 153.48 38.37  153.487' U-CHANNEL POSTS

0156 4940000000-N 1267  5 EA  34.00 170.00 150.00 750.00 45.00  225.00FLEX DELINATR (YELLOW)

0157 4955000000-N 1264  4 EA  73.32 293.28 76.32 305.28 76.32  305.28OBJECT MARKERS (END OF RD)

0158 4957000000-N 1264  19 EA  38.37 729.03 38.37 729.03 38.37  729.03OBJECT MARKERS (TYPE **)
(I)

0159 4957000000-N 1264  5 EA  38.00 190.00 38.00 190.00 38.00  190.00OBJECT MARKERS (TYPE **)
(II)

0160 5325400000-E 1510  424 LF  42.35 17956.40 44.00 18656.00 44.00  18656.004" WATER LINE

0161 5325600000-E 1510  1,374 LF  39.25 53929.50 38.00 52212.00 37.00  50838.006" WATER LINE

0162 5325800000-E 1510  2,514 LF  44.80 112627.20 45.00 113130.00 45.00  113130.008" WATER LINE

0163 5326200000-E 1510  6,109 LF  66.00 403194.00 56.00 342104.00 59.00  360431.0012" WATER LINE

0164 5538000000-E 1515  1 EA  881.00 881.00 1130.00 1130.00 1130.00  1130.004" VALVE

0165 5540000000-E 1515  3 EA  1015.00 3045.00 1285.00 3855.00 1285.00  3855.006" VALVE

0166 5546000000-E 1515  3 EA  1467.50 4402.50 1680.00 5040.00 1680.00  5040.008" VALVE

0167 5558000000-E 1515  5 EA  2614.00 13070.00 2755.00 13775.00 2755.00  13775.0012" VALVE

0168 5643100000-E 1515  1 EA  885.00 885.00 1420.00 1420.00 1420.00  1420.003/4" WATER METER

0169 5648000000-N 1515  4 EA  2460.25 9841.00 1550.00 6200.00 1550.00  6200.00RELOCATE WATER METER

0170 5666000000-E 1515  7 EA  4985.00 34895.00 4515.00 31605.00 4515.00  31605.00FIRE HYDRANT

0171 5798000000-E 1530  600 LF  0.59 354.00 6.00 3600.00 6.00  3600.00ABANDON **" UTILITY PIPE
(4")

0172 5800000000-E 1530  1,070 LF  1.00 1070.00 7.00 7490.00 7.00  7490.00ABANDON 6" UTILITY PIPE

0173 5801000000-E 1530  1,900 LF  1.25 2375.00 8.00 15200.00 8.00  15200.00ABANDON 8" UTILITY PIPE

0174 5802000000-E 1530  140 LF  1.50 210.00 24.00 3360.00 24.00  3360.00ABANDON 10" UTILITY PIPE

0175 5804000000-E 1530  5,140 LF  1.75 8995.00 10.00 51400.00 10.00  51400.00ABANDON 12" UTILITY PIPE

0176 5812000000-E 1530  70 LF  25.50 1785.00 56.00 3920.00 56.00  3920.00ABANDON 20" UTILITY PIPE

0177 5835700000-E 1540  440 LF  83.00 36520.00 82.00 36080.00 82.00  36080.0016" ENCASEMENT PIPE

0178 5835900000-E 1540  145 LF  133.00 19285.00 110.00 15950.00 110.00  15950.0020" ENCASEMENT PIPE

0179 5871500000-E 1550  288 LF  105.00 30240.00 55.00 15840.00 52.00  14976.008" TRENCHLESS INSTALL (IN SOIL)

0180 5871510000-E 1550  288 LF  105.00 30240.00 55.00 15840.00 315.00  90720.008" TRENCHLESS INSTALL (NOT IN SOIL)

0181 5871900000-E 1550  175 LF  169.00 29575.00 130.00 22750.00 130.00  22750.0016" TRENCHLESS INSTALL (IN SOIL)

0182 5871910000-E 1550  175 LF  1.00 175.00 130.00 22750.00 130.00  22750.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0183 6000000000-E 1605  25,000 LF  1.52 38000.00 1.52 38000.00 1.52  38000.00TEMPORARY SILT FENCE

0184 6006000000-E 1610  1,400 TON 46.00 64400.00 38.50 53900.00 45.70  63980.00EROS CONTRL STONE CL A

0185 6009000000-E 1610  1,000 TON 46.00 46000.00 41.00 41000.00 45.70  45700.00EROS CONTRL STONE CL B

0186 6012000000-E 1610  1,500 TON 40.00 60000.00 34.00 51000.00 40.45  60675.00SEDIMENT CONTROL STONE

0187 6015000000-E 1615  40 ACR 780.00 31200.00 500.00 20000.00 500.00  20000.00TEMPORARY MULCHING
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ROCKY MOUNT,  NC WILSON,  NC

C202653FEB 24 2015

2.198 MI

0188 6018000000-E 1620  2,450 LB  3.80 9310.00 4.00 9800.00 4.00  9800.00SEED FOR TEMP SEEDING

0189 6021000000-E 1620 11.5 TON 625.00 7187.50 1000.00 11500.00 1000.00  11500.00FERT FOR TEMP SEEDING

0190 6024000000-E 1622  1,460 LF  19.25 28105.00 7.50 10950.00 17.00  24820.00TEMPORARY SLOPE DRAINS

0191 6029000000-E SP   100 LF  1.52 152.00 1.52 152.00 1.52  152.00SAFETY FENCE

0192 6030000000-E 1630  116,960 CY  5.00 584800.00 0.01 1169.60 0.01  1169.60SILT EXCAVATION

0193 6036000000-E 1631  26,000 SY  1.45 37700.00 1.70 44200.00 1.70  44200.00MATTING FOR EROS CONTROL

0194 6037000000-E SP   220 SY  4.88 1073.60 4.50 990.00 4.75  1045.00COIR FIBER MAT

0195 6038000000-E SP   2,015 SY  3.50 7052.50 5.00 10075.00 5.00  10075.00PERM SOIL REINF MAT

0196 6042000000-E 1632  3,500 LF  4.75 16625.00 4.50 15750.00 3.15  11025.001/4" HARDWARE CLOTH

0197 6070000000-N 1639  10 EA  250.00 2500.00 250.00 2500.00 250.00  2500.00SPECIAL STILLING BASINS

0198 6071012000-E SP   2,700 LF  12.00 32400.00 7.00 18900.00 8.00  21600.00COIR FIBER WATTLE

0199 6071020000-E SP   920 LB  12.00 11040.00 8.00 7360.00 9.00  8280.00POLYACRYLAMIDE (PAM)

0200 6071030000-E 1640  3,000 LF  3.15 9450.00 3.15 9450.00 3.15  9450.00COIR FIBER BAFFLE

0201 6071050000-E SP   9 EA  2505.00 22545.00 800.00 7200.00 990.20  8911.80**" SKIMMER
(1-1/2")

0202 6071050000-E SP   6 EA  3663.00 21978.00 950.00 5700.00 1162.15  6972.90**" SKIMMER
(2")

0203 6071050000-E SP   2 EA  3825.00 7650.00 1050.00 2100.00 1339.70  2679.40**" SKIMMER
(2-1/2")

0204 6071050000-E SP   1 EA  4530.00 4530.00 1500.00 1500.00 2004.85  2004.85**" SKIMMER
(4")

0205 6084000000-E 1660  40 ACR 1588.00 63520.00 1500.00 60000.00 2625.00  105000.00SEEDING AND MULCHING

0206 6087000000-E 1660  40 ACR 50.00 2000.00 60.00 2400.00 60.00  2400.00MOWING

0207 6090000000-E 1661  1,000 LB  10.00 10000.00 7.50 7500.00 13.15  13150.00SEED FOR REPAIR SEEDING

0208 6093000000-E 1661 2.5 TON 580.00 1450.00 1300.00 3250.00 1890.00  4725.00FERT FOR REPAIR SEEDING

0209 6096000000-E 1662  1,550 LB  3.80 5890.00 4.00 6200.00 4.00  6200.00SEED FOR SUPP SEEDING

0210 6108000000-E 1665 46.5 TON 625.00 29062.50 750.00 34875.00 750.00  34875.00FERTILIZER TOPDRESSING

0211 6111000000-E SP   1,155 LF  25.00 28875.00 25.00 28875.00 25.00  28875.00IMPERVIOUS DIKE

0212 6114500000-N 1667  100 MHR 48.00 4800.00 60.00 6000.00 60.00  6000.00SPECIALIZED HAND MOWING

0213 6117000000-N SP   50 EA  120.00 6000.00 100.00 5000.00 100.00  5000.00RESPONSE FOR EROS CONTROL

0214 6120000000-E SP   550 CY  65.00 35750.00 65.00 35750.00 65.00  35750.00CULVERT DIVERSION CHANNEL

0215 6123000000-E 1670  1 ACR 1250.00 1250.00 2000.00 2000.00 2500.00  2500.00REFORESTATION

0216 6126000000-E SP  1.28 ACR 4888.00 6256.64 2500.00 3200.00 3000.00  3840.00STREAMBANK REFORESTATION

0217 7060000000-E 1705  2,390 LF  3.10 7409.00 3.10 7409.00 2.10  5019.00SIGNAL CABLE

0218 7120000000-E 1705  17 EA  685.00 11645.00 685.00 11645.00 695.00  11815.00VEHICLE SIGNAL HD (12", 3 SECT)

0219 7132000000-E 1705  2 EA  895.00 1790.00 895.00 1790.00 825.00  1650.00VEHICLE SIGNAL HD (12", 4 SECT)

0220 7144000000-E 1705  1 EA  1025.00 1025.00 1025.00 1025.00 990.00  990.00VEHICLE SIGNAL HD (12", 5 SECT)

0221 7264000000-E 1710  1,100 LF  2.95 3245.00 2.95 3245.00 3.25  3575.00MESSENGER CABLE (3/8")

0222 7300000000-E 1715  1,840 LF  5.50 10120.00 5.50 10120.00 5.75  10580.00UNPAVED TRENCH (***********)
(1, 2")

0223 7300000000-E 1715  20 LF  5.00 100.00 5.00 100.00 6.50  130.00UNPAVED TRENCH (***********)
(2, 2")

0224 7324000000-N 1716  24 EA  140.00 3360.00 140.00 3360.00 165.00  3960.00JUNCTION BOX (STANDARD SIZE)
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0225 7444000000-E 1725  2,380 LF  4.80 11424.00 4.80 11424.00 5.00  11900.00INDUCTIVE LOOP SAWCUT

0226 7456000000-E 1726  6,700 LF  1.25 8375.00 1.25 8375.00 1.20  8040.00LEAD-IN CABLE(********)
(14-2)

0227 7576000000-N SP   8 EA  5895.00 47160.00 5895.00 47160.00 5900.00  47200.00METAL STRAIN SIGNAL POLE

0228 7613000000-N SP   8 EA  810.00 6480.00 810.00 6480.00 800.00  6400.00SOIL TEST

0229 7614100000-E SP   56 CY  740.00 41440.00 740.00 41440.00 795.00  44520.00DRILLED PIER FOUND

0230 7636000000-N 1745  3 EA  350.00 1050.00 350.00 1050.00 300.00  900.00SIGN FOR SIGNALS

0231 7684000000-N 1750  2 EA  900.00 1800.00 900.00 1800.00 650.00  1300.00SIGNAL CABINET FOUNDATION

0232 7756000000-N 1751  2 EA  10250.00 20500.00 10250.00 20500.00 10500.00  21000.00CONTLR WITH CBNT, 2070L BASE MTD

0233 7780000000-N 1751  13 EA  85.00 1105.00 85.00 1105.00 85.00  1105.00DETECTOR CARD (TYPE 2070L)

0234 7901000000-N 1753  2 EA  250.00 500.00 250.00 500.00 275.00  550.00CABINET BASE EXTENDER

0235 7948000000-N 1757  2 EA  1000.00 2000.00 1000.00 2000.00 1500.00  3000.00TRAFFIC SIGNAL REMOVAL

0236 7960000000-N SP   4 EA  1000.00 4000.00 1000.00 4000.00 1500.00  6000.00METAL POLE FOUND REMVL

0237 7972000000-N SP   4 EA  1000.00 4000.00 1000.00 4000.00 500.00  2000.00METAL POLE REMOVAL

0238 7980000000-N SP   1 EA  200.00 200.00 200.00 200.00 100.00  100.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING SIGN

0239 7980000000-N SP   4 EA  500.00 2000.00 500.00 2000.00 50.00  200.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING VEHICLE SIGNALHEAD

0240 8140000000-E 416  780 CY  14.25 11115.00 25.00 19500.00 28.85  22503.00CHANNEL EXCAVATION

CULVERT ITEMS

0241 8056000000-N 402 Lump Sum 13325.00 5000.00  5000.00REMV EXIST STR **********
(118+94.95-L-)

0242 8056000000-N 402 Lump Sum 23325.00 15000.00  15000.00REMV EXIST STR **********
(24+31.50-Y1-)

0243 8056000000-N 402 Lump Sum 13325.00 5000.00  5000.00REMV EXIST STR **********
(26+21.25-Y6-)

0244 8056000000-N 402 Lump Sum 13325.00 5000.00  5000.00REMV EXIST STR **********
(26+51.38-L-)

0245 8126000000-N 414 Lump Sum 20000.00 14000.00  14000.00CULV EXCAV @ ************
(118+94.95-L-)

0246 8126000000-N 414 Lump Sum 71000.00 28000.00  28000.00CULV EXCAV @ ************
(17+33.63-Y6LPB-)

0247 8126000000-N 414 Lump Sum 106500.00 40000.00  40000.00CULV EXCAV @ ************
(24+31.50-Y1-)

0248 8126000000-N 414 Lump Sum 109780.00 55000.00  55000.00CULV EXCAV @ ************
(26+21.25-Y6-)

0249 8126000000-N 414 Lump Sum 19825.00 12000.00  12000.00CULV EXCAV @ ************
(26+51.38-L-)

0250 8133000000-E 414 1,095.4 TON 50.00 54770.00 50.00 54770.00 50.00  54770.00FND CONDIT MAT, BOX CULV

0251 8196000000-E 420 2,188.9 CY  385.00 842726.50 385.00 842726.50 385.00  842726.50CLASS A CONCRETE (CULV)

0252 8245000000-E 425  315,537 LB  1.00 315537.00 1.00 315537.00 1.00  315537.00REINF STEEL (CULVERT)

WALL ITEMS

0253 8801000000-E SP   4,470 SF  65.14 291175.80 65.99 294975.30 65.99  294975.30MSE RETAIN WALL NO **
(1)
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STRUCTURE ITEMS

0254 8091000000-N 410 Lump Sum 20500.00 7200.00  7200.00FND EXCAV B** STA *******
(1,115+83.99-L-)

0255 8091000000-N 410 Lump Sum 10000.00 26500.00  26500.00FND EXCAV B** STA *******
(1,33+45.98-L-)

0256 8112730000-N 450  1 EA  4000.00 4000.00 3500.00 3500.00 3500.00  3500.00PDA TESTING

0257 8147000000-E 420  29,486 SF  28.00 825608.00 27.00 796122.00 27.00  796122.00REINF CONCRETE DECK SLAB

0258 8161000000-E 420  27,928 SF  0.42 11729.76 0.50 13964.00 0.50  13964.00GROOVING BRIDGE FLOORS

0259 8182000000-E 420 532.7 CY  575.00 306302.50 650.00 346255.00 650.00  346255.00CLASS A CONCRETE (BRIDGE)

0260 8210000000-N 422 Lump Sum 48500.00 29000.00  29000.00BRG APPR SLAB ***********
(115+83.99-L-)

0261 8210000000-N 422 Lump Sum 40000.00 72000.00  72000.00BRG APPR SLAB ***********
(33+45.98-L-)

0262 8217000000-E 425  71,963 LB  1.00 71963.00 1.00 71963.00 1.00  71963.00REINF STEEL (BRIDGE)

0263 8238000000-E 425  3,538 LB  1.65 5837.70 1.70 6014.60 1.70  6014.60SPIRAL COL REINF STL BRG

0264 8265000000-E 430 963.3 LF  220.00 211926.00 200.00 192660.00 200.00  192660.0054" PRESTR CONCRETE GIRDR

0265 8280000000-E 440 Lump Sum 1092500.00 970000.00  970000.00STRUCTURAL STEEL

0266 8364000000-E 450  2,800 LF  42.00 117600.00 42.00 117600.00 42.00  117600.00HP12X53 PILES

0267 8384000000-E 450  1,320 LF  54.00 71280.00 50.00 66000.00 50.00  66000.00HP14X73 PILES

0268 8391000000-N 450  104 EA  100.00 10400.00 195.00 20280.00 195.00  20280.00STEEL PILE POINTS

0269 8503000000-E 460 1,021.51 LF  77.00 78656.27 65.00 66398.15 65.00  66398.15CONCRETE BARRIER RAIL

0270 8531000000-E 462  1,114 SY  72.00 80208.00 75.00 83550.00 75.00  83550.004" SLOPE PROTECTION

0271 8654000000-N SP  Lump Sum 13000.00 19000.00  19000.00DISC BEARINGS

0272 8657000000-N 430 Lump Sum 11000.00 10000.00  10000.00ELASTOMERIC BEARINGS

0273 8706000000-N SP  Lump Sum 145000.00 119300.00  119300.00EXPANSION JOINT SEALS

0274 8860000000-N SP  Lump Sum 72000.00 79000.00  79000.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

 

    TOTAL 18897730.74 TOTAL 19453515.35 TOTAL  20360911.69CONTRACT TOTAL

 

    SUB-TOTAL 13755105.21 SUB-TOTAL 14650199.80 SUB-TOTAL  15557596.14ROADWAY ITEMS

    SUB-TOTAL 1603438.50 SUB-TOTAL 1392033.50 SUB-TOTAL  1392033.50CULVERT ITEMS

    SUB-TOTAL 291175.80 SUB-TOTAL 294975.30 SUB-TOTAL  294975.30WALL ITEMS

    SUB-TOTAL 3248011.23 SUB-TOTAL 3116306.75 SUB-TOTAL  3116306.75STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1080000.00   MOBILIZATION

0002 0001000000-E 200 Lump Sum 1000000.00   CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 7500.00 7500.00   SUPP CLEARING & GRUBBING

0004 0015000000-N 205  3 EA  2700.00 8100.00   SEALING ABANDONED WELLS

0005 0022000000-E 225  55,000 CY  5.30 291500.00   UNCLASSIFIED EXCAVATION

0006 0030000000-N SP  Lump Sum 15000.00   BRG APP SUB REG TIER**
(23+58.45 -Y6-)

0007 0030000000-N SP  Lump Sum 25000.00   BRG APP SUB REG TIER**
(29+20.80 -Y1-)

0008 0036000000-E 225  10,000 CY  12.50 125000.00   UNDERCUT EXCAVATION

0009 0106000000-E 230  335,000 CY  8.15 2730250.00   BORROW EXCAVATION

0010 0134000000-E 240  8,805 CY  14.50 127672.50   DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  12,800 SY  4.70 60160.00   REMOVAL OF EXT ASPHALT PVMT

0012 0163000000-E 250  100 SY  35.00 3500.00   REMOVAL OF EXT CONC PVMT

0013 0177000000-E 250  13,300 SY  2.10 27930.00   BREAKING OF EXT ASPH PVMT

0014 0195000000-E 265  7,500 CY  32.30 242250.00   SELECT GRANULAR MATERIAL

0015 0196000000-E 270  17,000 SY  2.60 44200.00   GEOTEXTILE SOIL STABILIZATION

0016 0255000000-E SP   30 TON 115.00 3450.00   GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0017 0318000000-E 300  1,380 TON 40.00 55200.00   FND CONDIT MATL MINOR STRS

0018 0320000000-E 300  3,827 SY  2.30 8802.10   FND CONDIT GEOTEXTILE

0019 0342000000-E 310  36 LF  50.00 1800.00   **" SIDE DRAIN PIPE
(30")

0020 0343000000-E 310  448 LF  27.50 12320.00   15" SIDE DRAIN PIPE

0021 0345000000-E 310  88 LF  40.00 3520.00   24" SIDE DRAIN PIPE

0022 0366000000-E 310  848 LF  27.50 23320.00   15" RC PIPE CULV III

0023 0372000000-E 310  340 LF  31.50 10710.00   18" RC PIPE CULV III

0024 0378000000-E 310  112 LF  40.00 4480.00   24" RC PIPE CULV III

0025 0384000000-E 310  104 LF  52.00 5408.00   30" RC PIPE CULV III

0026 0390000000-E 310  224 LF  66.25 14840.00   36" RC PIPE CULV III

0027 0448200000-E 310  2,488 LF  30.75 76506.00   15" RCP CULV CLASS IV

0028 0448300000-E 310  652 LF  37.00 24124.00   18" RCP CULV CLASS IV

0029 0448400000-E 310  364 LF  47.00 17108.00   24" RCP CULV CLASS IV

0030 0448500000-E 310  224 LF  62.00 13888.00   30" RCP CULV CLASS IV

0031 0582000000-E 310  680 LF  28.00 19040.00   15" CS PIPE CULV 0.064"

0032 0636000000-E 310  20 EA  420.00 8400.00   **" CS ELBOW *****" THICK
(15", 0.064")

0033 0973100000-E 330  239 LF  240.00 57360.00   **"WLD STL PIPE GRAD B IN SOIL
(15", 0.500")

0034 0973100000-E 330  125 LF  350.00 43750.00   **"WLD STL PIPE GRAD B IN SOIL
(30", 0.500")

0035 0973100000-E 330  117 LF  415.00 48555.00   **"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")
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0036 0973300000-E 330  129 LF  240.00 30960.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(15", 0.500")

0037 0973300000-E 330  67 LF  350.00 23450.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.500")

0038 0973300000-E 330  63 LF  415.00 26145.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

0039 0995000000-E 340  1,099 LF  11.00 12089.00   PIPE REMOVAL

0040 1000000000-E 462  150 SY  105.00 15750.00   6" SLOPE PROTECTION

0041 1011000000-N 500 Lump Sum 825000.00   FINE GRADING

0042 1099500000-E 505  2,400 CY  14.50 34800.00   SHALLOW UNDERCUT

0043 1099700000-E 505  3,600 TON 21.00 75600.00   CLASS IV SUBGRD STABILIZATION

0044 1110000000-E 510  500 TON 24.00 12000.00   STABILIZER AGGREGATE

0045 1115000000-E SP   22,000 SY  4.00 88000.00   GEOTEXTILE FOR PVMT STABILIZ

0046 1121000000-E 520  17,000 TON 22.00 374000.00   AGGREGATE BASE COURSE

0047 1220000000-E 545  1,000 TON 25.00 25000.00   INCIDENTAL STONE BASE

0048 1275000000-E 600  3,000 GAL 5.15 15450.00   PRIME COAT

0049 1297000000-E 607  74,600 SY  2.00 149200.00   MILL ASP PVMT *****" DTH
(1-1/2")

0050 1330000000-E 607  730 SY  8.75 6387.50   INCIDENTAL MILLING

0051 1489000000-E 610  9,200 TON 53.00 487600.00   ASP CONC BASE CRS B25.0B

0052 1491000000-E 610  1,400 TON 54.00 75600.00   ASP CONC BASE CRS B25.0C

0053 1498000000-E 610  5,100 TON 53.00 270300.00   ASP CONC INTR CRS I19.0B

0054 1503000000-E 610  1,000 TON 54.76 54760.00   ASP CONC INTR CRS I19.0C

0055 1519000000-E 610  10,600 TON 56.50 598900.00   ASP CONC SURF CRS S9.5B

0056 1523000000-E 610  6,500 TON 48.75 316875.00   ASP CONC SURF CRS S9.5C

0057 1575000000-E 620  1,780 TON 545.00 970100.00   ASP FOR PLANT MIX

0058 1693000000-E 654  500 TON 175.00 87500.00   ASPH PLT MIX PVMT REPAIR

0059 2000000000-N 806  123 EA  190.00 23370.00   RIGHT OF WAY MARKERS

0060 2022000000-E 815 179.2 CY  40.00 7168.00   SUBDRAIN EXCAVATION

0061 2026000000-E 815  800 SY  11.00 8800.00   GEOTEXTILE FOR SUBSURF DRNS

0062 2036000000-E 815 134.4 CY  64.00 8601.60   SUBDRAIN COARSE AGGREGATE

0063 2044000000-E 815  800 LF  20.00 16000.00   6" PERF SUBDRN PIPE

0064 2070000000-N 815  2 EA  375.00 750.00   SUBDRN PIPE OUTLET

0065 2077000000-E 815  12 LF  27.00 324.00   6" OUTLET PIPE

0066 2209000000-E 838  3 CY  940.00 2820.00   ENDWALLS

0067 2253000000-E 840  4 CY  940.00 3760.00   PIPE COLLARS

0068 2264000000-E 840  1 CY  940.00 940.00   PIPE PLUGS

0069 2275000000-E SP   58 CY  240.00 13920.00   FLOWABLE FILL

0070 2286000000-N 840  80 EA  1080.00 86400.00   MASNRY DRAINAGE STRUCT

0071 2308000000-E 840  28 LF  270.00 7560.00   MASNRY DRAINAGE STRUCT

0072 2365000000-N 840  16 EA  511.87 8189.92   FRAME W/2GRTS 840.22 STD

0073 2374000000-N 840  4 EA  510.00 2040.00   FRAME-GRT-HD 840.03 **
(E)
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0074 2374000000-N 840  1 EA  510.00 510.00   FRAME-GRT-HD 840.03 **
(F)

0075 2374000000-N 840  4 EA  510.00 2040.00   FRAME-GRT-HD 840.03 **
(G)

0076 2407000000-N 840  55 EA  1500.00 82500.00   STL FRAM W/ 2 GTR, STD 840.37

0077 2451000000-N 852  19 EA  860.00 16340.00   CONC TRANS SECT FOR DROP INLET

0078 2473000000-N SP   8 EA  860.00 6880.00   GENERIC DRAINAGE ITEM (EA)
DROP INLET REPAIR

0079 2549000000-E 846  1,300 LF  27.50 35750.00   2'-6" CONC CURB & GUTTER

0080 2556000000-E 846  4,330 LF  34.00 147220.00   SHOULDER BERM GUTTER

0081 2612000000-E 848  120 SY  50.00 6000.00   6" CONCRETE DRIVEWAY

0082 2619000000-E 850  250 SY  57.00 14250.00   4" CONCRETE PAVED DITCH

0083 2655000000-E 852  2,300 SY  52.00 119600.00   5" MONO CONC ISLDS (KEY IN)

0084 2752000000-E SP   290 LF  145.00 42050.00   GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0085 3000000000-N SP   4 EA  12400.00 49600.00   IMPACT ATTEN TYPE 350

0086 3030000000-E 862  25,875 LF  14.90 385537.50   STL BM GUARDRAIL

0087 3045000000-E 862 137.5 LF  16.15 2220.63   SBGR SHOP CURVED

0088 3105000000-N 862  6 EA  70.00 420.00   SBGR TERM SECT

0089 3150000000-N 862  50 EA  60.00 3000.00   ADDIT GUARDRAIL POSTS

0090 3210000000-N 862  7 EA  430.00 3010.00   GR ANCHOR TYPE CAT-1

0091 3270000000-N SP   16 EA  1830.00 29280.00   GR ANCHOR TYPE 350

0092 3317000000-N 862  14 EA  1500.00 21000.00   GR ANCHOR TYPE B-77

0093 3360000000-E 863  1,322 LF  1.00 1322.00   REMOVE EXISTING GUARDRAIL

0094 3389400000-E 865  1,250 LF  8.00 10000.00   DBL FACED CABLE GUIDERAIL

0095 3389500000-N 865  3 EA  60.00 180.00   ADDITIONAL GUIDERAIL POSTS

0096 3389600000-N 865  4 EA  1620.00 6480.00   CBL GUIDERAIL ANCH UNIT

0097 3503000000-E 866  13,800 LF  2.15 29670.00   WOVEN WIRE FENCE 47" FAB

0098 3509000000-E 866  840 EA  20.00 16800.00   4" TIMBER POSTS 7'-6"LONG

0099 3515000000-E 866  280 EA  23.70 6636.00   5" TIMBER POSTS 8'-0"LONG

0100 3557000000-E 866  1,000 LF  0.55 550.00   ADDITIONAL BARBED WIRE

0101 3564000000-E 866  2 EA  810.00 1620.00   SGL GATE **HIGH, **WIDE, **OPEN
(47", 12', 12')

0102 3628000000-E 876  239 TON 50.00 11950.00   RIP RAP, CLASS I

0103 3649000000-E 876  1,825 TON 44.00 80300.00   RIP RAP, CLASS B

0104 3656000000-E 876  7,828 SY  2.40 18787.20   GEOTEXTILE FOR DRAINGE

0105 4048000000-E 902  16 CY  810.00 12960.00   REINF CONC FOUNDTN

0106 4054000000-E 902  1 CY  485.00 485.00   PLN CONC FOUNDTN

0107 4060000000-E 903  14,389 LB  3.25 46764.25   SUPPORT, BREAKAWAY STL BM

0108 4072000000-E 903  4,142 LF  4.50 18639.00   SUPPORT, 3-LB STL U-CHAN

0109 4096000000-N 904  16 EA  80.00 1280.00   SIGN ERECTION, TYPE D

0110 4102000000-N 904  148 EA  60.00 8880.00   SIGN ERECTION, TYPE E

0111 4108000000-N 904  47 EA  90.00 4230.00   SIGN ERECTION, TYPE F
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0112 4110000000-N 904  16 EA  510.00 8160.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0113 4116100000-N 904  1 EA  510.00 510.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0114 4152000000-N 907  2 EA  160.00 320.00   DISPOSE SIGN SYST STL BM

0115 4155000000-N 907  109 EA  1.00 109.00   DISPOSE SIGN SYST U-CHAN

0116 4158000000-N 907  3 EA  1.00 3.00   DISPOSE SIGN SYST WOOD

0117 4192000000-N 907  2 EA  1.00 2.00   DISPOSE SUPPORT, U-CHAN

0118 4400000000-E 1110  3,300 SF  3.75 12375.00   WORK ZONE SIGNS (STAT)

0119 4405000000-E 1110  1,978 SF  17.35 34318.30   WORK ZONE SIGNS (PORT)

0120 4410000000-E 1110  893 SF  18.00 16074.00   WORK ZONE SIGNS (BARR)

0121 4415000000-N 1115  4 EA  3250.00 13000.00   FLASHING ARROW BOARD

0122 4420000000-N 1120  5 EA  12900.00 64500.00   PORTABLE CHANGE MSG SIGN

0123 4422000000-N 1120  80 DAY 150.00 12000.00   PORT CHANGE MSG SIGN (SHORT TERM)

0124 4430000000-N 1130  529 EA  60.00 31740.00   DRUMS

0125 4435000000-N 1135  140 EA  42.00 5880.00   CONES

0126 4445000000-E 1145  832 LF  45.00 37440.00   BARRICADES (TYPE III)

0127 4450000000-N 1150  5,040 HR  25.00 126000.00   FLAGGER

0128 4465000000-N 1160  4 EA  4100.00 16400.00   TEMPORARY CRASH CUSHIONS

0129 4470000000-N 1160  8 EA  1240.00 9920.00   RESET CRASH CUSHION

0130 4480000000-N 1165  4 EA  7400.00 29600.00   TMA

0131 4485000000-E 1170  2,300 LF  18.60 42780.00   PORT CONC BARRIER

0132 4500000000-E 1170  7,740 LF  3.60 27864.00   RESET PORT CONC BARRIER

0133 4510000000-N SP   240 HR  87.00 20880.00   LAW ENFORCEMENT

0134 4650000000-N 1251  967 EA  5.40 5221.80   TEMP RAISED PVMT MRKS

0135 4685000000-E 1205  75,710 LF  0.70 52997.00   THERMO PVT MKG LINES 4"90

0136 4686000000-E 1205  26,793 LF  0.75 20094.75   THERMO PVT MKG LINES 4"120

0137 4695000000-E 1205  4,097 LF  1.90 7784.30   THERMO PVT MKG LINES 8"90 MILS

0138 4697000000-E 1205  278 LF  2.85 792.30   THERMO PVT MKG LINE 8"120 MILS

0139 4710000000-E 1205  528 LF  7.50 3960.00   24"WIDE THERMO 120 MILS

0140 4721000000-E 1205  8 EA  120.00 960.00   THERMO PVT MKG CHARACTER 120

0141 4725000000-E 1205  67 EA  120.00 8040.00   THERMO PVT SYMBOL 90MILS

0142 4800000000-N 1205  4 EA  107.00 428.00   COLD APP PLAS CHAR TYPE *
(III)

0143 4805000000-N 1205  2 EA  270.00 540.00   COLD APPL PLASTIC SYM TYPE **
(III)

0144 4810000000-E 1205  193,994 LF  0.26 50438.44   PAINT PVMT MARKINGS 4"

0145 4820000000-E 1205  5,340 LF  1.00 5340.00   PAINT PVMT MARKINGS 8"

0146 4835000000-E 1205  732 LF  3.25 2379.00   PAINT PVT MKG LINES 24"

0147 4840000000-N 1205  12 EA  70.00 840.00   PAINT PVT MKG CHARACTER

0148 4845000000-N 1205  58 EA  70.00 4060.00   PAINT PVT MKG SYMBOL

0149 4847000000-E 1205  2,435 LF  2.30 5600.50   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)
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0150 4847110000-E 1205  45 LF  13.00 585.00   POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0151 4850000000-E 1205  9,834 LF  0.90 8850.60   LINE REMOVAL 4" WIDE

0152 4860000000-E 1205  100 LF  2.15 215.00   LINE REMOVAL 8" WIDE

0153 4870000000-E 1205  84 LF  4.30 361.20   LINE REMOVAL 24" WIDE

0154 4900000000-N 1251  843 EA  5.40 4552.20   PERM RAISED PVMT MARKERS

0155 4915000000-E 1264  4 EA  41.00 164.00   7' U-CHANNEL POSTS

0156 4940000000-N 1267  5 EA  108.00 540.00   FLEX DELINATR (YELLOW)

0157 4955000000-N 1264  4 EA  82.00 328.00   OBJECT MARKERS (END OF RD)

0158 4957000000-N 1264  19 EA  41.00 779.00   OBJECT MARKERS (TYPE **)
(I)

0159 4957000000-N 1264  5 EA  41.00 205.00   OBJECT MARKERS (TYPE **)
(II)

0160 5325400000-E 1510  424 LF  48.00 20352.00   4" WATER LINE

0161 5325600000-E 1510  1,374 LF  47.00 64578.00   6" WATER LINE

0162 5325800000-E 1510  2,514 LF  57.00 143298.00   8" WATER LINE

0163 5326200000-E 1510  6,109 LF  72.50 442902.50   12" WATER LINE

0164 5538000000-E 1515  1 EA  1220.00 1220.00   4" VALVE

0165 5540000000-E 1515  3 EA  1385.00 4155.00   6" VALVE

0166 5546000000-E 1515  3 EA  1810.00 5430.00   8" VALVE

0167 5558000000-E 1515  5 EA  2970.00 14850.00   12" VALVE

0168 5643100000-E 1515  1 EA  1530.00 1530.00   3/4" WATER METER

0169 5648000000-N 1515  4 EA  1670.00 6680.00   RELOCATE WATER METER

0170 5666000000-E 1515  7 EA  4865.00 34055.00   FIRE HYDRANT

0171 5798000000-E 1530  600 LF  9.50 5700.00   ABANDON **" UTILITY PIPE
(4")

0172 5800000000-E 1530  1,070 LF  9.25 9897.50   ABANDON 6" UTILITY PIPE

0173 5801000000-E 1530  1,900 LF  9.60 18240.00   ABANDON 8" UTILITY PIPE

0174 5802000000-E 1530  140 LF  29.00 4060.00   ABANDON 10" UTILITY PIPE

0175 5804000000-E 1530  5,140 LF  11.60 59624.00   ABANDON 12" UTILITY PIPE

0176 5812000000-E 1530  70 LF  66.50 4655.00   ABANDON 20" UTILITY PIPE

0177 5835700000-E 1540  440 LF  88.30 38852.00   16" ENCASEMENT PIPE

0178 5835900000-E 1540  145 LF  118.00 17110.00   20" ENCASEMENT PIPE

0179 5871500000-E 1550  288 LF  56.00 16128.00   8" TRENCHLESS INSTALL (IN SOIL)

0180 5871510000-E 1550  288 LF  340.00 97920.00   8" TRENCHLESS INSTALL (NOT IN SOIL)

0181 5871900000-E 1550  175 LF  140.00 24500.00   16" TRENCHLESS INSTALL (IN SOIL)

0182 5871910000-E 1550  175 LF  140.00 24500.00   16" TRENCHLESS INSTALL (NOT IN SOIL)

0183 6000000000-E 1605  25,000 LF  2.50 62500.00   TEMPORARY SILT FENCE

0184 6006000000-E 1610  1,400 TON 48.00 67200.00   EROS CONTRL STONE CL A

0185 6009000000-E 1610  1,000 TON 48.00 48000.00   EROS CONTRL STONE CL B

0186 6012000000-E 1610  1,500 TON 41.30 61950.00   SEDIMENT CONTROL STONE

0187 6015000000-E 1615  40 ACR 540.00 21600.00   TEMPORARY MULCHING
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0188 6018000000-E 1620  2,450 LB  3.25 7962.50   SEED FOR TEMP SEEDING

0189 6021000000-E 1620 11.5 TON 1275.00 14662.50   FERT FOR TEMP SEEDING

0190 6024000000-E 1622  1,460 LF  15.00 21900.00   TEMPORARY SLOPE DRAINS

0191 6029000000-E SP   100 LF  1.80 180.00   SAFETY FENCE

0192 6030000000-E 1630  116,960 CY  1.15 134504.00   SILT EXCAVATION

0193 6036000000-E 1631  26,000 SY  1.35 35100.00   MATTING FOR EROS CONTROL

0194 6037000000-E SP   220 SY  6.00 1320.00   COIR FIBER MAT

0195 6038000000-E SP   2,015 SY  6.25 12593.75   PERM SOIL REINF MAT

0196 6042000000-E 1632  3,500 LF  3.80 13300.00   1/4" HARDWARE CLOTH

0197 6070000000-N 1639  10 EA  1700.00 17000.00   SPECIAL STILLING BASINS

0198 6071012000-E SP   2,700 LF  10.00 27000.00   COIR FIBER WATTLE

0199 6071020000-E SP   920 LB  10.00 9200.00   POLYACRYLAMIDE (PAM)

0200 6071030000-E 1640  3,000 LF  5.00 15000.00   COIR FIBER BAFFLE

0201 6071050000-E SP   9 EA  600.00 5400.00   **" SKIMMER
(1-1/2")

0202 6071050000-E SP   6 EA  725.00 4350.00   **" SKIMMER
(2")

0203 6071050000-E SP   2 EA  800.00 1600.00   **" SKIMMER
(2-1/2")

0204 6071050000-E SP   1 EA  1300.00 1300.00   **" SKIMMER
(4")

0205 6084000000-E 1660  40 ACR 3100.00 124000.00   SEEDING AND MULCHING

0206 6087000000-E 1660  40 ACR 80.00 3200.00   MOWING

0207 6090000000-E 1661  1,000 LB  10.00 10000.00   SEED FOR REPAIR SEEDING

0208 6093000000-E 1661 2.5 TON 1400.00 3500.00   FERT FOR REPAIR SEEDING

0209 6096000000-E 1662  1,550 LB  1.50 2325.00   SEED FOR SUPP SEEDING

0210 6108000000-E 1665 46.5 TON 775.00 36037.50   FERTILIZER TOPDRESSING

0211 6111000000-E SP   1,155 LF  28.00 32340.00   IMPERVIOUS DIKE

0212 6114500000-N 1667  100 MHR 50.00 5000.00   SPECIALIZED HAND MOWING

0213 6117000000-N SP   50 EA  530.00 26500.00   RESPONSE FOR EROS CONTROL

0214 6120000000-E SP   550 CY  72.00 39600.00   CULVERT DIVERSION CHANNEL

0215 6123000000-E 1670  1 ACR 925.00 925.00   REFORESTATION

0216 6126000000-E SP  1.28 ACR 2600.00 3328.00   STREAMBANK REFORESTATION

0217 7060000000-E 1705  2,390 LF  2.25 5377.50   SIGNAL CABLE

0218 7120000000-E 1705  17 EA  750.00 12750.00   VEHICLE SIGNAL HD (12", 3 SECT)

0219 7132000000-E 1705  2 EA  900.00 1800.00   VEHICLE SIGNAL HD (12", 4 SECT)

0220 7144000000-E 1705  1 EA  1100.00 1100.00   VEHICLE SIGNAL HD (12", 5 SECT)

0221 7264000000-E 1710  1,100 LF  3.50 3850.00   MESSENGER CABLE (3/8")

0222 7300000000-E 1715  1,840 LF  6.20 11408.00   UNPAVED TRENCH (***********)
(1, 2")

0223 7300000000-E 1715  20 LF  7.00 140.00   UNPAVED TRENCH (***********)
(2, 2")

0224 7324000000-N 1716  24 EA  175.00 4200.00   JUNCTION BOX (STANDARD SIZE)
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0225 7444000000-E 1725  2,380 LF  5.40 12852.00   INDUCTIVE LOOP SAWCUT

0226 7456000000-E 1726  6,700 LF  1.30 8710.00   LEAD-IN CABLE(********)
(14-2)

0227 7576000000-N SP   8 EA  6360.00 50880.00   METAL STRAIN SIGNAL POLE

0228 7613000000-N SP   8 EA  860.00 6880.00   SOIL TEST

0229 7614100000-E SP   56 CY  850.00 47600.00   DRILLED PIER FOUND

0230 7636000000-N 1745  3 EA  325.00 975.00   SIGN FOR SIGNALS

0231 7684000000-N 1750  2 EA  700.00 1400.00   SIGNAL CABINET FOUNDATION

0232 7756000000-N 1751  2 EA  11315.00 22630.00   CONTLR WITH CBNT, 2070L BASE MTD

0233 7780000000-N 1751  13 EA  90.00 1170.00   DETECTOR CARD (TYPE 2070L)

0234 7901000000-N 1753  2 EA  300.00 600.00   CABINET BASE EXTENDER

0235 7948000000-N 1757  2 EA  1615.00 3230.00   TRAFFIC SIGNAL REMOVAL

0236 7960000000-N SP   4 EA  1615.00 6460.00   METAL POLE FOUND REMVL

0237 7972000000-N SP   4 EA  540.00 2160.00   METAL POLE REMOVAL

0238 7980000000-N SP   1 EA  105.00 105.00   GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING SIGN

0239 7980000000-N SP   4 EA  55.00 220.00   GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING VEHICLE SIGNALHEAD

0240 8140000000-E 416  780 CY  50.00 39000.00   CHANNEL EXCAVATION

CULVERT ITEMS

0241 8056000000-N 402 Lump Sum 5500.00   REMV EXIST STR **********
(118+94.95-L-)

0242 8056000000-N 402 Lump Sum 16500.00   REMV EXIST STR **********
(24+31.50-Y1-)

0243 8056000000-N 402 Lump Sum 5500.00   REMV EXIST STR **********
(26+21.25-Y6-)

0244 8056000000-N 402 Lump Sum 5500.00   REMV EXIST STR **********
(26+51.38-L-)

0245 8126000000-N 414 Lump Sum 15400.00   CULV EXCAV @ ************
(118+94.95-L-)

0246 8126000000-N 414 Lump Sum 30800.00   CULV EXCAV @ ************
(17+33.63-Y6LPB-)

0247 8126000000-N 414 Lump Sum 44000.00   CULV EXCAV @ ************
(24+31.50-Y1-)

0248 8126000000-N 414 Lump Sum 60500.00   CULV EXCAV @ ************
(26+21.25-Y6-)

0249 8126000000-N 414 Lump Sum 13200.00   CULV EXCAV @ ************
(26+51.38-L-)

0250 8133000000-E 414 1,095.4 TON 55.00 60247.00   FND CONDIT MAT, BOX CULV

0251 8196000000-E 420 2,188.9 CY  435.00 952171.50   CLASS A CONCRETE (CULV)

0252 8245000000-E 425  315,537 LB  1.13 356556.81   REINF STEEL (CULVERT)

WALL ITEMS

0253 8801000000-E SP   4,470 SF  68.00 303960.00   MSE RETAIN WALL NO **
(1)
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STRUCTURE ITEMS

0254 8091000000-N 410 Lump Sum 10000.00   FND EXCAV B** STA *******
(1,115+83.99-L-)

0255 8091000000-N 410 Lump Sum 20000.00   FND EXCAV B** STA *******
(1,33+45.98-L-)

0256 8112730000-N 450  1 EA  5000.00 5000.00   PDA TESTING

0257 8147000000-E 420  29,486 SF  26.50 781379.00   REINF CONCRETE DECK SLAB

0258 8161000000-E 420  27,928 SF  0.60 16756.80   GROOVING BRIDGE FLOORS

0259 8182000000-E 420 532.7 CY  685.00 364899.50   CLASS A CONCRETE (BRIDGE)

0260 8210000000-N 422 Lump Sum 25000.00   BRG APPR SLAB ***********
(115+83.99-L-)

0261 8210000000-N 422 Lump Sum 73000.00   BRG APPR SLAB ***********
(33+45.98-L-)

0262 8217000000-E 425  71,963 LB  0.81 58290.03   REINF STEEL (BRIDGE)

0263 8238000000-E 425  3,538 LB  1.46 5165.48   SPIRAL COL REINF STL BRG

0264 8265000000-E 430 963.3 LF  263.00 253347.90   54" PRESTR CONCRETE GIRDR

0265 8280000000-E 440 Lump Sum 2450387.00   STRUCTURAL STEEL

0266 8364000000-E 450  2,800 LF  50.00 140000.00   HP12X53 PILES

0267 8384000000-E 450  1,320 LF  64.00 84480.00   HP14X73 PILES

0268 8391000000-N 450  104 EA  125.00 13000.00   STEEL PILE POINTS

0269 8503000000-E 460 1,021.51 LF  70.00 71505.70   CONCRETE BARRIER RAIL

0270 8531000000-E 462  1,114 SY  93.00 103602.00   4" SLOPE PROTECTION

0271 8654000000-N SP  Lump Sum 21000.00   DISC BEARINGS

0272 8657000000-N 430 Lump Sum 27000.00   ELASTOMERIC BEARINGS

0273 8706000000-N SP  Lump Sum 120000.00   EXPANSION JOINT SEALS

0274 8860000000-N SP  Lump Sum 85700.00   GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

 

    TOTAL 21722888.06   CONTRACT TOTAL

 

    SUB-TOTAL 15123539.34   ROADWAY ITEMS

    SUB-TOTAL 1565875.31   CULVERT ITEMS

    SUB-TOTAL 303960.00   WALL ITEMS

    SUB-TOTAL 4729513.41   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  16677393.16   FLATIRON CONSTRUCTORS INC

     2  17980304.11   C. M. LINDSAY & SONS, INC.

     3  18426828.02   FSC II LLC DBA FRED SMITH COMPANY

     4  18897730.74   S. T. WOOTEN CORPORATION

     5  19453515.35   BARNHILL CONTRACTING COMPANY

     6  20360911.69   PLT CONSTRUCTION CO., INC.
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     7  21722888.06   W. C. ENGLISH, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30200.00 32500.00  32500.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 7775.00 15000.00  10000.00BRG APP SUB REG TIER**
(14+17.00)

0003 0043000000-N 226 Lump Sum 57050.00 40000.00  48800.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  15.00 3000.00 15.00 3000.00 18.00  3600.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  25.00 5000.00 35.00 7000.00 1.00  200.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  300 SY  2.25 675.00 3.00 900.00 2.00  600.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 45.00 450.00 34.00 340.00 40.00  400.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  30 SY  2.25 67.50 3.00 90.00 2.00  60.00FND CONDIT GEOTEXTILE

0010 0344000000-E 310  28 LF  20.00 560.00 70.00 1960.00 45.00  1260.0018" SIDE DRAIN PIPE

0011 0582000000-E 310  44 LF  32.00 1408.00 68.00 2992.00 45.00  1980.0015" CS PIPE CULV 0.064"

0012 0636000000-E 310  4 EA  215.00 860.00 200.00 800.00 350.00  1400.00**" CS ELBOW *****" THICK
(15", 0.064")

0013 0995000000-E 340  21 LF  15.00 315.00 17.00 357.00 15.00  315.00PIPE REMOVAL

0014 1220000000-E 545  200 TON 25.00 5000.00 35.00 7000.00 25.00  5000.00INCIDENTAL STONE BASE

0015 1489000000-E 610  360 TON 75.00 27000.00 75.00 27000.00 45.00  16200.00ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  320 TON 75.00 24000.00 80.00 25600.00 60.00  19200.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  38 TON 675.00 25650.00 650.00 24700.00 600.00  22800.00ASP FOR PLANT MIX

0018 2000000000-N 806  18 EA  185.00 3330.00 200.00 3600.00 150.00  2700.00RIGHT OF WAY MARKERS

0019 2286000000-N 840  2 EA  1375.00 2750.00 2700.00 5400.00 1800.00  3600.00MASNRY DRAINAGE STRUCT

0020 2367000000-N 840  2 EA  575.00 1150.00 700.00 1400.00 650.00  1300.00FRAME W/2GRTS 840.29 STD

0021 2556000000-E 846  35 LF  35.00 1225.00 45.00 1575.00 50.00  1750.00SHOULDER BERM GUTTER

0022 3030000000-E 862  75 LF  14.50 1087.50 14.50 1087.50 14.50  1087.50STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0024 3165000000-N SP   4 EA  1625.00 6500.00 1625.00 6500.00 1625.00  6500.00GR ANCHOR TYPE **********
(350 TL-2)

0025 3180000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE **********
(III, SHOP CURVED)

0026 3628000000-E 876  285 TON 30.00 8550.00 50.00 14250.00 75.00  21375.00RIP RAP, CLASS I

0027 3635000000-E 876  35 TON 35.00 1225.00 50.00 1750.00 50.00  1750.00RIP RAP, CLASS II

0028 3649000000-E 876  55 TON 30.00 1650.00 50.00 2750.00 85.00  4675.00RIP RAP, CLASS B

0029 3656000000-E 876  1,200 SY  2.25 2700.00 3.00 3600.00 0.50  600.00GEOTEXTILE FOR DRAINGE

0030 4400000000-E 1110  288 SF  4.28 1232.64 4.28 1232.64 5.00  1440.00WORK ZONE SIGNS (STAT)

0031 4410000000-E 1110  107 SF  4.55 486.85 4.55 486.85 5.00  535.00WORK ZONE SIGNS (BARR)

0032 4445000000-E 1145  96 LF  14.00 1344.00 14.00 1344.00 14.00  1344.00BARRICADES (TYPE III)

0033 4810000000-E 1205  5,600 LF  0.42 2352.00 0.60 3360.00 0.30  1680.00PAINT PVMT MARKINGS 4"

0034 6000000000-E 1605  475 LF  2.50 1187.50 2.50 1187.50 2.50  1187.50TEMPORARY SILT FENCE

0035 6006000000-E 1610  150 TON 30.00 4500.00 50.00 7500.00 1.00  150.00EROS CONTRL STONE CL A

0036 6009000000-E 1610  190 TON 30.00 5700.00 50.00 9500.00 1.00  190.00EROS CONTRL STONE CL B

0037 6012000000-E 1610  75 TON 25.00 1875.00 45.00 3375.00 1.00  75.00SEDIMENT CONTROL STONE

0038 6015000000-E 1615  1 ACR 1800.00 1800.00 800.00 800.00 1000.00  1000.00TEMPORARY MULCHING



MAR 09, 2015 12:08 PM

TIP NO B-5151 2:00 PM 2 /  6 006

GRANVILLE

42312.3.FD1

FED AID NO BRZ-1432(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER LITTLE GRASSY CREEK ON SR-1432.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

S. T. WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

C203537FEB 24 2015

0.249 MI

0039 6018000000-E 1620  100 LB  3.00 300.00 3.00 300.00 2.00  200.00SEED FOR TEMP SEEDING

0040 6021000000-E 1620 1.5 TON 1000.00 1500.00 800.00 1200.00 1.00  1.50FERT FOR TEMP SEEDING

0041 6024000000-E 1622  200 LF  10.00 2000.00 5.00 1000.00 1.00  200.00TEMPORARY SLOPE DRAINS

0042 6029000000-E SP   200 LF  2.50 500.00 2.00 400.00 4.00  800.00SAFETY FENCE

0043 6030000000-E 1630  220 CY  10.00 2200.00 10.00 2200.00 30.00  6600.00SILT EXCAVATION

0044 6036000000-E 1631  1,000 SY  1.90 1900.00 2.50 2500.00 2.00  2000.00MATTING FOR EROS CONTROL

0045 6037000000-E SP   200 SY  7.00 1400.00 5.20 1040.00 4.10  820.00COIR FIBER MAT

0046 6038000000-E SP   550 SY  6.90 3795.00 4.75 2612.50 3.95  2172.50PERM SOIL REINF MAT

0047 6042000000-E 1632  130 LF  4.15 539.50 3.65 474.50 4.00  520.001/4" HARDWARE CLOTH

0048 6071012000-E SP   120 LF  6.50 780.00 8.00 960.00 20.00  2400.00COIR FIBER WATTLE

0049 6071020000-E SP   85 LB  8.00 680.00 8.00 680.00 1.00  85.00POLYACRYLAMIDE (PAM)

0050 6071030000-E 1640  70 LF  6.50 455.00 6.00 420.00 8.00  560.00COIR FIBER BAFFLE

0051 6071050000-E SP   1 EA  1150.00 1150.00 2000.00 2000.00 800.00  800.00**" SKIMMER
(1-1/2")

0052 6084000000-E 1660  1 ACR 4800.00 4800.00 1800.00 1800.00 2000.00  2000.00SEEDING AND MULCHING

0053 6087000000-E 1660 0.5 ACR 70.00 35.00 200.00 100.00 125.00  62.50MOWING

0054 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00 4.90  245.00SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 900.00 225.00 800.00 200.00 1400.00  350.00FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  1.75 87.50 4.00 200.00 4.90  245.00SEED FOR SUPP SEEDING

0057 6108000000-E 1665 0.75 TON 900.00 675.00 800.00 600.00 200.00  150.00FERTILIZER TOPDRESSING

0058 6114500000-N 1667  10 MHR 15.00 150.00 60.00 600.00 35.00  350.00SPECIALIZED HAND MOWING

0059 6117000000-N SP   12 EA  125.00 1500.00 50.00 600.00 50.00  600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8017000000-N SP  Lump Sum 15210.00 1.00  3000.00CM&R TEMP ACCESS ***********
(14+17.00-L-)

0061 8035000000-N 402 Lump Sum 40000.00 35000.00  68632.00REMV EXIST STR **********
(14+17.00-L-)

0062 8121000000-N 412 Lump Sum 15000.00 10000.00  15000.00UNCL STR EXCAV STA *****
(14+17.00-L-)

0063 8182000000-E 420  49 CY  750.00 36750.00 850.00 41650.00 1200.00  58800.00CLASS A CONCRETE (BRIDGE)

0064 8210000000-N 422 Lump Sum 11090.00 20000.00  20000.00BRG APPR SLAB ***********
(14+17.00-L-)

0065 8217000000-E 425  6,862 LB  1.00 6862.00 1.00 6862.00 2.00  13724.00REINF STEEL (BRIDGE)

0066 8364000000-E 450  140 LF  66.00 9240.00 80.00 11200.00 50.00  7000.00HP12X53 PILES

0067 8391000000-N 450  10 EA  215.00 2150.00 70.00 700.00 100.00  1000.00STEEL PILE POINTS

0068 8505000000-E 460  170 LF  87.00 14790.00 125.00 21250.00 110.00  18700.00VERT CONC BARRIER RAIL

0069 8608000000-E 876  340 TON 43.50 14790.00 50.00 17000.00 35.00  11900.00RIP RAP II (2'-0")

0070 8622000000-E 876  375 SY  2.25 843.75 3.00 1125.00 2.50  937.50GEOTEXTILE FOR DRAINAGE

0071 8657000000-N 430 Lump Sum 7500.00 3000.00  3000.00ELASTOMERIC BEARINGS

0072 8753100000-E 430  850 LF  187.00 158950.00 217.00 184450.00 224.00  190400.003'-0"X 2'-9" PRESTR BOX BEAM



MAR 09, 2015 12:08 PM

TIP NO B-5151 2:00 PM 3 /  6 006

GRANVILLE

42312.3.FD1

FED AID NO BRZ-1432(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER LITTLE GRASSY CREEK ON SR-1432.

   

C203537FEB 24 2015

0.249 MI

 

    TOTAL 604058.74 TOTAL 638518.49 TOTAL  656565.00CONTRACT TOTAL

 

    SUB-TOTAL 270882.99 SUB-TOTAL 286280.49 SUB-TOTAL  244471.50ROADWAY ITEMS

    SUB-TOTAL 333175.75 SUB-TOTAL 352238.00 SUB-TOTAL  412093.50STRUCTURE ITEMS



MAR 09, 2015 12:08 PM

TIP NO B-5151 2:00 PM 4 /  6 006

GRANVILLE

42312.3.FD1

FED AID NO BRZ-1432(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER LITTLE GRASSY CREEK ON SR-1432.

DELLINGER, INC.

MONROE,  NC

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC  

C203537FEB 24 2015

0.249 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36000.00 52460.12  MOBILIZATION

0002 0030000000-N SP  Lump Sum 12000.00 37841.91  BRG APP SUB REG TIER**
(14+17.00)

0003 0043000000-N 226 Lump Sum 50000.00 88119.66  GRADING

0004 0050000000-E 226  1 ACR 9500.00 9500.00 2532.36 2532.36  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  12.50 2500.00 17.02 3404.00  UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  25.00 5000.00 27.39 5478.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  300 SY  2.25 675.00 3.44 1032.00  GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 34.00 340.00 32.03 320.30  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  30 SY  5.25 157.50 7.14 214.20  FND CONDIT GEOTEXTILE

0010 0344000000-E 310  28 LF  38.00 1064.00 121.23 3394.44  18" SIDE DRAIN PIPE

0011 0582000000-E 310  44 LF  46.50 2046.00 78.14 3438.16  15" CS PIPE CULV 0.064"

0012 0636000000-E 310  4 EA  375.00 1500.00 346.54 1386.16  **" CS ELBOW *****" THICK
(15", 0.064")

0013 0995000000-E 340  21 LF  35.00 735.00 35.51 745.71  PIPE REMOVAL

0014 1220000000-E 545  200 TON 28.50 5700.00 34.16 6832.00  INCIDENTAL STONE BASE

0015 1489000000-E 610  360 TON 71.95 25902.00 60.00 21600.00  ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  320 TON 68.65 21968.00 90.00 28800.00  ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  38 TON 765.00 29070.00 725.04 27551.52  ASP FOR PLANT MIX

0018 2000000000-N 806  18 EA  217.40 3913.20 30.00 540.00  RIGHT OF WAY MARKERS

0019 2286000000-N 840  2 EA  1350.00 2700.00 2291.15 4582.30  MASNRY DRAINAGE STRUCT

0020 2367000000-N 840  2 EA  650.00 1300.00 1445.54 2891.08  FRAME W/2GRTS 840.29 STD

0021 2556000000-E 846  35 LF  55.00 1925.00 114.26 3999.10  SHOULDER BERM GUTTER

0022 3030000000-E 862  75 LF  14.50 1087.50 14.50 1087.50  STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0024 3165000000-N SP   4 EA  1625.00 6500.00 1625.00 6500.00  GR ANCHOR TYPE **********
(350 TL-2)

0025 3180000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00  GR ANCHOR TYPE **********
(III, SHOP CURVED)

0026 3628000000-E 876  285 TON 38.50 10972.50 55.38 15783.30  RIP RAP, CLASS I

0027 3635000000-E 876  35 TON 44.50 1557.50 59.32 2076.20  RIP RAP, CLASS II

0028 3649000000-E 876  55 TON 38.00 2090.00 54.72 3009.60  RIP RAP, CLASS B

0029 3656000000-E 876  1,200 SY  3.95 4740.00 3.54 4248.00  GEOTEXTILE FOR DRAINGE

0030 4400000000-E 1110  288 SF  4.25 1224.00 4.28 1232.64  WORK ZONE SIGNS (STAT)

0031 4410000000-E 1110  107 SF  5.00 535.00 4.55 486.85  WORK ZONE SIGNS (BARR)

0032 4445000000-E 1145  96 LF  15.00 1440.00 14.00 1344.00  BARRICADES (TYPE III)

0033 4810000000-E 1205  5,600 LF  0.53 2968.00 0.60 3360.00  PAINT PVMT MARKINGS 4"

0034 6000000000-E 1605  475 LF  4.25 2018.75 1.95 926.25  TEMPORARY SILT FENCE

0035 6006000000-E 1610  150 TON 38.50 5775.00 53.60 8040.00  EROS CONTRL STONE CL A

0036 6009000000-E 1610  190 TON 38.75 7362.50 54.66 10385.40  EROS CONTRL STONE CL B

0037 6012000000-E 1610  75 TON 33.50 2512.50 51.46 3859.50  SEDIMENT CONTROL STONE

0038 6015000000-E 1615  1 ACR 1750.00 1750.00 650.00 650.00  TEMPORARY MULCHING



MAR 09, 2015 12:08 PM

TIP NO B-5151 2:00 PM 5 /  6 006

GRANVILLE

42312.3.FD1

FED AID NO BRZ-1432(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER LITTLE GRASSY CREEK ON SR-1432.

DELLINGER, INC.

MONROE,  NC

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC  

C203537FEB 24 2015

0.249 MI

0039 6018000000-E 1620  100 LB  5.75 575.00 1.00 100.00  SEED FOR TEMP SEEDING

0040 6021000000-E 1620 1.5 TON 1200.00 1800.00 451.15 676.73  FERT FOR TEMP SEEDING

0041 6024000000-E 1622  200 LF  13.50 2700.00 13.99 2798.00  TEMPORARY SLOPE DRAINS

0042 6029000000-E SP   200 LF  2.75 550.00 2.00 400.00  SAFETY FENCE

0043 6030000000-E 1630  220 CY  3.25 715.00 22.03 4846.60  SILT EXCAVATION

0044 6036000000-E 1631  1,000 SY  2.09 2090.00 2.00 2000.00  MATTING FOR EROS CONTROL

0045 6037000000-E SP   200 SY  5.35 1070.00 2.00 400.00  COIR FIBER MAT

0046 6038000000-E SP   550 SY  4.80 2640.00 4.25 2337.50  PERM SOIL REINF MAT

0047 6042000000-E 1632  130 LF  4.75 617.50 0.50 65.00  1/4" HARDWARE CLOTH

0048 6071012000-E SP   120 LF  6.75 810.00 6.00 720.00  COIR FIBER WATTLE

0049 6071020000-E SP   85 LB  9.25 786.25 8.00 680.00  POLYACRYLAMIDE (PAM)

0050 6071030000-E 1640  70 LF  5.85 409.50 6.00 420.00  COIR FIBER BAFFLE

0051 6071050000-E SP   1 EA  1260.00 1260.00 750.00 750.00  **" SKIMMER
(1-1/2")

0052 6084000000-E 1660  1 ACR 1900.00 1900.00 1250.00 1250.00  SEEDING AND MULCHING

0053 6087000000-E 1660 0.5 ACR 250.00 125.00 150.00 75.00  MOWING

0054 6090000000-E 1661  50 LB  14.25 712.50 2.00 100.00  SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 350.00 87.50 457.24 114.31  FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  6.50 325.00 2.00 100.00  SEED FOR SUPP SEEDING

0057 6108000000-E 1665 0.75 TON 1200.00 900.00 451.15 338.36  FERTILIZER TOPDRESSING

0058 6114500000-N 1667  10 MHR 65.00 650.00 76.00 760.00  SPECIALIZED HAND MOWING

0059 6117000000-N SP   12 EA  250.00 3000.00 400.00 4800.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8017000000-N SP  Lump Sum 10000.00 19922.89  CM&R TEMP ACCESS ***********
(14+17.00-L-)

0061 8035000000-N 402 Lump Sum 35000.00 120808.10  REMV EXIST STR **********
(14+17.00-L-)

0062 8121000000-N 412 Lump Sum 12000.00 6657.42  UNCL STR EXCAV STA *****
(14+17.00-L-)

0063 8182000000-E 420  49 CY  925.00 45325.00 1085.37 53183.13  CLASS A CONCRETE (BRIDGE)

0064 8210000000-N 422 Lump Sum 25000.00 25541.66  BRG APPR SLAB ***********
(14+17.00-L-)

0065 8217000000-E 425  6,862 LB  1.15 7891.30 1.33 9126.46  REINF STEEL (BRIDGE)

0066 8364000000-E 450  140 LF  68.00 9520.00 189.84 26577.60  HP12X53 PILES

0067 8391000000-N 450  10 EA  150.00 1500.00 93.19 931.90  STEEL PILE POINTS

0068 8505000000-E 460  170 LF  108.00 18360.00 79.63 13537.10  VERT CONC BARRIER RAIL

0069 8608000000-E 876  340 TON 40.00 13600.00 59.34 20175.60  RIP RAP II (2'-0")

0070 8622000000-E 876  375 SY  4.00 1500.00 3.54 1327.50  GEOTEXTILE FOR DRAINAGE

0071 8657000000-N 430 Lump Sum 8000.00 3267.86  ELASTOMERIC BEARINGS

0072 8753100000-E 430  850 LF  278.00 236300.00 197.89 168206.50  3'-0"X 2'-9" PRESTR BOX BEAM



MAR 09, 2015 12:08 PM

TIP NO B-5151 2:00 PM 6 /  6 006

GRANVILLE

42312.3.FD1

FED AID NO BRZ-1432(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER LITTLE GRASSY CREEK ON SR-1432.

   

C203537FEB 24 2015

0.249 MI

 

    TOTAL 720303.50 TOTAL 859202.48  CONTRACT TOTAL

 

    SUB-TOTAL 296307.20 SUB-TOTAL 389938.76  ROADWAY ITEMS

    SUB-TOTAL 423996.30 SUB-TOTAL 469263.72  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  604058.74   DANE CONSTRUCTION, INC.

     2  638518.49   S. T. WOOTEN CORPORATION

     3  656565.00   FSC II LLC DBA FRED SMITH COMPANY

     4  720303.50   DELLINGER, INC.

     5  859202.48   CAROLINA BRIDGE CO., INC.



MAR 09, 2015 12:08 PM

TIP NO B-5127 2:00 PM 1 /  3 007

HOKE

42285.3.FR1

FED AID NO BRSTP-0211(24)

GRADING, DRAINAGE, PAVING, CULVERT & BRIDGE STRENGTHENING.

BRIDGE #4 OVER RAFT SWAMP ON NC-211.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

COUNTRY BOY LANDSCAPING INC DANE CONSTRUCTION, INC.

HARMONY,  NC MOORESVILLE,  NC

C203539FEB 24 2015

0.091 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48000.00 52000.00  60980.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 57000.00 100000.00  90000.00GRADING

0003 0050000000-E 226  1 ACR 10.00 10.00 0.01 0.01 100.00  100.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  400 CY  10.50 4200.00 25.00 10000.00 10.50  4200.00UNDERCUT EXCAVATION

0005 0194000000-E SP   400 CY  18.00 7200.00 45.00 18000.00 18.00  7200.00SELECT GRANULAR MATL, CLASS III

0006 0196000000-E 270  400 SY  4.00 1600.00 2.25 900.00 4.00  1600.00GEOTEXTILE SOIL STABILIZATION

0007 0318000000-E 300  4 TON 55.00 220.00 50.00 200.00 55.00  220.00FND CONDIT MATL MINOR STRS

0008 0320000000-E 300  11 SY  10.00 110.00 4.50 49.50 10.00  110.00FND CONDIT GEOTEXTILE

0009 0335200000-E 305  32 LF  32.00 1024.00 44.00 1408.00 32.00  1024.0015" DRAINAGE PIPE

0010 0335850000-E 305  2 EA  300.00 600.00 225.00 450.00 300.00  600.00**" DRAINAGE PIPE ELBOW
(15")

0011 1330000000-E 607  250 SY  25.00 6250.00 16.00 4000.00 20.00  5000.00INCIDENTAL MILLING

0012 1489000000-E 610  400 TON 52.75 21100.00 52.75 21100.00 52.75  21100.00ASP CONC BASE CRS B25.0B

0013 1498000000-E 610  340 TON 56.10 19074.00 56.10 19074.00 56.10  19074.00ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  170 TON 88.10 14977.00 88.10 14977.00 88.10  14977.00ASP CONC SURF CRS S9.5B

0015 1575000000-E 620  45 TON 595.00 26775.00 595.00 26775.00 595.00  26775.00ASP FOR PLANT MIX

0016 2286000000-N 840  1 EA  1500.00 1500.00 1250.00 1250.00 1500.00  1500.00MASNRY DRAINAGE STRUCT

0017 2367000000-N 840  1 EA  750.00 750.00 1000.00 1000.00 750.00  750.00FRAME W/2GRTS 840.29 STD

0018 2556000000-E 846  30 LF  60.00 1800.00 85.00 2550.00 35.00  1050.00SHOULDER BERM GUTTER

0019 3030000000-E 862  525 LF  14.95 7848.75 24.50 12862.50 15.00  7875.00STL BM GUARDRAIL

0020 3150000000-N 862  10 EA  5.00 50.00 11.00 110.00 30.00  300.00ADDIT GUARDRAIL POSTS

0021 3270000000-N SP   4 EA  1795.00 7180.00 1850.00 7400.00 2000.00  8000.00GR ANCHOR TYPE 350

0022 3628000000-E 876  270 TON 65.00 17550.00 42.00 11340.00 65.00  17550.00RIP RAP, CLASS I

0023 3649000000-E 876  1 TON 100.00 100.00 50.00 50.00 100.00  100.00RIP RAP, CLASS B

0024 3656000000-E 876  735 SY  4.50 3307.50 2.25 1653.75 4.50  3307.50GEOTEXTILE FOR DRAINGE

0025 4400000000-E 1110  720 SF  3.75 2700.00 4.20 3024.00 3.75  2700.00WORK ZONE SIGNS (STAT)

0026 4410000000-E 1110  83 SF  5.00 415.00 4.75 394.25 5.00  415.00WORK ZONE SIGNS (BARR)

0027 4445000000-E 1145  88 LF  15.00 1320.00 14.35 1262.80 15.00  1320.00BARRICADES (TYPE III)

0028 4685000000-E 1205  960 LF  1.77 1699.20 1.77 1699.20 1.86  1785.60THERMO PVT MKG LINES 4"90

0029 4686000000-E 1205  960 LF  1.79 1718.40 1.79 1718.40 1.90  1824.00THERMO PVT MKG LINES 4"120

0030 4900000000-N 1251  6 EA  30.00 180.00 30.00 180.00 25.00  150.00PERM RAISED PVMT MARKERS

0031 6000000000-E 1605  1,655 LF  2.00 3310.00 2.25 3723.75 2.00  3310.00TEMPORARY SILT FENCE

0032 6006000000-E 1610  150 TON 45.00 6750.00 41.00 6150.00 65.00  9750.00EROS CONTRL STONE CL A

0033 6009000000-E 1610  60 TON 65.00 3900.00 41.00 2460.00 65.00  3900.00EROS CONTRL STONE CL B

0034 6012000000-E 1610  215 TON 75.00 16125.00 35.00 7525.00 75.00  16125.00SEDIMENT CONTROL STONE

0035 6015000000-E 1615  2 ACR 1500.00 3000.00 0.01 0.02 1500.00  3000.00TEMPORARY MULCHING

0036 6018000000-E 1620  200 LB  3.00 600.00 0.01 2.00 3.00  600.00SEED FOR TEMP SEEDING

0037 6021000000-E 1620  1 TON 1000.00 1000.00 0.01 0.01 1000.00  1000.00FERT FOR TEMP SEEDING

0038 6024000000-E 1622  200 LF  15.00 3000.00 0.01 2.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0039 6029000000-E SP   800 LF  1.65 1320.00 0.01 8.00 1.65  1320.00SAFETY FENCE

0040 6030000000-E 1630  80 CY  10.00 800.00 0.01 0.80 10.00  800.00SILT EXCAVATION



MAR 09, 2015 12:08 PM

TIP NO B-5127 2:00 PM 2 /  3 007

HOKE

42285.3.FR1

FED AID NO BRSTP-0211(24)

GRADING, DRAINAGE, PAVING, CULVERT & BRIDGE STRENGTHENING.

BRIDGE #4 OVER RAFT SWAMP ON NC-211.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

COUNTRY BOY LANDSCAPING INC DANE CONSTRUCTION, INC.

HARMONY,  NC MOORESVILLE,  NC

C203539FEB 24 2015

0.091 MI

0041 6036000000-E 1631  4,500 SY  1.85 8325.00 0.01 45.00 1.85  8325.00MATTING FOR EROS CONTROL

0042 6037000000-E SP   200 SY  7.00 1400.00 0.01 2.00 7.00  1400.00COIR FIBER MAT

0043 6038000000-E SP   300 SY  7.00 2100.00 0.01 3.00 7.00  2100.00PERM SOIL REINF MAT

0044 6042000000-E 1632  400 LF  4.15 1660.00 0.01 4.00 4.15  1660.001/4" HARDWARE CLOTH

0045 6048000000-E SP   50 SY  50.00 2500.00 25.00 1250.00 55.00  2750.00FLOAT TURBIDITY CURTAIN

0046 6070000000-N 1639  5 EA  500.00 2500.00 0.01 0.05 475.00  2375.00SPECIAL STILLING BASINS

0047 6084000000-E 1660  2 ACR 3500.00 7000.00 0.01 0.02 3500.00  7000.00SEEDING AND MULCHING

0048 6087000000-E 1660  1 ACR 50.00 50.00 0.01 0.01 50.00  50.00MOWING

0049 6090000000-E 1661  50 LB  7.00 350.00 2.00 100.00 7.00  350.00SEED FOR REPAIR SEEDING

0050 6093000000-E 1661 0.25 TON 900.00 225.00 400.00 100.00 900.00  225.00FERT FOR REPAIR SEEDING

0051 6096000000-E 1662  50 LB  1.75 87.50 2.00 100.00 1.75  87.50SEED FOR SUPP SEEDING

0052 6108000000-E 1665 1.5 TON 900.00 1350.00 2000.00 3000.00 900.00  1350.00FERTILIZER TOPDRESSING

0053 6111000000-E SP   420 LF  30.00 12600.00 350.00 147000.00 175.00  73500.00IMPERVIOUS DIKE

0054 6114500000-N 1667  10 MHR 15.00 150.00 18.00 180.00 15.00  150.00SPECIALIZED HAND MOWING

0055 6117000000-N SP   18 EA  350.00 6300.00 0.01 0.18 25.00  450.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0056 8056000000-N 402 Lump Sum 98000.00 78000.00  100000.00REMV EXIST STR **********
(14+00.00-L-)

0057 8126000000-N 414 Lump Sum 75000.00 34200.00  74700.00CULV EXCAV @ ************
(14+00.00-L-)

0058 8133000000-E 414  201 TON 50.00 10050.00 75.00 15075.00 40.00  8040.00FND CONDIT MAT, BOX CULV

0059 8196000000-E 420 365.1 CY  450.00 164295.00 600.00 219060.00 975.00  355972.50CLASS A CONCRETE (CULV)

0060 8245000000-E 425  46,550 LB  1.50 69825.00 1.20 55860.00 1.25  58187.50REINF STEEL (CULVERT)

STRUCTURE ITEMS

0061 8112730000-N 450  1 EA  2500.00 2500.00 2500.00 2500.00 1500.00  1500.00PDA TESTING

0062 8280000000-E 440 Lump Sum 124000.00 160065.19  125000.00STRUCTURAL STEEL

0063 8365000000-E 450  680 LF  85.00 57800.00 80.00 54400.00 60.00  40800.00HP12X53 GALV PILES

0064 8393000000-N 450  12 EA  750.00 9000.00 2500.00 30000.00 125.00  1500.00PILE REDRIVES

0065 8882000000-E SP  8.2 CF  2000.00 16400.00 1000.00 8200.00 950.00  7790.00GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

 

    TOTAL 969531.35 TOTAL 1144444.44 TOTAL  1219654.60CONTRACT TOTAL

 

    SUB-TOTAL 342661.35 SUB-TOTAL 487084.25 SUB-TOTAL  446164.60ROADWAY ITEMS

    SUB-TOTAL 417170.00 SUB-TOTAL 402195.00 SUB-TOTAL  596900.00CULVERT ITEMS

    SUB-TOTAL 209700.00 SUB-TOTAL 255165.19 SUB-TOTAL  176590.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  969531.35   MOUNTAIN CREEK CONTRACTORS INC



MAR 09, 2015 12:08 PM

TIP NO B-5127 2:00 PM 3 /  3 007

HOKE

42285.3.FR1

FED AID NO BRSTP-0211(24)

GRADING, DRAINAGE, PAVING, CULVERT & BRIDGE STRENGTHENING.

BRIDGE #4 OVER RAFT SWAMP ON NC-211.

   

C203539FEB 24 2015

0.091 MI

     2  1144444.44   COUNTRY BOY LANDSCAPING INC

     3  1219654.60   DANE CONSTRUCTION, INC.



MAR 09, 2015 12:08 PM

TIP NO 2:00 PM 1 /  1 008

RICHMOND, SCOTLAND

8CR.10771.25,  8CR.10831.25

FED AID NO STATE FUNDED

MILLING & RESURFACING.

3 SECTIONS OF US-74 BYPASS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

HUDSON PAVING, INC.

ROCKINGHAM,  NC  

C203636FEB 24 2015

29.310 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 116000.00 242500.00  MOBILIZATION

0002 1297000000-E 607  657,274 SY  0.96 630983.04 0.79 519246.46  MILL ASP PVMT *****" DTH
(1-1/2")

0003 1523000000-E 610  57,840 TON 29.10 1683144.00 27.00 1561680.00  ASP CONC SURF CRS S9.5C

0004 1575000000-E 620  3,412 TON 598.50 2042082.00 646.00 2204152.00  ASP FOR PLANT MIX

0005 4413000000-E SP   1,910 SF  3.95 7544.50 4.05 7735.50  WORK ZONE ADV/GEN WARN SIGN

0006 4457000000-N SP  Lump Sum 13650.00 48600.00  TEMP TRAFFIC CONTROL

0007 4510000000-N SP   428 HR  40.00 17120.00 30.00 12840.00  LAW ENFORCEMENT

0008 4685000000-E 1205  88,261 LF  0.40 35304.40 0.40 35304.40  THERMO PVT MKG LINES 4"90

0009 4686000000-E 1205  14,605 LF  0.65 9493.25 0.65 9493.25  THERMO PVT MKG LINES 4"120

0010 4688000000-E 1205  366,587 LF  0.65 238281.55 0.65 238281.55  THERMO PVT MKG LINES,6"90 MILS

0011 4690000000-E 1205  49,162 LF  0.75 36871.50 0.75 36871.50  THERMO PVT MKG LINES 6"120 MILS

0012 4695000000-E 1205  2,840 LF  1.00 2840.00 1.00 2840.00  THERMO PVT MKG LINES 8"90 MILS

0013 4700000000-E 1205  13,830 LF  1.00 13830.00 1.00 13830.00  12"WIDE THERMO 90 MILS

0014 4710000000-E 1205  105 LF  20.00 2100.00 20.00 2100.00  24"WIDE THERMO 120 MILS

0015 4725000000-E 1205  106 EA  125.00 13250.00 125.00 13250.00  THERMO PVT SYMBOL 90MILS

0016 4810000000-E 1205  102,700 LF  0.16 16432.00 0.16 16432.00  PAINT PVMT MARKINGS 4"

0017 4815000000-E 1205  362,100 LF  0.16 57936.00 0.16 57936.00  PAINT PVMT MARKINGS 6"

0018 4820000000-E 1205  2,860 LF  0.32 915.20 0.32 915.20  PAINT PVMT MARKINGS 8"

0019 4825000000-E 1205  13,700 LF  0.32 4384.00 0.32 4384.00  PAINT PVMT MARKINGS 12"

0020 4835000000-E 1205  105 LF  3.25 341.25 3.25 341.25  PAINT PVT MKG LINES 24"

0021 4845000000-N 1205  94 EA  30.00 2820.00 30.00 2820.00  PAINT PVT MKG SYMBOL

0022 4847100000-E 1205  6,047 LF  2.50 15117.50 2.50 15117.50  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0023 4850000000-E 1205  6,047 LF  0.50 3023.50 0.50 3023.50  LINE REMOVAL 4" WIDE

0024 4905000000-N 1253  4,532 EA  21.50 97438.00 20.45 92679.40  SNOWPLB PVMT MRKER

 

    TOTAL 5060901.69 TOTAL 5142373.51  CONTRACT TOTAL

 

    SUB-TOTAL 5060901.69 SUB-TOTAL 5142373.51  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5060901.69   BARNHILL CONTRACTING COMPANY

     2  5142373.51   HUDSON PAVING, INC.



MAR 09, 2015 12:08 PM

TIP NO I-5318 2:00 PM 1 /  4 009

MECKLENBURG

47038.3.FS1

FED AID NO NHPP-0485(33)

MILLING & RESURFACING.

I-485 FROM SR-5722 TO US-74 (INDEPENDENCE BLVD).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

THE LANE CONSTRUCTION CORP

CHARLOTTE,  NC CHESHIRE,  CT

C203501FEB 24 2015

8.700 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 215000.00 200000.00  365000.00MOBILIZATION

0002 0106000000-E 230  1,419 CY  36.00 51084.00 34.00 48246.00 40.00  56760.00BORROW EXCAVATION

0003 1245000000-E SP   20 SMI 1650.00 33000.00 3300.00 66000.00 1450.00  29000.00SHOULDER RECONSTRUCTION

0004 1297000000-E 607  193,175 SY  1.87 361237.25 1.25 241468.75 1.80  347715.00MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  152,777 SY  1.60 244443.20 1.95 297915.15 2.15  328470.55MILL ASP PVMT *****" DTH
(2-1/2")

0006 1297000000-E 607  1,457 SY  5.00 7285.00 7.00 10199.00 5.35  7794.95MILL ASP PVMT *****" DTH
(4")

0007 1308000000-E 607  7,628 SY  4.00 30512.00 2.75 20977.00 2.50  19070.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1308000000-E 607  3,209 SY  4.25 13638.25 6.25 20056.25 6.25  20056.25MILLN ASPHALT PVMT ***** - *****
(2-1/2" TO 4")

0009 1330000000-E 607  2,447 SY  13.50 33034.50 7.00 17129.00 7.00  17129.00INCIDENTAL MILLING

0010 1508000000-E 610  22,436 TON 32.00 717952.00 36.00 807696.00 38.00  852568.00ASP CONC INTR CRS I19.0D

0011 1524200000-E 610  40,254 TON 33.00 1328382.00 43.50 1751049.00 53.00  2133462.00ASP CONC SURF CRS S9.5D

0012 1575000000-E 620  1,010 TON 621.00 627210.00 630.00 636300.00 624.00  630240.00ASP FOR PLANT MIX

0013 1577000000-E 620  2,294 TON 752.00 1725088.00 770.00 1766380.00 752.00  1725088.00POLYM MOD ASP BNDR FOR PLT MIX

0014 1704000000-E SP   2,000 TON 80.00 160000.00 81.00 162000.00 91.00  182000.00PATCHING EXIST PAVEMENT

0015 1840000000-E 665  93,374 LF  0.11 10271.14 0.15 14006.10 0.25  23343.50MILLED RUMBLE STRIPS

0016 4413000000-E SP   510 SF  3.95 2014.50 5.00 2550.00 4.00  2040.00WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 137800.00 78000.00  165000.00TEMP TRAFFIC CONTROL

0018 4510000000-N SP   40 HR  50.00 2000.00 50.00 2000.00 50.00  2000.00LAW ENFORCEMENT

0019 4685000000-E 1205  49,603 LF  0.65 32241.95 0.70 34722.10 0.65  32241.95THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  5,178 LF  0.70 3624.60 0.75 3883.50 0.70  3624.60THERMO PVT MKG LINES 4"120

0021 4688000000-E 1205  174,434 LF  0.90 156990.60 1.00 174434.00 0.90  156990.60THERMO PVT MKG LINES,6"90 MILS

0022 4690000000-E 1205  23,532 LF  0.98 23061.36 1.10 25885.20 0.98  23061.36THERMO PVT MKG LINES 6"120 MILS

0023 4695000000-E 1205  1,999 LF  2.00 3998.00 2.20 4397.80 2.00  3998.00THERMO PVT MKG LINES 8"90 MILS

0024 4700000000-E 1205  9,220 LF  3.00 27660.00 3.30 30426.00 3.00  27660.0012"WIDE THERMO 90 MILS

0025 4702000000-E 1205  1,496 LF  3.25 4862.00 3.60 5385.60 3.25  4862.0012"WIDE THERMO 120 MILS

0026 4710000000-E 1205  314 LF  7.35 2307.90 8.00 2512.00 7.35  2307.9024"WIDE THERMO 120 MILS

0027 4721000000-E 1205  20 EA  160.00 3200.00 175.00 3500.00 160.00  3200.00THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  87 EA  165.00 14355.00 180.00 15660.00 165.00  14355.00THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  252,747 LF  0.23 58131.81 0.25 63186.75 0.23  58131.81PAINT PVMT MARKINGS 4"

0030 4820000000-E 1205  12,715 LF  1.00 12715.00 1.10 13986.50 1.00  12715.00PAINT PVMT MARKINGS 8"

0031 4835000000-E 1205  314 LF  3.00 942.00 3.30 1036.20 3.00  942.00PAINT PVT MKG LINES 24"

0032 4840000000-N 1205  20 EA  85.00 1700.00 95.00 1900.00 85.00  1700.00PAINT PVT MKG CHARACTER

0033 4845000000-N 1205  87 EA  90.00 7830.00 100.00 8700.00 90.00  7830.00PAINT PVT MKG SYMBOL

0034 4905000000-N 1253  2,119 EA  23.00 48737.00 30.00 63570.00 27.50  58272.50SNOWPLB PVMT MRKER

0035 5255000000-N 1413 Lump Sum 25000.00 60000.00  40000.00PORTABLE LIGHTING

0036 6000000000-E 1605  1,917 LF  1.50 2875.50 2.75 5271.75 1.50  2875.50TEMPORARY SILT FENCE

0037 6009000000-E 1610  256 TON 40.00 10240.00 42.00 10752.00 65.00  16640.00EROS CONTRL STONE CL B

0038 6012000000-E 1610  128 TON 40.00 5120.00 42.00 5376.00 65.00  8320.00SEDIMENT CONTROL STONE



MAR 09, 2015 12:08 PM

TIP NO I-5318 2:00 PM 2 /  4 009

MECKLENBURG

47038.3.FS1

FED AID NO NHPP-0485(33)

MILLING & RESURFACING.

I-485 FROM SR-5722 TO US-74 (INDEPENDENCE BLVD).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

THE LANE CONSTRUCTION CORP

CHARLOTTE,  NC CHESHIRE,  CT

C203501FEB 24 2015

8.700 MI

0039 6071010000-E SP   384 LF  3.00 1152.00 4.40 1689.60 3.00  1152.00WATTLE

0040 6071020000-E SP   12 LB  25.00 300.00 55.00 660.00 25.00  300.00POLYACRYLAMIDE (PAM)

 

    TOTAL 6146996.56 TOTAL 6678907.25 TOTAL  7387917.47CONTRACT TOTAL

 

    SUB-TOTAL 6146996.56 SUB-TOTAL 6678907.25 SUB-TOTAL  7387917.47ROADWAY ITEMS



MAR 09, 2015 12:08 PM

TIP NO I-5318 2:00 PM 3 /  4 009

MECKLENBURG

47038.3.FS1

FED AID NO NHPP-0485(33)

MILLING & RESURFACING.

I-485 FROM SR-5722 TO US-74 (INDEPENDENCE BLVD).

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC   

C203501FEB 24 2015

8.700 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 359000.00   MOBILIZATION

0002 0106000000-E 230  1,419 CY  30.00 42570.00   BORROW EXCAVATION

0003 1245000000-E SP   20 SMI 3000.00 60000.00   SHOULDER RECONSTRUCTION

0004 1297000000-E 607  193,175 SY  1.82 351578.50   MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  152,777 SY  2.27 346803.79   MILL ASP PVMT *****" DTH
(2-1/2")

0006 1297000000-E 607  1,457 SY  6.00 8742.00   MILL ASP PVMT *****" DTH
(4")

0007 1308000000-E 607  7,628 SY  8.00 61024.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1308000000-E 607  3,209 SY  8.00 25672.00   MILLN ASPHALT PVMT ***** - *****
(2-1/2" TO 4")

0009 1330000000-E 607  2,447 SY  12.00 29364.00   INCIDENTAL MILLING

0010 1508000000-E 610  22,436 TON 44.25 992793.00   ASP CONC INTR CRS I19.0D

0011 1524200000-E 610  40,254 TON 44.25 1781239.50   ASP CONC SURF CRS S9.5D

0012 1575000000-E 620  1,010 TON 640.00 646400.00   ASP FOR PLANT MIX

0013 1577000000-E 620  2,294 TON 770.00 1766380.00   POLYM MOD ASP BNDR FOR PLT MIX

0014 1704000000-E SP   2,000 TON 115.00 230000.00   PATCHING EXIST PAVEMENT

0015 1840000000-E 665  93,374 LF  0.25 23343.50   MILLED RUMBLE STRIPS

0016 4413000000-E SP   510 SF  4.15 2116.50   WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 245000.00   TEMP TRAFFIC CONTROL

0018 4510000000-N SP   40 HR  55.00 2200.00   LAW ENFORCEMENT

0019 4685000000-E 1205  49,603 LF  0.68 33730.04   THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  5,178 LF  0.74 3831.72   THERMO PVT MKG LINES 4"120

0021 4688000000-E 1205  174,434 LF  0.95 165712.30   THERMO PVT MKG LINES,6"90 MILS

0022 4690000000-E 1205  23,532 LF  1.03 24237.96   THERMO PVT MKG LINES 6"120 MILS

0023 4695000000-E 1205  1,999 LF  2.10 4197.90   THERMO PVT MKG LINES 8"90 MILS

0024 4700000000-E 1205  9,220 LF  3.15 29043.00   12"WIDE THERMO 90 MILS

0025 4702000000-E 1205  1,496 LF  3.41 5101.36   12"WIDE THERMO 120 MILS

0026 4710000000-E 1205  314 LF  7.72 2424.08   24"WIDE THERMO 120 MILS

0027 4721000000-E 1205  20 EA  168.00 3360.00   THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  87 EA  173.25 15072.75   THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  252,747 LF  0.24 60659.28   PAINT PVMT MARKINGS 4"

0030 4820000000-E 1205  12,715 LF  1.05 13350.75   PAINT PVMT MARKINGS 8"

0031 4835000000-E 1205  314 LF  3.15 989.10   PAINT PVT MKG LINES 24"

0032 4840000000-N 1205  20 EA  89.25 1785.00   PAINT PVT MKG CHARACTER

0033 4845000000-N 1205  87 EA  94.50 8221.50   PAINT PVT MKG SYMBOL

0034 4905000000-N 1253  2,119 EA  28.88 61196.72   SNOWPLB PVMT MRKER

0035 5255000000-N 1413 Lump Sum 135000.00   PORTABLE LIGHTING

0036 6000000000-E 1605  1,917 LF  5.00 9585.00   TEMPORARY SILT FENCE

0037 6009000000-E 1610  256 TON 40.00 10240.00   EROS CONTRL STONE CL B

0038 6012000000-E 1610  128 TON 40.00 5120.00   SEDIMENT CONTROL STONE



MAR 09, 2015 12:08 PM

TIP NO I-5318 2:00 PM 4 /  4 009

MECKLENBURG

47038.3.FS1

FED AID NO NHPP-0485(33)

MILLING & RESURFACING.

I-485 FROM SR-5722 TO US-74 (INDEPENDENCE BLVD).

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC   

C203501FEB 24 2015

8.700 MI

0039 6071010000-E SP   384 LF  10.00 3840.00   WATTLE

0040 6071020000-E SP   12 LB  50.00 600.00   POLYACRYLAMIDE (PAM)

 

    TOTAL 7571525.25   CONTRACT TOTAL

 

    SUB-TOTAL 7571525.25   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6146996.56   BLYTHE CONSTRUCTION, INC.

     2  6678907.25   BLYTHE BROTHERS ASPHALT CO LLC

     3  7387917.47   THE LANE CONSTRUCTION CORP

     4  7571525.25   J. T. RUSSELL & SONS, INC.



MAR 09, 2015 12:08 PM

TIP NO 2:00 PM 1 /  2 010

ANSON

10CR.10041.52,  10CR.10041.53,  10CR.10041.54,  10CR.20041.39,
10CR.20041.47,  10CR.20041.48,  10CR.20041.49,  10CR.20041.50,
10CR.20041.51,  10SP.20045.1,  10SP.20045.2,  10SP.20045.3,
10SP.20045.4,  10SP.20045.5

FED AID NO STATE FUNDED

RESURFACING, SHOULDER RECONST & FULL DEPTH RECLAMATION.

1 SECTION OF US-52, 2 SECTIONS OF NC-109 AND 12 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

J. T. RUSSELL & SONS, INC. BLYTHE CONSTRUCTION, INC.

ALBEMARLE,  NC CHARLOTTE,  NC

C203637FEB 24 2015

26.690 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 256550.00 225000.00  137000.00MOBILIZATION

0002 0106000000-E 230  2,567 CY  20.45 52495.15 25.00 64175.00 30.00  77010.00BORROW EXCAVATION

0003 0241000000-E SP   171,242 SY  2.92 500026.64 2.79 477765.18 2.75  470915.50GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAIMATION)

0004 1187000000-E 542  5,006 TON 117.50 588205.00 119.26 597015.56 117.50  588205.00PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  3,798 TON 30.00 113940.00 1.00 3798.00 30.00  113940.00INCIDENTAL STONE BASE

0006 1245000000-E SP   21 SMI 2118.00 44478.00 1300.00 27300.00 1900.00  39900.00SHOULDER RECONSTRUCTION

0007 1297000000-E 607  537 SY  18.37 9864.69 6.60 3544.20 17.00  9129.00MILL ASP PVMT *****" DTH
(1")

0008 1297000000-E 607  15,488 SY  1.90 29427.20 1.90 29427.20 2.70  41817.60MILL ASP PVMT *****" DTH
(1-1/2")

0009 1330000000-E 607  2,720 SY  8.05 21896.00 6.00 16320.00 9.50  25840.00INCIDENTAL MILLING

0010 1498000000-E 610  4,635 TON 30.37 140764.95 34.50 159907.50 41.00  190035.00ASP CONC INTR CRS I19.0B

0011 1519000000-E 610  12,444 TON 28.00 348432.00 36.50 454206.00 40.00  497760.00ASP CONC SURF CRS S9.5B

0012 1520000000-E SP   2,948 TON 38.80 114382.40 42.00 123816.00 42.00  123816.00ASP CONC SURF CRS S9.5B LEVEL

0013 1523000000-E 610  1,432 TON 25.30 36229.60 36.33 52024.56 41.00  58712.00ASP CONC SURF CRS S9.5C

0014 1525000000-E 610  12,108 TON 28.00 339024.00 38.00 460104.00 41.00  496428.00ASP CONC SURF CRS SF9.5A

0015 1525100000-E SP   50 TON 131.25 6562.50 39.00 1950.00 45.00  2250.00ASP CONC SURF CRS SF9.5A LEVEL

0016 1575000000-E 620  2,059 TON 598.56 1232435.04 605.00 1245695.00 620.00  1276580.00ASP FOR PLANT MIX

0017 1704000000-E SP   5,564 TON 121.35 675191.40 93.00 517452.00 80.00  445120.00PATCHING EXIST PAVEMENT

0018 1803000000-E 660  155,767 SY  2.24 348918.08 2.78 433032.26 2.78  433032.26AST, SPLIT SEAL

0019 2612000000-E 848  350 SY  60.00 21000.00 50.00 17500.00 105.00  36750.006" CONCRETE DRIVEWAY

0020 2830000000-N 858  1 EA  650.00 650.00 575.00 575.00 850.00  850.00ADJ MANHOLES

0021 2845000000-N 858  1 EA  650.00 650.00 575.00 575.00 850.00  850.00ADJ METER OR VALVE BOXES

0022 4413000000-E SP   2,990 SF  3.70 11063.00 4.18 12498.20 4.00  11960.00WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 68000.00 73000.00  66000.00TEMP TRAFFIC CONTROL

0024 4685000000-E 1205  88,781 LF  0.50 44390.50 0.55 48829.55 0.50  44390.50THERMO PVT MKG LINES 4"90

0025 4686000000-E 1205  72,078 LF  0.60 43246.80 0.66 47571.48 0.60  43246.80THERMO PVT MKG LINES 4"120

0026 4710000000-E 1205  156 LF  20.00 3120.00 22.08 3444.48 20.00  3120.0024"WIDE THERMO 120 MILS

0027 4810000000-E 1205  11,616 LF  0.30 3484.80 0.33 3833.28 0.30  3484.80PAINT PVMT MARKINGS 4"

0028 4900000000-N 1251  560 EA  6.25 3500.00 6.90 3864.00 6.25  3500.00PERM RAISED PVMT MARKERS

0029 6000000000-E 1605  5,444 LF  2.00 10888.00 3.00 16332.00 1.25  6805.00TEMPORARY SILT FENCE

0030 6009000000-E 1610  601 TON 40.00 24040.00 38.45 23108.45 35.00  21035.00EROS CONTRL STONE CL B

0031 6012000000-E 1610  302 TON 36.50 11023.00 38.45 11611.90 35.00  10570.00SEDIMENT CONTROL STONE

0032 6071010000-E SP   5,444 LF  5.00 27220.00 6.00 32664.00 3.00  16332.00WATTLE

0033 6071020000-E SP   15 LB  7.00 105.00 8.00 120.00 25.00  375.00POLYACRYLAMIDE (PAM)

 

    TOTAL 5131203.75 TOTAL 5188059.80 TOTAL  5296759.46CONTRACT TOTAL

 

    SUB-TOTAL 5131203.75 SUB-TOTAL 5188059.80 SUB-TOTAL  5296759.46ROADWAY ITEMS



MAR 09, 2015 12:08 PM

TIP NO 2:00 PM 2 /  2 010

ANSON

10CR.10041.52,  10CR.10041.53,  10CR.10041.54,  10CR.20041.39,
10CR.20041.47,  10CR.20041.48,  10CR.20041.49,  10CR.20041.50,
10CR.20041.51,  10SP.20045.1,  10SP.20045.2,  10SP.20045.3,
10SP.20045.4,  10SP.20045.5

FED AID NO STATE FUNDED

RESURFACING, SHOULDER RECONST & FULL DEPTH RECLAMATION.

1 SECTION OF US-52, 2 SECTIONS OF NC-109 AND 12 SECTIONS OF SECONDARY ROADS.

   

C203637FEB 24 2015

26.690 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5131203.75   BARNHILL CONTRACTING COMPANY

     2  5188059.80   J. T. RUSSELL & SONS, INC.

     3  5296759.46   BLYTHE CONSTRUCTION, INC.
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FED AID NO STP-0221(42)

GRADING, DRAINAGE, PAVING, SIGNALS & CULVERT.

US-221 FROM SOUTH OF NC-194 TO US-221 BYPASS.

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

YOUNG & MCQUEEN GRADING CO
INC

BRANCH HIGHWAYS, INC.

BURNSVILLE,  NC ROANOKE,  VA

C203536FEB 24 2015

4.080 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1050000.00 1000000.00  1100000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 829700.00 850000.00  225780.00CLEARING & GRUBBING

0003 0008000000-E 200  3 ACR 1.00 3.00 1000.00 3000.00 5400.00  16200.00SUPP CLEARING & GRUBBING

0004 0036000000-E 225  500 CY  10.00 5000.00 18.00 9000.00 14.00  7000.00UNDERCUT EXCAVATION

0005 0134000000-E 240  6,350 CY  4.00 25400.00 8.00 50800.00 4.79  30416.50DRAINAGE DITCH EXCAVATION

0006 0141000000-E 240  1,830 LF  3.00 5490.00 5.00 9150.00 3.73  6825.90BERM DITCH CONSTRUCTION

0007 0156000000-E 250  18,500 SY  4.00 74000.00 2.00 37000.00 3.76  69560.00REMOVAL OF EXT ASPHALT PVMT

0008 0192000000-N 260  20 HR  100.00 2000.00 285.00 5700.00 150.00  3000.00PROOF ROLLING

0009 0195000000-E 265  3,500 CY  35.00 122500.00 40.00 140000.00 31.00  108500.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  6,500 SY  1.75 11375.00 1.30 8450.00 2.00  13000.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   2,640 SF  65.00 171600.00 64.00 168960.00 6.92  18268.80TEMPORARY SHORING

0012 0225000000-E SP   2,850 SY  30.00 85500.00 90.00 256500.00 22.23  63355.50REINFORCED SOIL SLOPES

0013 0318000000-E 300  2,649 TON 30.00 79470.00 22.75 60264.75 28.00  74172.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  12,390 SY  3.00 37170.00 2.00 24780.00 2.25  27877.50FND CONDIT GEOTEXTILE

0015 0342000000-E 310  696 LF  60.00 41760.00 71.00 49416.00 70.00  48720.00**" SIDE DRAIN PIPE
(30")

0016 0342000000-E 310  288 LF  65.00 18720.00 78.00 22464.00 80.00  23040.00**" SIDE DRAIN PIPE
(36")

0017 0342000000-E 310  12 LF  110.00 1320.00 91.00 1092.00 160.00  1920.00**" SIDE DRAIN PIPE
(42")

0018 0343000000-E 310  3,912 LF  38.00 148656.00 38.50 150612.00 39.00  152568.0015" SIDE DRAIN PIPE

0019 0344000000-E 310  1,192 LF  41.00 48872.00 41.00 48872.00 50.00  59600.0018" SIDE DRAIN PIPE

0020 0345000000-E 310  1,740 LF  50.00 87000.00 52.00 90480.00 55.00  95700.0024" SIDE DRAIN PIPE

0021 0348000000-E 310  17 EA  250.00 4250.00 175.00 2975.00 239.17  4065.89**" SIDE DRAIN PIPE ELBOW
(15")

0022 0348000000-E 310  4 EA  275.00 1100.00 210.00 840.00 279.03  1116.12**" SIDE DRAIN PIPE ELBOW
(18")

0023 0348000000-E 310  7 EA  400.00 2800.00 322.00 2254.00 288.14  2016.98**" SIDE DRAIN PIPE ELBOW
(24")

0024 0348000000-E 310  4 EA  550.00 2200.00 495.00 1980.00 125.96  503.84**" SIDE DRAIN PIPE ELBOW
(30")

0025 0348000000-E 310  2 EA  600.00 1200.00 690.00 1380.00 172.20  344.40**" SIDE DRAIN PIPE ELBOW
(36")

0026 0366000000-E 310  1,060 LF  32.00 33920.00 40.00 42400.00 50.00  53000.0015" RC PIPE CULV III

0027 0372000000-E 310  356 LF  36.00 12816.00 43.00 15308.00 55.00  19580.0018" RC PIPE CULV III

0028 0378000000-E 310  788 LF  48.00 37824.00 52.50 41370.00 70.00  55160.0024" RC PIPE CULV III

0029 0384000000-E 310  200 LF  60.00 12000.00 86.25 17250.00 80.00  16000.0030" RC PIPE CULV III

0030 0390000000-E 310  248 LF  75.00 18600.00 99.00 24552.00 160.00  39680.0036" RC PIPE CULV III

0031 0396000000-E 310  36 LF  100.00 3600.00 125.00 4500.00 172.19  6198.8442" RC PIPE CULV III

0032 0414000000-E 310  40 LF  200.00 8000.00 288.00 11520.00 345.47  13818.8060" RC PIPE CULV III

0033 0420000000-E 310  32 LF  255.00 8160.00 315.00 10080.00 426.08  13634.5666" RC PIPE CULV III

0034 0448200000-E 310  5,180 LF  35.00 181300.00 38.00 196840.00 55.00  284900.0015" RCP CULV CLASS IV

0035 0448300000-E 310  796 LF  39.00 31044.00 49.00 39004.00 70.00  55720.0018" RCP CULV CLASS IV

0036 0448400000-E 310  108 LF  52.00 5616.00 57.00 6156.00 72.26  7804.0824" RCP CULV CLASS IV
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0037 0448500000-E 310  852 LF  65.00 55380.00 90.00 76680.00 100.00  85200.0030" RCP CULV CLASS IV

0038 0576000000-E 310  84 LF  105.00 8820.00 87.50 7350.00 74.24  6236.16**" CS PIPE CULV *****"
(36", 0.079")

0039 0576000000-E 310  28 LF  110.00 3080.00 110.00 3080.00 116.17  3252.76**" CS PIPE CULV *****"
(42", 0.109")

0040 0576000000-E 310  84 LF  190.00 15960.00 218.00 18312.00 257.01  21588.84**" CS PIPE CULV *****"
(60", 0.138")

0041 0576000000-E 310  196 LF  390.00 76440.00 388.00 76048.00 295.50  57918.00**" CS PIPE CULV *****"
(84", 0.168")

0042 0582000000-E 310  168 LF  35.00 5880.00 41.00 6888.00 31.79  5340.7215" CS PIPE CULV 0.064"

0043 0588000000-E 310  84 LF  43.00 3612.00 43.00 3612.00 164.92  13853.2818" CS PIPE CULV 0.064"

0044 0594000000-E 310  148 LF  50.00 7400.00 48.50 7178.00 58.84  8708.3224" CS PIPE CULV 0.064"

0045 0600000000-E 310  224 LF  68.00 15232.00 80.50 18032.00 78.54  17592.9630" CS PIPE CULV 0.079"

0046 0636000000-E 310  4 EA  250.00 1000.00 260.00 1040.00 209.27  837.08**" CS ELBOW *****" THICK
(15", 0.064")

0047 0636000000-E 310  2 EA  280.00 560.00 295.00 590.00 249.45  498.90**" CS ELBOW *****" THICK
(18", 0.064")

0048 0995000000-E 340  1,590 LF  10.00 15900.00 15.00 23850.00 8.64  13737.60PIPE REMOVAL

0049 0996000000-N 350  5 EA  5000.00 25000.00 4000.00 20000.00 2500.00  12500.00PIPE CLEAN-OUT

0050 1011000000-N 500 Lump Sum 410000.00 675000.00  300060.00FINE GRADING

0051 1044000000-E 501  31,650 SY  3.00 94950.00 3.10 98115.00 2.20  69630.00LIME TRTD SOIL (SLURRY)

0052 1066000000-E 501  320 TON 194.00 62080.00 204.00 65280.00 210.00  67200.00LIME FOR LIME TREATED SOIL

0053 1077000000-E SP   14 TON 80.00 1120.00 31.00 434.00 35.85  501.90#57 STONE

0054 1099500000-E 505  1,500 CY  7.00 10500.00 18.00 27000.00 12.00  18000.00SHALLOW UNDERCUT

0055 1099700000-E 505  3,000 TON 23.00 69000.00 27.00 81000.00 19.00  57000.00CLASS IV SUBGRD STABILIZATION

0056 1110000000-E 510  500 TON 24.00 12000.00 32.00 16000.00 26.00  13000.00STABILIZER AGGREGATE

0057 1115000000-E SP   26,193 SY  3.00 78579.00 3.00 78579.00 3.25  85127.25GEOTEXTILE FOR PVMT STABILIZ

0058 1176000000-E 542  47,480 SY  2.90 137692.00 3.00 142440.00 2.00  94960.00SOIL CEMENT BASE

0059 1187000000-E 542  1,310 TON 165.00 216150.00 173.00 226630.00 140.00  183400.00PC FOR SOIL CEMENT BASE

0060 1209000000-E 543  11,870 GAL 4.60 54602.00 4.75 56382.50 4.00  47480.00ASPHALT CURING SEAL

0061 1220000000-E 545  500 TON 25.00 12500.00 50.00 25000.00 25.00  12500.00INCIDENTAL STONE BASE

0062 1297000000-E 607  11,000 SY  4.00 44000.00 2.50 27500.00 3.70  40700.00MILL ASP PVMT *****" DTH
(3")

0063 1330000000-E 607  2,000 SY  7.50 15000.00 13.00 26000.00 14.30  28600.00INCIDENTAL MILLING

0064 1489000000-E 610  4,100 TON 47.50 194750.00 55.00 225500.00 47.50  194750.00ASP CONC BASE CRS B25.0B

0065 1498000000-E 610  2,010 TON 47.50 95475.00 55.00 110550.00 47.50  95475.00ASP CONC INTR CRS I19.0B

0066 1503000000-E 610  36,640 TON 47.50 1740400.00 50.00 1832000.00 47.50  1740400.00ASP CONC INTR CRS I19.0C

0067 1519000000-E 610  3,140 TON 47.50 149150.00 55.00 172700.00 47.50  149150.00ASP CONC SURF CRS S9.5B

0068 1523000000-E 610  28,720 TON 47.50 1364200.00 50.00 1436000.00 47.50  1364200.00ASP CONC SURF CRS S9.5C

0069 1693000000-E 654  500 TON 180.00 90000.00 150.00 75000.00 101.58  50790.00ASPH PLT MIX PVMT REPAIR

0070 2022000000-E 815  336 CY  22.00 7392.00 5.00 1680.00 28.64  9623.04SUBDRAIN EXCAVATION

0071 2033000000-E 815  168 CY  40.00 6720.00 67.00 11256.00 76.44  12841.92SUBDRAIN FINE AGGREGATE

0072 2044000000-E 815  1,000 LF  10.00 10000.00 17.00 17000.00 5.25  5250.006" PERF SUBDRN PIPE
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0073 2070000000-N 815  2 EA  110.00 220.00 350.00 700.00 683.85  1367.70SUBDRN PIPE OUTLET

0074 2077000000-E 815  12 LF  20.00 240.00 15.00 180.00 11.04  132.486" OUTLET PIPE

0075 2143000000-E 818  15 TON 50.00 750.00 100.00 1500.00 65.33  979.95BLOTTING SAND

0076 2190000000-N 828  19 EA  1500.00 28500.00 800.00 15200.00 607.81  11548.39TEMP STL PLT COVER FOR MDS

0077 2209000000-E 838 14.7 CY  950.00 13965.00 1300.00 19110.00 1000.00  14700.00ENDWALLS

0078 2220000000-E 838 36.1 CY  1100.00 39710.00 1600.00 57760.00 1800.00  64980.00REINFORCED ENDWALLS

0079 2253000000-E 840 33.3 CY  1000.00 33300.00 1250.00 41625.00 778.21  25914.39PIPE COLLARS

0080 2264000000-E 840 0.4 CY  2500.00 1000.00 7000.00 2800.00 2500.00  1000.00PIPE PLUGS

0081 2286000000-N 840  166 EA  1600.00 265600.00 1290.00 214140.00 1322.00  219452.00MASNRY DRAINAGE STRUCT

0082 2297000000-E 840 24.6 CY  1350.00 33210.00 1550.00 38130.00 2000.00  49200.00MASNRY DRAINAGE STRUCT

0083 2308000000-E 840  209 LF  225.00 47025.00 235.00 49115.00 225.00  47025.00MASNRY DRAINAGE STRUCT

0084 2364000000-N 840  9 EA  615.00 5535.00 470.00 4230.00 796.80  7171.20FRAME W/2GRTS 840.16 STD

0085 2364200000-N 840  48 EA  615.00 29520.00 410.00 19680.00 796.80  38246.40FRAME W/2GRTS 840.20 STD

0086 2365000000-N 840  52 EA  615.00 31980.00 415.00 21580.00 796.80  41433.60FRAME W/2GRTS 840.22 STD

0087 2366000000-N 840  10 EA  625.00 6250.00 407.00 4070.00 806.00  8060.00FRAME W/2GRTS 840.24 STD

0088 2367000000-N 840  10 EA  615.00 6150.00 425.00 4250.00 806.00  8060.00FRAME W/2GRTS 840.29 STD

0089 2374000000-N 840  2 EA  750.00 1500.00 533.00 1066.00 871.85  1743.70FRAME-GRT-HD 840.03 **
(E)

0090 2374000000-N 840  2 EA  750.00 1500.00 580.00 1160.00 908.33  1816.66FRAME-GRT-HD 840.03 **
(F)

0091 2374000000-N 840  4 EA  750.00 3000.00 580.00 2320.00 794.95  3179.80FRAME-GRT-HD 840.03 **
(G)

0092 2396000000-N 840  32 EA  550.00 17600.00 380.00 12160.00 649.46  20782.72FRAME W/COVER STD 840.54

0093 2451000000-N 852  51 EA  775.00 39525.00 840.00 42840.00 900.00  45900.00CONC TRANS SECT FOR DROP INLET

0094 2538000000-E 846  37,350 LF  21.00 784350.00 20.00 747000.00 21.00  784350.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0095 2549000000-E 846  1,450 LF  19.00 27550.00 19.00 27550.00 18.00  26100.002'-6" CONC CURB & GUTTER

0096 2556000000-E 846  3,690 LF  25.00 92250.00 25.20 92988.00 24.00  88560.00SHOULDER BERM GUTTER

0097 2577000000-E 846  200 LF  26.00 5200.00 29.40 5880.00 28.00  5600.00CONC EXPRESSWAY GUTTER

0098 2619000000-E 850  300 SY  70.00 21000.00 44.00 13200.00 42.00  12600.004" CONCRETE PAVED DITCH

0099 2655000000-E 852  2,750 SY  60.00 165000.00 48.00 132000.00 48.00  132000.005" MONO CONC ISLDS (KEY IN)

0100 2938000000-N 859  2 EA  1500.00 3000.00 4000.00 8000.00 1831.90  3663.80CONVERT DI TO JB W/MH

0101 3030000000-E 862 17,012.5 LF  13.50 229668.75 14.70 250083.75 13.90  236473.75STL BM GUARDRAIL

0102 3045000000-E 862  950 LF  14.75 14012.50 15.50 14725.00 14.00  13300.00SBGR SHOP CURVED

0103 3150000000-N 862  10 EA  1.00 10.00 32.55 325.50 1.00  10.00ADDIT GUARDRAIL POSTS

0104 3165000000-N SP   2 EA  1600.00 3200.00 1760.00 3520.00 1550.00  3100.00GR ANCHOR TYPE **********
(350 TL-2)

0105 3210000000-N 862  18 EA  500.00 9000.00 400.00 7200.00 400.00  7200.00GR ANCHOR TYPE CAT-1

0106 3270000000-N SP   25 EA  1600.00 40000.00 1840.00 46000.00 1625.00  40625.00GR ANCHOR TYPE 350

0107 3360000000-E 863  16,400 LF  1.00 16400.00 0.60 9840.00 0.10  1640.00REMOVE EXISTING GUARDRAIL

0108 3380000000-E 862 37.5 LF  10.00 375.00 8.40 315.00 7.00  262.50TEMP STL BM GUARDRAIL

0109 3382000000-E 862  50 LF  10.00 500.00 10.50 525.00 7.00  350.00TEMP STL BM GDRAIL, SHP CURV

0110 3389100000-N SP   4 EA  1600.00 6400.00 790.00 3160.00 1300.00  5200.00TEMP GDRL ANCH UNITS 350
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0111 3503000000-E 866  42,900 LF  1.95 83655.00 2.50 107250.00 1.90  81510.00WOVEN WIRE FENCE 47" FAB

0112 3509000000-E 866  2,660 EA  15.50 41230.00 16.80 44688.00 15.00  39900.004" TIMBER POSTS 7'-6"LONG

0113 3515000000-E 866  750 EA  18.50 13875.00 32.55 24412.50 18.00  13500.005" TIMBER POSTS 8'-0"LONG

0114 3557000000-E 866  2,000 LF  0.30 600.00 0.55 1100.00 0.25  500.00ADDITIONAL BARBED WIRE

0115 3575000000-E SP   1,000 LF  3.00 3000.00 5.50 5500.00 2.69  2690.00GENERIC FENCING ITEM (LF)
TEMP 4 STRAND BARBED WIRE FENCE WITH POSTS

0116 3628000000-E 876  1,915 TON 32.50 62237.50 40.00 76600.00 50.00  95750.00RIP RAP, CLASS I

0117 3635000000-E 876  130 TON 32.00 4160.00 40.00 5200.00 55.00  7150.00RIP RAP, CLASS II

0118 3649000000-E 876  800 TON 32.00 25600.00 35.00 28000.00 48.00  38400.00RIP RAP, CLASS B

0119 3651000000-E SP   30 TON 70.00 2100.00 100.00 3000.00 105.66  3169.80BOULDERS

0120 3656000000-E 876  4,630 SY  2.50 11575.00 2.00 9260.00 3.07  14214.10GEOTEXTILE FOR DRAINGE

0121 3659000000-N SP   5 EA  1200.00 6000.00 2275.00 11375.00 700.00  3500.00PREFORMED SCOUR HOLES

0122 4048000000-E 902  3 CY  850.00 2550.00 892.50 2677.50 500.00  1500.00REINF CONC FOUNDTN

0123 4054000000-E 902  1 CY  500.00 500.00 525.00 525.00 325.00  325.00PLN CONC FOUNDTN

0124 4060000000-E 903  1,853 LB  4.45 8245.85 4.65 8616.45 4.00  7412.00SUPPORT, BREAKAWAY STL BM

0125 4066000000-E 903  493 LB  4.45 2193.85 4.65 2292.45 3.00  1479.00SUPPORTS, SIMPLE STL BM

0126 4072000000-E 903  3,192 LF  5.00 15960.00 5.25 16758.00 5.00  15960.00SUPPORT, 3-LB STL U-CHAN

0127 4096000000-N 904  5 EA  85.00 425.00 89.25 446.25 75.00  375.00SIGN ERECTION, TYPE D

0128 4102000000-N 904  102 EA  50.00 5100.00 52.50 5355.00 75.00  7650.00SIGN ERECTION, TYPE E

0129 4108000000-N 904  32 EA  85.00 2720.00 89.25 2856.00 110.00  3520.00SIGN ERECTION, TYPE F

0130 4110000000-N 904  3 EA  350.00 1050.00 367.50 1102.50 350.00  1050.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0131 4110000000-N 904  2 EA  290.15 580.30 305.00 610.00 350.00  700.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0132 4116100000-N 904  8 EA  75.00 600.00 78.75 630.00 75.00  600.00SIGN ERECT, RELOC ** GRD MTD
(E)

0133 4152000000-N 907  4 EA  500.00 2000.00 525.00 2100.00 200.00  800.00DISPOSE SIGN SYST STL BM

0134 4155000000-N 907  61 EA  1.00 61.00 1.05 64.05 10.00  610.00DISPOSE SIGN SYST U-CHAN

0135 4192000000-N 907  8 EA  1.00 8.00 1.05 8.40 10.00  80.00DISPOSE SUPPORT, U-CHAN

0136 4238000000-N 907  6 EA  1.00 6.00 1.05 6.30 10.00  60.00DISPOSE SIGN, D, E, F

0137 4400000000-E 1110  1,448 SF  4.25 6154.00 4.50 6516.00 3.65  5285.20WORK ZONE SIGNS (STAT)

0138 4405000000-E 1110  432 SF  14.00 6048.00 8.40 3628.80 5.60  2419.20WORK ZONE SIGNS (PORT)

0139 4410000000-E 1110  411 SF  5.00 2055.00 5.25 2157.75 4.50  1849.50WORK ZONE SIGNS (BARR)

0140 4415000000-N 1115  2 EA  4400.00 8800.00 2500.00 5000.00 3500.00  7000.00FLASHING ARROW BOARD

0141 4420000000-N 1120  2 EA  7500.00 15000.00 10000.00 20000.00 5000.00  10000.00PORTABLE CHANGE MSG SIGN

0142 4422000000-N 1120  60 DAY 40.00 2400.00 40.00 2400.00 32.00  1920.00PORT CHANGE MSG SIGN (SHORT TERM)

0143 4430000000-N 1130  710 EA  42.00 29820.00 100.00 71000.00 49.00  34790.00DRUMS

0144 4435000000-N 1135  100 EA  16.00 1600.00 25.00 2500.00 31.00  3100.00CONES

0145 4445000000-E 1145  528 LF  16.00 8448.00 17.00 8976.00 16.00  8448.00BARRICADES (TYPE III)

0146 4455000000-N 1150  360 DAY 220.00 79200.00 275.00 99000.00 200.00  72000.00FLAGGER

0147 4480000000-N 1165  2 EA  7500.00 15000.00 12500.00 25000.00 2000.00  4000.00TMA

0148 4516000000-N 1180  100 EA  30.00 3000.00 32.00 3200.00 65.35  6535.00SKINNY DRUM
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0149 4520000000-N 1266  30 EA  50.00 1500.00 52.00 1560.00 25.00  750.00TUBULAR MARKERS (FIXED)

0150 4650000000-N 1251  2,353 EA  5.05 11882.65 5.25 12353.25 5.00  11765.00TEMP RAISED PVMT MRKS

0151 4700000000-E 1205  816 LF  2.55 2080.80 2.65 2162.40 2.50  2040.0012"WIDE THERMO 90 MILS

0152 4710000000-E 1205  422 LF  7.10 2996.20 7.35 3101.70 7.00  2954.0024"WIDE THERMO 120 MILS

0153 4721000000-E 1205  12 EA  137.00 1644.00 145.00 1740.00 135.00  1620.00THERMO PVT MKG CHARACTER 120

0154 4725000000-E 1205  144 EA  120.00 17280.00 120.00 17280.00 115.00  16560.00THERMO PVT SYMBOL 90MILS

0155 4810000000-E 1205  359,947 LF  0.25 89986.75 0.25 89986.75 0.25  89986.75PAINT PVMT MARKINGS 4"

0156 4820000000-E 1205  1,038 LF  1.00 1038.00 1.05 1089.90 1.00  1038.00PAINT PVMT MARKINGS 8"

0157 4835000000-E 1205  1,616 LF  3.00 4848.00 3.15 5090.40 3.00  4848.00PAINT PVT MKG LINES 24"

0158 4840000000-N 1205  24 EA  61.00 1464.00 63.00 1512.00 60.00  1440.00PAINT PVT MKG CHARACTER

0159 4845000000-N 1205  208 EA  56.00 11648.00 57.75 12012.00 55.00  11440.00PAINT PVT MKG SYMBOL

0160 4847000000-E 1205  88,176 LF  1.00 88176.00 1.00 88176.00 0.95  83767.20POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0161 4847110000-E 1205  3,214 LF  1.85 5945.90 2.00 6428.00 1.80  5785.20POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0162 4850000000-E 1205  80,458 LF  0.75 60343.50 0.75 60343.50 0.70  56320.60LINE REMOVAL 4" WIDE

0163 4860000000-E 1205  313 LF  2.00 626.00 2.10 657.30 2.00  626.00LINE REMOVAL 8" WIDE

0164 4870000000-E 1205  216 LF  4.00 864.00 4.20 907.20 4.00  864.00LINE REMOVAL 24" WIDE

0165 4875000000-N 1205  43 EA  61.00 2623.00 63.00 2709.00 60.00  2580.00REMOVAL OF SYMBL & CHARAC

0166 4905000000-N 1253  383 EA  30.30 11604.90 31.50 12064.50 30.00  11490.00SNOWPLB PVMT MRKER

0167 5325600000-E 1510  694 LF  79.00 54826.00 105.50 73217.00 50.00  34700.006" WATER LINE

0168 5589200000-E 1515  1 EA  5000.00 5000.00 3500.00 3500.00 5165.11  5165.112" AIR RELEASE VALVE

0169 5691300000-E 1520  1,806 LF  75.00 135450.00 75.00 135450.00 90.00  162540.008" SANITARY GRAVITY SEWER

0170 5709200000-E 1520  295 LF  50.00 14750.00 165.00 48675.00 60.00  17700.004" FORCE MAIN SEWER

0171 5775000000-E 1525  8 EA  7000.00 56000.00 2500.00 20000.00 3600.00  28800.004' DIA UTILITY MANHOLE

0172 5781000000-E 1525  52 LF  500.00 26000.00 140.00 7280.00 308.20  16026.40UTILITY MANHOLE WALL, 4' DIA

0173 5816000000-N 1530  6 EA  2000.00 12000.00 870.00 5220.00 1037.29  6223.74ABANDON UTILITY MANHOLE

0174 5835700000-E 1540  139 LF  250.00 34750.00 102.00 14178.00 59.99  8338.6116" ENCASEMENT PIPE

0175 5871900000-E 1550  39 LF  200.00 7800.00 141.50 5518.50 259.00  10101.0016" TRENCHLESS INSTALL (IN SOIL)

0176 5871910000-E 1550  39 LF  250.00 9750.00 1250.00 48750.00 799.00  31161.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0177 6000000000-E 1605  64,500 LF  1.50 96750.00 1.60 103200.00 1.34  86430.00TEMPORARY SILT FENCE

0178 6006000000-E 1610  2,475 TON 31.00 76725.00 30.00 74250.00 54.21  134169.75EROS CONTRL STONE CL A

0179 6009000000-E 1610  10,000 TON 31.00 310000.00 29.00 290000.00 54.21  542100.00EROS CONTRL STONE CL B

0180 6012000000-E 1610  6,475 TON 29.00 187775.00 35.00 226625.00 54.21  351009.75SEDIMENT CONTROL STONE

0181 6015000000-E 1615  300 ACR 600.00 180000.00 640.00 192000.00 609.00  182700.00TEMPORARY MULCHING

0182 6018000000-E 1620  135,000 LB  1.56 210600.00 1.70 229500.00 1.59  214650.00SEED FOR TEMP SEEDING

0183 6021000000-E 1620  68 TON 819.00 55692.00 865.00 58820.00 821.00  55828.00FERT FOR TEMP SEEDING

0184 6024000000-E 1622  4,500 LF  12.00 54000.00 7.00 31500.00 12.00  54000.00TEMPORARY SLOPE DRAINS

0185 6029000000-E SP   6,500 LF  2.00 13000.00 2.00 13000.00 1.38  8970.00SAFETY FENCE

0186 6030000000-E 1630  30,340 CY  4.00 121360.00 4.00 121360.00 8.00  242720.00SILT EXCAVATION

0187 6036000000-E 1631  290,000 SY  1.39 403100.00 1.45 420500.00 1.36  394400.00MATTING FOR EROS CONTROL
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0188 6037000000-E SP   1,975 SY  4.65 9183.75 4.45 8788.75 4.21  8314.75COIR FIBER MAT

0189 6038000000-E SP   4,770 SY  4.10 19557.00 4.50 21465.00 4.12  19652.40PERM SOIL REINF MAT

0190 6042000000-E 1632  9,100 LF  4.15 37765.00 3.00 27300.00 2.99  27209.001/4" HARDWARE CLOTH

0191 6045000000-E SP   110 LF  25.00 2750.00 35.00 3850.00 42.46  4670.60**" TEMPORARY PIPE
(12")

0192 6069000000-E 1638  80 CY  220.00 17600.00 10.00 800.00 31.39  2511.20STILLING BASINS

0193 6071012000-E SP   8,600 LF  7.35 63210.00 6.00 51600.00 6.91  59426.00COIR FIBER WATTLE

0194 6071020000-E SP   8,500 LB  3.50 29750.00 7.00 59500.00 4.61  39185.00POLYACRYLAMIDE (PAM)

0195 6071030000-E 1640  4,800 LF  4.05 19440.00 9.00 43200.00 4.09  19632.00COIR FIBER BAFFLE

0196 6071050000-E SP   2 EA  750.00 1500.00 1000.00 2000.00 1235.14  2470.28**" SKIMMER
(1-1/2")

0197 6071050000-E SP   3 EA  800.00 2400.00 1000.00 3000.00 1434.43  4303.29**" SKIMMER
(2")

0198 6071050000-E SP   1 EA  1000.00 1000.00 1000.00 1000.00 1665.65  1665.65**" SKIMMER
(2-1/2")

0199 6084000000-E 1660  180 ACR 1315.00 236700.00 1425.00 256500.00 1345.00  242100.00SEEDING AND MULCHING

0200 6087000000-E 1660  80 ACR 25.00 2000.00 90.00 7200.00 77.00  6160.00MOWING

0201 6090000000-E 1661  3,600 LB  1.60 5760.00 2.00 7200.00 1.74  6264.00SEED FOR REPAIR SEEDING

0202 6093000000-E 1661  9 TON 810.00 7290.00 860.00 7740.00 819.00  7371.00FERT FOR REPAIR SEEDING

0203 6096000000-E 1662  4,475 LB  1.75 7831.25 2.00 8950.00 1.75  7831.25SEED FOR SUPP SEEDING

0204 6108000000-E 1665  134 TON 650.00 87100.00 735.00 98490.00 700.00  93800.00FERTILIZER TOPDRESSING

0205 6111000000-E SP   250 LF  110.00 27500.00 60.00 15000.00 60.00  15000.00IMPERVIOUS DIKE

0206 6114500000-N 1667  150 MHR 15.00 2250.00 22.00 3300.00 19.00  2850.00SPECIALIZED HAND MOWING

0207 6117000000-N SP   200 EA  10.00 2000.00 60.00 12000.00 50.00  10000.00RESPONSE FOR EROS CONTROL

0208 6123000000-E 1670 0.65 ACR 2200.00 1430.00 3000.00 1950.00 2600.00  1690.00REFORESTATION

0209 6126000000-E SP  0.65 ACR 3200.00 2080.00 4200.00 2730.00 3600.00  2340.00STREAMBANK REFORESTATION

0210 7060000000-E 1705  4,210 LF  2.10 8841.00 2.20 9262.00 2.10  8841.00SIGNAL CABLE

0211 7120000000-E 1705  16 EA  750.00 12000.00 787.50 12600.00 750.00  12000.00VEHICLE SIGNAL HD (12", 3 SECT)

0212 7132000000-E 1705  4 EA  900.00 3600.00 945.00 3780.00 900.00  3600.00VEHICLE SIGNAL HD (12", 4 SECT)

0213 7144000000-E 1705  8 EA  1050.00 8400.00 1105.00 8840.00 1050.00  8400.00VEHICLE SIGNAL HD (12", 5 SECT)

0214 7264000000-E 1710  1,380 LF  3.00 4140.00 3.15 4347.00 3.00  4140.00MESSENGER CABLE (3/8")

0215 7300000000-E 1715  1,340 LF  6.00 8040.00 6.30 8442.00 6.00  8040.00UNPAVED TRENCH (***********)
(1, 2")

0216 7324000000-N 1716  15 EA  260.00 3900.00 273.00 4095.00 260.00  3900.00JUNCTION BOX (STANDARD SIZE)

0217 7348000000-N 1716  1 EA  450.00 450.00 472.50 472.50 450.00  450.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0218 7360000000-N 1720  4 EA  800.00 3200.00 840.00 3360.00 800.00  3200.00WOOD POLE

0219 7372000000-N 1721  8 EA  300.00 2400.00 315.00 2520.00 300.00  2400.00GUY ASSEMBLY

0220 7408000000-E 1722  1 EA  300.00 300.00 315.00 315.00 300.00  300.001" RISER WITH WEATHERHEAD

0221 7420000000-E 1722  2 EA  400.00 800.00 420.00 840.00 400.00  800.002" RISER WITH WEATHERHEAD

0222 7444000000-E 1725  2,340 LF  6.50 15210.00 6.85 16029.00 6.50  15210.00INDUCTIVE LOOP SAWCUT

0223 7456000000-E 1726  6,820 LF  1.50 10230.00 1.60 10912.00 1.50  10230.00LEAD-IN CABLE(********)
(14-2)

0224 7481000000-N SP   1 EA  250.00 250.00 5000.00 5000.00 250.00  250.00SITE SURVEY
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0225 7481200000-N SP   4 EA  400.00 1600.00 420.00 1680.00 400.00  1600.00LUMINAIRE ARM FOR VIDEO SYSTEM

0226 7481240000-N SP   4 EA  3500.00 14000.00 3675.00 14700.00 3500.00  14000.00CAMERA W/O INT LOOP EMUL PORCESS

0227 7481260000-N SP   1 EA  5750.00 5750.00 6000.00 6000.00 5750.00  5750.00EXT LOOP EMULATOR PROCESS UNIT

0228 7576000000-N SP   4 EA  5850.00 23400.00 6150.00 24600.00 5850.00  23400.00METAL STRAIN SIGNAL POLE

0229 7613000000-N SP   4 EA  900.00 3600.00 945.00 3780.00 900.00  3600.00SOIL TEST

0230 7614100000-E SP   32 CY  500.00 16000.00 525.00 16800.00 500.00  16000.00DRILLED PIER FOUND

0231 7636000000-N 1745  5 EA  300.00 1500.00 315.00 1575.00 300.00  1500.00SIGN FOR SIGNALS

0232 7684000000-N 1750  1 EA  1000.00 1000.00 1050.00 1050.00 1000.00  1000.00SIGNAL CABINET FOUNDATION

0233 7756000000-N 1751  1 EA  10750.00 10750.00 12000.00 12000.00 10750.00  10750.00CONTLR WITH CBNT, 2070L BASE MTD

0234 7780000000-N 1751  11 EA  100.00 1100.00 105.00 1155.00 100.00  1100.00DETECTOR CARD (TYPE 2070L)

0235 7901000000-N 1753  1 EA  450.00 450.00 475.00 475.00 450.00  450.00CABINET BASE EXTENDER

0236 0022000000-E 225  514,000 CY  4.25 2184500.00 3.00 1542000.00 5.43  2791020.00UNCLASSIFIED EXCAVATION

0237 1121000000-E 520  39,830 TON 17.50 697025.00 24.50 975835.00 25.50  1015665.00AGGREGATE BASE COURSE

0238 1231000000-E 560  10,200 CY  5.00 51000.00 5.00 51000.00 1.46  14892.00SHOULDER BORROW

0239 1491000000-E 610  19,920 TON 47.50 946200.00 50.00 996000.00 47.50  946200.00ASP CONC BASE CRS B25.0C

0240 1575000000-E 620  4,800 TON 678.00 3254400.00 650.00 3120000.00 678.00  3254400.00ASP FOR PLANT MIX

0241 0022000000-E 225  505,400 CY     UNCLASSIFIED EXCAVATION

0242 1121000000-E 520  50 TON    AGGREGATE BASE COURSE

0243 1231000000-E 560  4,500 CY     SHOULDER BORROW

0244 1491000000-E 610  34,210 TON    ASP CONC BASE CRS B25.0C

0245 1575000000-E 620  5,430 TON    ASP FOR PLANT MIX

CULVERT ITEMS

0246 8126000000-N 414 Lump Sum 35500.00 35582.40  33222.00CULV EXCAV @ ************
(660+64.00-L-)

0247 8133000000-E 414  177 TON 50.00 8850.00 30.00 5310.00 50.00  8850.00FND CONDIT MAT, BOX CULV

0248 8196000000-E 420 392.7 CY  500.00 196350.00 550.00 215985.00 485.00  190459.50CLASS A CONCRETE (CULV)

0249 8245000000-E 425  43,845 LB  1.15 50421.75 1.50 65767.50 1.15  50421.75REINF STEEL (CULVERT)

 

    TOTAL 21371178.20 TOTAL 21887787.00 TOTAL  22024528.06CONTRACT TOTAL

 

    SUB-TOTAL 21080056.45 SUB-TOTAL 21565142.10 SUB-TOTAL  21741574.81ROADWAY ITEMS

    SUB-TOTAL 291121.75 SUB-TOTAL 322644.90 SUB-TOTAL  282953.25CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1000000.00 1210000.00  831765.69MOBILIZATION

0002 0001000000-E 200 Lump Sum 750000.00 641600.00  575000.00CLEARING & GRUBBING

0003 0008000000-E 200  3 ACR 3000.00 9000.00 8100.00 24300.00 8111.25  24333.75SUPP CLEARING & GRUBBING

0004 0036000000-E 225  500 CY  10.00 5000.00 4.80 2400.00 16.41  8205.00UNDERCUT EXCAVATION

0005 0134000000-E 240  6,350 CY  8.00 50800.00 3.50 22225.00 10.92  69342.00DRAINAGE DITCH EXCAVATION

0006 0141000000-E 240  1,830 LF  5.00 9150.00 2.70 4941.00 12.00  21960.00BERM DITCH CONSTRUCTION

0007 0156000000-E 250  18,500 SY  4.00 74000.00 2.80 51800.00 3.19  59015.00REMOVAL OF EXT ASPHALT PVMT

0008 0192000000-N 260  20 HR  100.00 2000.00 123.00 2460.00 450.00  9000.00PROOF ROLLING

0009 0195000000-E 265  3,500 CY  38.00 133000.00 44.00 154000.00 16.12  56420.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  6,500 SY  4.00 26000.00 3.00 19500.00 4.52  29380.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   2,640 SF  42.00 110880.00 25.00 66000.00 82.16  216902.40TEMPORARY SHORING

0012 0225000000-E SP   2,850 SY  62.00 176700.00 127.00 361950.00 56.00  159600.00REINFORCED SOIL SLOPES

0013 0318000000-E 300  2,649 TON 35.00 92715.00 24.00 63576.00 31.64  83814.36FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  12,390 SY  4.00 49560.00 1.15 14248.50 6.00  74340.00FND CONDIT GEOTEXTILE

0015 0342000000-E 310  696 LF  50.00 34800.00 92.00 64032.00 56.78  39518.88**" SIDE DRAIN PIPE
(30")

0016 0342000000-E 310  288 LF  70.00 20160.00 110.00 31680.00 65.62  18898.56**" SIDE DRAIN PIPE
(36")

0017 0342000000-E 310  12 LF  100.00 1200.00 245.00 2940.00 100.19  1202.28**" SIDE DRAIN PIPE
(42")

0018 0343000000-E 310  3,912 LF  30.00 117360.00 55.00 215160.00 33.19  129839.2815" SIDE DRAIN PIPE

0019 0344000000-E 310  1,192 LF  34.00 40528.00 56.00 66752.00 40.75  48574.0018" SIDE DRAIN PIPE

0020 0345000000-E 310  1,740 LF  38.00 66120.00 72.00 125280.00 51.53  89662.2024" SIDE DRAIN PIPE

0021 0348000000-E 310  17 EA  300.00 5100.00 246.00 4182.00 198.30  3371.10**" SIDE DRAIN PIPE ELBOW
(15")

0022 0348000000-E 310  4 EA  320.00 1280.00 274.00 1096.00 241.95  967.80**" SIDE DRAIN PIPE ELBOW
(18")

0023 0348000000-E 310  7 EA  380.00 2660.00 389.00 2723.00 374.90  2624.30**" SIDE DRAIN PIPE ELBOW
(24")

0024 0348000000-E 310  4 EA  800.00 3200.00 505.00 2020.00 385.20  1540.80**" SIDE DRAIN PIPE ELBOW
(30")

0025 0348000000-E 310  2 EA  1000.00 2000.00 755.00 1510.00 730.13  1460.26**" SIDE DRAIN PIPE ELBOW
(36")

0026 0366000000-E 310  1,060 LF  24.00 25440.00 53.00 56180.00 40.62  43057.2015" RC PIPE CULV III

0027 0372000000-E 310  356 LF  28.00 9968.00 61.00 21716.00 44.76  15934.5618" RC PIPE CULV III

0028 0378000000-E 310  788 LF  35.00 27580.00 74.00 58312.00 59.82  47138.1624" RC PIPE CULV III

0029 0384000000-E 310  200 LF  40.00 8000.00 93.00 18600.00 79.03  15806.0030" RC PIPE CULV III

0030 0390000000-E 310  248 LF  70.00 17360.00 116.00 28768.00 114.82  28475.3636" RC PIPE CULV III

0031 0396000000-E 310  36 LF  90.00 3240.00 163.00 5868.00 129.37  4657.3242" RC PIPE CULV III

0032 0414000000-E 310  40 LF  300.00 12000.00 268.00 10720.00 214.00  8560.0060" RC PIPE CULV III

0033 0420000000-E 310  32 LF  400.00 12800.00 320.00 10240.00 276.67  8853.4466" RC PIPE CULV III

0034 0448200000-E 310  5,180 LF  28.00 145040.00 54.00 279720.00 45.74  236933.2015" RCP CULV CLASS IV

0035 0448300000-E 310  796 LF  32.00 25472.00 63.00 50148.00 46.72  37189.1218" RCP CULV CLASS IV

0036 0448400000-E 310  108 LF  44.00 4752.00 79.00 8532.00 60.50  6534.0024" RCP CULV CLASS IV
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0037 0448500000-E 310  852 LF  60.00 51120.00 97.00 82644.00 90.82  77378.6430" RCP CULV CLASS IV

0038 0576000000-E 310  84 LF  60.00 5040.00 87.00 7308.00 64.74  5438.16**" CS PIPE CULV *****"
(36", 0.079")

0039 0576000000-E 310  28 LF  80.00 2240.00 126.00 3528.00 109.59  3068.52**" CS PIPE CULV *****"
(42", 0.109")

0040 0576000000-E 310  84 LF  200.00 16800.00 222.00 18648.00 161.65  13578.60**" CS PIPE CULV *****"
(60", 0.138")

0041 0576000000-E 310  196 LF  300.00 58800.00 321.00 62916.00 222.98  43704.08**" CS PIPE CULV *****"
(84", 0.168")

0042 0582000000-E 310  168 LF  30.00 5040.00 48.00 8064.00 36.64  6155.5215" CS PIPE CULV 0.064"

0043 0588000000-E 310  84 LF  34.00 2856.00 48.00 4032.00 44.31  3722.0418" CS PIPE CULV 0.064"

0044 0594000000-E 310  148 LF  38.00 5624.00 55.00 8140.00 52.65  7792.2024" CS PIPE CULV 0.064"

0045 0600000000-E 310  224 LF  60.00 13440.00 74.00 16576.00 59.87  13410.8830" CS PIPE CULV 0.079"

0046 0636000000-E 310  4 EA  300.00 1200.00 300.00 1200.00 269.45  1077.80**" CS ELBOW *****" THICK
(15", 0.064")

0047 0636000000-E 310  2 EA  400.00 800.00 449.00 898.00 348.62  697.24**" CS ELBOW *****" THICK
(18", 0.064")

0048 0995000000-E 340  1,590 LF  10.00 15900.00 10.00 15900.00 16.80  26712.00PIPE REMOVAL

0049 0996000000-N 350  5 EA  3000.00 15000.00 5100.00 25500.00 2150.00  10750.00PIPE CLEAN-OUT

0050 1011000000-N 500 Lump Sum 1000000.00 274700.00  225000.00FINE GRADING

0051 1044000000-E 501  31,650 SY  2.75 87037.50 3.00 94950.00 3.57  112990.50LIME TRTD SOIL (SLURRY)

0052 1066000000-E 501  320 TON 205.00 65600.00 205.00 65600.00 234.74  75116.80LIME FOR LIME TREATED SOIL

0053 1077000000-E SP   14 TON 30.00 420.00 38.00 532.00 30.00  420.00#57 STONE

0054 1099500000-E 505  1,500 CY  15.00 22500.00 7.25 10875.00 20.00  30000.00SHALLOW UNDERCUT

0055 1099700000-E 505  3,000 TON 23.50 70500.00 22.00 66000.00 26.63  79890.00CLASS IV SUBGRD STABILIZATION

0056 1110000000-E 510  500 TON 25.00 12500.00 29.00 14500.00 31.00  15500.00STABILIZER AGGREGATE

0057 1115000000-E SP   26,193 SY  2.00 52386.00 5.00 130965.00 3.45  90365.85GEOTEXTILE FOR PVMT STABILIZ

0058 1176000000-E 542  47,480 SY  2.50 118700.00 3.00 142440.00 3.45  163806.00SOIL CEMENT BASE

0059 1187000000-E 542  1,310 TON 162.00 212220.00 175.00 229250.00 199.65  261541.50PC FOR SOIL CEMENT BASE

0060 1209000000-E 543  11,870 GAL 2.65 31455.50 5.00 59350.00 5.45  64691.50ASPHALT CURING SEAL

0061 1220000000-E 545  500 TON 28.00 14000.00 32.00 16000.00 32.00  16000.00INCIDENTAL STONE BASE

0062 1297000000-E 607  11,000 SY  2.50 27500.00 2.75 30250.00 1.56  17160.00MILL ASP PVMT *****" DTH
(3")

0063 1330000000-E 607  2,000 SY  13.00 26000.00 14.00 28000.00 7.52  15040.00INCIDENTAL MILLING

0064 1489000000-E 610  4,100 TON 47.50 194750.00 50.00 205000.00 49.42  202622.00ASP CONC BASE CRS B25.0B

0065 1498000000-E 610  2,010 TON 47.50 95475.00 50.00 100500.00 49.42  99334.20ASP CONC INTR CRS I19.0B

0066 1503000000-E 610  36,640 TON 58.50 2143440.00 50.00 1832000.00 49.42  1810748.80ASP CONC INTR CRS I19.0C

0067 1519000000-E 610  3,140 TON 47.50 149150.00 50.00 157000.00 49.42  155178.80ASP CONC SURF CRS S9.5B

0068 1523000000-E 610  28,720 TON 55.50 1593960.00 50.00 1436000.00 49.42  1419342.40ASP CONC SURF CRS S9.5C

0069 1693000000-E 654  500 TON 76.00 38000.00 84.00 42000.00 125.56  62780.00ASPH PLT MIX PVMT REPAIR

0070 2022000000-E 815  336 CY  45.00 15120.00 30.00 10080.00 48.67  16353.12SUBDRAIN EXCAVATION

0071 2033000000-E 815  168 CY  80.00 13440.00 60.00 10080.00 86.52  14535.36SUBDRAIN FINE AGGREGATE

0072 2044000000-E 815  1,000 LF  20.00 20000.00 10.50 10500.00 21.63  21630.006" PERF SUBDRN PIPE
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0073 2070000000-N 815  2 EA  350.00 700.00 275.00 550.00 378.53  757.06SUBDRN PIPE OUTLET

0074 2077000000-E 815  12 LF  45.00 540.00 21.00 252.00 48.67  584.046" OUTLET PIPE

0075 2143000000-E 818  15 TON 30.00 450.00 115.00 1725.00 150.00  2250.00BLOTTING SAND

0076 2190000000-N 828  19 EA  1000.00 19000.00 1100.00 20900.00 900.00  17100.00TEMP STL PLT COVER FOR MDS

0077 2209000000-E 838 14.7 CY  1500.00 22050.00 980.00 14406.00 1594.19  23434.59ENDWALLS

0078 2220000000-E 838 36.1 CY  1800.00 64980.00 1100.00 39710.00 3028.20  109318.02REINFORCED ENDWALLS

0079 2253000000-E 840 33.3 CY  300.00 9990.00 900.00 29970.00 2229.96  74257.67PIPE COLLARS

0080 2264000000-E 840 0.4 CY  1000.00 400.00 1100.00 440.00 1573.00  629.20PIPE PLUGS

0081 2286000000-N 840  166 EA  1200.00 199200.00 1300.00 215800.00 1250.21  207534.86MASNRY DRAINAGE STRUCT

0082 2297000000-E 840 24.6 CY  800.00 19680.00 1400.00 34440.00 1351.88  33256.25MASNRY DRAINAGE STRUCT

0083 2308000000-E 840  209 LF  200.00 41800.00 251.00 52459.00 250.05  52260.45MASNRY DRAINAGE STRUCT

0084 2364000000-N 840  9 EA  400.00 3600.00 590.00 5310.00 590.96  5318.64FRAME W/2GRTS 840.16 STD

0085 2364200000-N 840  48 EA  400.00 19200.00 590.00 28320.00 589.71  28306.08FRAME W/2GRTS 840.20 STD

0086 2365000000-N 840  52 EA  400.00 20800.00 936.00 48672.00 941.20  48942.40FRAME W/2GRTS 840.22 STD

0087 2366000000-N 840  10 EA  400.00 4000.00 944.00 9440.00 948.70  9487.00FRAME W/2GRTS 840.24 STD

0088 2367000000-N 840  10 EA  400.00 4000.00 587.00 5870.00 589.71  5897.10FRAME W/2GRTS 840.29 STD

0089 2374000000-N 840  2 EA  500.00 1000.00 640.00 1280.00 641.88  1283.76FRAME-GRT-HD 840.03 **
(E)

0090 2374000000-N 840  2 EA  500.00 1000.00 664.00 1328.00 666.62  1333.24FRAME-GRT-HD 840.03 **
(F)

0091 2374000000-N 840  4 EA  500.00 2000.00 662.00 2648.00 665.68  2662.72FRAME-GRT-HD 840.03 **
(G)

0092 2396000000-N 840  32 EA  300.00 9600.00 490.00 15680.00 491.02  15712.64FRAME W/COVER STD 840.54

0093 2451000000-N 852  51 EA  900.00 45900.00 815.00 41565.00 635.00  32385.00CONC TRANS SECT FOR DROP INLET

0094 2538000000-E 846  37,350 LF  21.00 784350.00 22.50 840375.00 20.51  766048.50**'-**" CONCRETE CURB & GUTTER
(2'-9")

0095 2549000000-E 846  1,450 LF  18.00 26100.00 21.25 30812.50 18.50  26825.002'-6" CONC CURB & GUTTER

0096 2556000000-E 846  3,690 LF  24.00 88560.00 24.50 90405.00 20.17  74427.30SHOULDER BERM GUTTER

0097 2577000000-E 846  200 LF  28.00 5600.00 27.00 5400.00 27.00  5400.00CONC EXPRESSWAY GUTTER

0098 2619000000-E 850  300 SY  42.00 12600.00 75.00 22500.00 46.00  13800.004" CONCRETE PAVED DITCH

0099 2655000000-E 852  2,750 SY  48.00 132000.00 54.00 148500.00 45.35  124712.505" MONO CONC ISLDS (KEY IN)

0100 2938000000-N 859  2 EA  3500.00 7000.00 815.00 1630.00 811.13  1622.26CONVERT DI TO JB W/MH

0101 3030000000-E 862 17,012.5 LF  13.90 236473.75 15.00 255187.50 14.87  252975.88STL BM GUARDRAIL

0102 3045000000-E 862  950 LF  14.00 13300.00 15.25 14487.50 19.47  18496.50SBGR SHOP CURVED

0103 3150000000-N 862  10 EA  1.00 10.00 1.15 11.50 41.10  411.00ADDIT GUARDRAIL POSTS

0104 3165000000-N SP   2 EA  1550.00 3100.00 1700.00 3400.00 1946.70  3893.40GR ANCHOR TYPE **********
(350 TL-2)

0105 3210000000-N 862  18 EA  400.00 7200.00 441.00 7938.00 513.71  9246.78GR ANCHOR TYPE CAT-1

0106 3270000000-N SP   25 EA  1625.00 40625.00 1780.00 44500.00 2135.96  53399.00GR ANCHOR TYPE 350

0107 3360000000-E 863  16,400 LF  0.10 1640.00 0.12 1968.00 1.50  24600.00REMOVE EXISTING GUARDRAIL

0108 3380000000-E 862 37.5 LF  7.00 262.50 7.70 288.75 37.85  1419.38TEMP STL BM GUARDRAIL

0109 3382000000-E 862  50 LF  7.00 350.00 7.70 385.00 27.04  1352.00TEMP STL BM GDRAIL, SHP CURV

0110 3389100000-N SP   4 EA  1300.00 5200.00 1430.00 5720.00 1514.10  6056.40TEMP GDRL ANCH UNITS 350
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0111 3503000000-E 866  42,900 LF  3.00 128700.00 2.45 105105.00 3.94  169026.00WOVEN WIRE FENCE 47" FAB

0112 3509000000-E 866  2,660 EA  15.00 39900.00 16.70 44422.00 15.14  40272.404" TIMBER POSTS 7'-6"LONG

0113 3515000000-E 866  750 EA  30.00 22500.00 20.00 15000.00 32.45  24337.505" TIMBER POSTS 8'-0"LONG

0114 3557000000-E 866  2,000 LF  1.00 2000.00 0.26 520.00 0.81  1620.00ADDITIONAL BARBED WIRE

0115 3575000000-E SP   1,000 LF  4.00 4000.00 2.85 2850.00 6.00  6000.00GENERIC FENCING ITEM (LF)
TEMP 4 STRAND BARBED WIRE FENCE WITH POSTS

0116 3628000000-E 876  1,915 TON 34.00 65110.00 50.00 95750.00 40.80  78132.00RIP RAP, CLASS I

0117 3635000000-E 876  130 TON 38.00 4940.00 54.00 7020.00 40.91  5318.30RIP RAP, CLASS II

0118 3649000000-E 876  800 TON 32.00 25600.00 52.00 41600.00 40.80  32640.00RIP RAP, CLASS B

0119 3651000000-E SP   30 TON 230.00 6900.00 300.00 9000.00 47.86  1435.80BOULDERS

0120 3656000000-E 876  4,630 SY  2.00 9260.00 3.85 17825.50 2.24  10371.20GEOTEXTILE FOR DRAINGE

0121 3659000000-N SP   5 EA  2500.00 12500.00 2100.00 10500.00 1000.00  5000.00PREFORMED SCOUR HOLES

0122 4048000000-E 902  3 CY  850.00 2550.00 950.00 2850.00 973.35  2920.05REINF CONC FOUNDTN

0123 4054000000-E 902  1 CY  500.00 500.00 560.00 560.00 702.98  702.98PLN CONC FOUNDTN

0124 4060000000-E 903  1,853 LB  4.45 8245.85 5.00 9265.00 4.22  7819.66SUPPORT, BREAKAWAY STL BM

0125 4066000000-E 903  493 LB  4.45 2193.85 5.00 2465.00 3.24  1597.32SUPPORTS, SIMPLE STL BM

0126 4072000000-E 903  3,192 LF  5.00 15960.00 5.60 17875.20 5.19  16566.48SUPPORT, 3-LB STL U-CHAN

0127 4096000000-N 904  5 EA  85.00 425.00 95.00 475.00 91.93  459.65SIGN ERECTION, TYPE D

0128 4102000000-N 904  102 EA  50.00 5100.00 55.00 5610.00 70.30  7170.60SIGN ERECTION, TYPE E

0129 4108000000-N 904  32 EA  85.00 2720.00 95.00 3040.00 102.74  3287.68SIGN ERECTION, TYPE F

0130 4110000000-N 904  3 EA  350.00 1050.00 390.00 1170.00 730.01  2190.03SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0131 4110000000-N 904  2 EA  290.15 580.30 324.00 648.00 730.02  1460.04SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0132 4116100000-N 904  8 EA  75.00 600.00 83.00 664.00 91.93  735.44SIGN ERECT, RELOC ** GRD MTD
(E)

0133 4152000000-N 907  4 EA  500.00 2000.00 560.00 2240.00 162.23  648.92DISPOSE SIGN SYST STL BM

0134 4155000000-N 907  61 EA  1.00 61.00 1.10 67.10 5.41  330.01DISPOSE SIGN SYST U-CHAN

0135 4192000000-N 907  8 EA  1.00 8.00 1.10 8.80 5.41  43.28DISPOSE SUPPORT, U-CHAN

0136 4238000000-N 907  6 EA  1.00 6.00 1.10 6.60 5.41  32.46DISPOSE SIGN, D, E, F

0137 4400000000-E 1110  1,448 SF  4.25 6154.00 4.50 6516.00 4.30  6226.40WORK ZONE SIGNS (STAT)

0138 4405000000-E 1110  432 SF  7.45 3218.40 40.00 17280.00 9.46  4086.72WORK ZONE SIGNS (PORT)

0139 4410000000-E 1110  411 SF  5.00 2055.00 5.50 2260.50 5.25  2157.75WORK ZONE SIGNS (BARR)

0140 4415000000-N 1115  2 EA  3750.00 7500.00 16600.00 33200.00 2473.39  4946.78FLASHING ARROW BOARD

0141 4420000000-N 1120  2 EA  5000.00 10000.00 33000.00 66000.00 10793.37  21586.74PORTABLE CHANGE MSG SIGN

0142 4422000000-N 1120  60 DAY 60.00 3600.00 114.00 6840.00 37.85  2271.00PORT CHANGE MSG SIGN (SHORT TERM)

0143 4430000000-N 1130  710 EA  38.65 27441.50 68.00 48280.00 41.64  29564.40DRUMS

0144 4435000000-N 1135  100 EA  15.00 1500.00 30.00 3000.00 17.25  1725.00CONES

0145 4445000000-E 1145  528 LF  16.00 8448.00 31.00 16368.00 15.14  7993.92BARRICADES (TYPE III)

0146 4455000000-N 1150  360 DAY 300.00 108000.00 235.00 84600.00 325.00  117000.00FLAGGER

0147 4480000000-N 1165  2 EA  8000.00 16000.00 19500.00 39000.00 12500.00  25000.00TMA

0148 4516000000-N 1180  100 EA  28.50 2850.00 43.00 4300.00 28.07  2807.00SKINNY DRUM
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0149 4520000000-N 1266  30 EA  50.00 1500.00 51.00 1530.00 49.75  1492.50TUBULAR MARKERS (FIXED)

0150 4650000000-N 1251  2,353 EA  5.00 11765.00 5.25 12353.25 5.41  12729.73TEMP RAISED PVMT MRKS

0151 4700000000-E 1205  816 LF  2.50 2040.00 2.70 2203.20 2.71  2211.3612"WIDE THERMO 90 MILS

0152 4710000000-E 1205  422 LF  7.00 2954.00 7.50 3165.00 7.57  3194.5424"WIDE THERMO 120 MILS

0153 4721000000-E 1205  12 EA  135.00 1620.00 145.00 1740.00 146.00  1752.00THERMO PVT MKG CHARACTER 120

0154 4725000000-E 1205  144 EA  115.00 16560.00 125.00 18000.00 124.37  17909.28THERMO PVT SYMBOL 90MILS

0155 4810000000-E 1205  359,947 LF  0.25 89986.75 0.28 100785.16 0.27  97185.69PAINT PVMT MARKINGS 4"

0156 4820000000-E 1205  1,038 LF  1.00 1038.00 1.11 1152.18 1.08  1121.04PAINT PVMT MARKINGS 8"

0157 4835000000-E 1205  1,616 LF  3.00 4848.00 3.25 5252.00 3.24  5235.84PAINT PVT MKG LINES 24"

0158 4840000000-N 1205  24 EA  60.00 1440.00 65.00 1560.00 64.89  1557.36PAINT PVT MKG CHARACTER

0159 4845000000-N 1205  208 EA  55.00 11440.00 60.00 12480.00 59.48  12371.84PAINT PVT MKG SYMBOL

0160 4847000000-E 1205  88,176 LF  0.95 83767.20 1.00 88176.00 1.03  90821.28POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0161 4847110000-E 1205  3,214 LF  1.80 5785.20 1.85 5945.90 1.94  6235.16POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0162 4850000000-E 1205  80,458 LF  0.70 56320.60 0.75 60343.50 0.76  61148.08LINE REMOVAL 4" WIDE

0163 4860000000-E 1205  313 LF  2.00 626.00 2.15 672.95 2.16  676.08LINE REMOVAL 8" WIDE

0164 4870000000-E 1205  216 LF  4.00 864.00 4.25 918.00 4.33  935.28LINE REMOVAL 24" WIDE

0165 4875000000-N 1205  43 EA  60.00 2580.00 65.00 2795.00 64.89  2790.27REMOVAL OF SYMBL & CHARAC

0166 4905000000-N 1253  383 EA  30.00 11490.00 32.50 12447.50 32.45  12428.35SNOWPLB PVMT MRKER

0167 5325600000-E 1510  694 LF  54.00 37476.00 94.00 65236.00 29.97  20799.186" WATER LINE

0168 5589200000-E 1515  1 EA  5000.00 5000.00 6625.00 6625.00 2497.41  2497.412" AIR RELEASE VALVE

0169 5691300000-E 1520  1,806 LF  90.00 162540.00 94.00 169764.00 59.50  107457.008" SANITARY GRAVITY SEWER

0170 5709200000-E 1520  295 LF  40.00 11800.00 61.00 17995.00 32.81  9678.954" FORCE MAIN SEWER

0171 5775000000-E 1525  8 EA  2000.00 16000.00 8300.00 66400.00 3772.68  30181.444' DIA UTILITY MANHOLE

0172 5781000000-E 1525  52 LF  150.00 7800.00 775.00 40300.00 363.28  18890.56UTILITY MANHOLE WALL, 4' DIA

0173 5816000000-N 1530  6 EA  2000.00 12000.00 2400.00 14400.00 1201.30  7207.80ABANDON UTILITY MANHOLE

0174 5835700000-E 1540  139 LF  40.00 5560.00 335.00 46565.00 43.77  6084.0316" ENCASEMENT PIPE

0175 5871900000-E 1550  39 LF  259.00 10101.00 445.00 17355.00 273.80  10678.2016" TRENCHLESS INSTALL (IN SOIL)

0176 5871910000-E 1550  39 LF  799.00 31161.00 665.00 25935.00 394.80  15397.2016" TRENCHLESS INSTALL (NOT IN SOIL)

0177 6000000000-E 1605  64,500 LF  1.34 86430.00 2.50 161250.00 1.88  121260.00TEMPORARY SILT FENCE

0178 6006000000-E 1610  2,475 TON 34.00 84150.00 47.00 116325.00 31.00  76725.00EROS CONTRL STONE CL A

0179 6009000000-E 1610  10,000 TON 38.00 380000.00 18.00 180000.00 31.00  310000.00EROS CONTRL STONE CL B

0180 6012000000-E 1610  6,475 TON 34.00 220150.00 20.00 129500.00 33.00  213675.00SEDIMENT CONTROL STONE

0181 6015000000-E 1615  300 ACR 609.00 182700.00 1500.00 450000.00 1600.00  480000.00TEMPORARY MULCHING

0182 6018000000-E 1620  135,000 LB  1.59 214650.00 0.12 16200.00 0.12  16200.00SEED FOR TEMP SEEDING

0183 6021000000-E 1620  68 TON 821.00 55828.00 210.00 14280.00 300.00  20400.00FERT FOR TEMP SEEDING

0184 6024000000-E 1622  4,500 LF  15.00 67500.00 15.00 67500.00 12.00  54000.00TEMPORARY SLOPE DRAINS

0185 6029000000-E SP   6,500 LF  1.38 8970.00 2.20 14300.00 1.61  10465.00SAFETY FENCE

0186 6030000000-E 1630  30,340 CY  8.00 242720.00 6.00 182040.00 8.00  242720.00SILT EXCAVATION

0187 6036000000-E 1631  290,000 SY  1.36 394400.00 1.40 406000.00 1.35  391500.00MATTING FOR EROS CONTROL



MAR 09, 2015 12:08 PM

TIP NO R-2915D 2:00 PM 13 /  29 011

ASHE

34518.3.FR4

FED AID NO STP-0221(42)

GRADING, DRAINAGE, PAVING, SIGNALS & CULVERT.

US-221 FROM SOUTH OF NC-194 TO US-221 BYPASS.

HAYMES BROTHERS, INC.

CHATHAM,  VA

VECELLIO & GROGAN INC BAKER'S CONSTRUCTION
SERVICES, INC.

BECKLEY,  WV PINEY FLATS,  TN

C203536FEB 24 2015

4.080 MI

0188 6037000000-E SP   1,975 SY  4.21 8314.75 5.50 10862.50 5.41  10684.75COIR FIBER MAT

0189 6038000000-E SP   4,770 SY  4.12 19652.40 3.80 18126.00 3.73  17792.10PERM SOIL REINF MAT

0190 6042000000-E 1632  9,100 LF  4.00 36400.00 3.35 30485.00 3.33  30303.001/4" HARDWARE CLOTH

0191 6045000000-E SP   110 LF  20.00 2200.00 88.00 9680.00 35.00  3850.00**" TEMPORARY PIPE
(12")

0192 6069000000-E 1638  80 CY  40.00 3200.00 12.00 960.00 35.00  2800.00STILLING BASINS

0193 6071012000-E SP   8,600 LF  6.91 59426.00 7.25 62350.00 5.00  43000.00COIR FIBER WATTLE

0194 6071020000-E SP   8,500 LB  4.61 39185.00 5.00 42500.00 9.50  80750.00POLYACRYLAMIDE (PAM)

0195 6071030000-E 1640  4,800 LF  4.09 19632.00 5.50 26400.00 5.00  24000.00COIR FIBER BAFFLE

0196 6071050000-E SP   2 EA  1000.00 2000.00 1000.00 2000.00 1850.00  3700.00**" SKIMMER
(1-1/2")

0197 6071050000-E SP   3 EA  1000.00 3000.00 1100.00 3300.00 1850.00  5550.00**" SKIMMER
(2")

0198 6071050000-E SP   1 EA  1000.00 1000.00 1400.00 1400.00 1850.00  1850.00**" SKIMMER
(2-1/2")

0199 6084000000-E 1660  180 ACR 1345.00 242100.00 2000.00 360000.00 1946.70  350406.00SEEDING AND MULCHING

0200 6087000000-E 1660  80 ACR 77.00 6160.00 78.00 6240.00 81.11  6488.80MOWING

0201 6090000000-E 1661  3,600 LB  1.74 6264.00 4.25 15300.00 4.33  15588.00SEED FOR REPAIR SEEDING

0202 6093000000-E 1661  9 TON 819.00 7371.00 825.00 7425.00 865.20  7786.80FERT FOR REPAIR SEEDING

0203 6096000000-E 1662  4,475 LB  1.75 7831.25 5.35 23941.25 5.41  24209.75SEED FOR SUPP SEEDING

0204 6108000000-E 1665  134 TON 700.00 93800.00 750.00 100500.00 757.05  101444.70FERTILIZER TOPDRESSING

0205 6111000000-E SP   250 LF  40.00 10000.00 65.00 16250.00 64.89  16222.50IMPERVIOUS DIKE

0206 6114500000-N 1667  150 MHR 19.00 2850.00 53.00 7950.00 54.08  8112.00SPECIALIZED HAND MOWING

0207 6117000000-N SP   200 EA  50.00 10000.00 350.00 70000.00 200.00  40000.00RESPONSE FOR EROS CONTROL

0208 6123000000-E 1670 0.65 ACR 2600.00 1690.00 1660.00 1079.00 1622.25  1054.46REFORESTATION

0209 6126000000-E SP  0.65 ACR 3600.00 2340.00 3320.00 2158.00 3244.51  2108.93STREAMBANK REFORESTATION

0210 7060000000-E 1705  4,210 LF  3.00 12630.00 3.35 14103.50 3.24  13640.40SIGNAL CABLE

0211 7120000000-E 1705  16 EA  675.00 10800.00 725.00 11600.00 730.01  11680.16VEHICLE SIGNAL HD (12", 3 SECT)

0212 7132000000-E 1705  4 EA  875.00 3500.00 950.00 3800.00 946.31  3785.24VEHICLE SIGNAL HD (12", 4 SECT)

0213 7144000000-E 1705  8 EA  975.00 7800.00 1050.00 8400.00 1054.46  8435.68VEHICLE SIGNAL HD (12", 5 SECT)

0214 7264000000-E 1710  1,380 LF  3.00 4140.00 3.30 4554.00 3.24  4471.20MESSENGER CABLE (3/8")

0215 7300000000-E 1715  1,340 LF  6.50 8710.00 7.15 9581.00 7.03  9420.20UNPAVED TRENCH (***********)
(1, 2")

0216 7324000000-N 1716  15 EA  210.00 3150.00 230.00 3450.00 227.12  3406.80JUNCTION BOX (STANDARD SIZE)

0217 7348000000-N 1716  1 EA  420.00 420.00 450.00 450.00 454.23  454.23JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0218 7360000000-N 1720  4 EA  450.00 1800.00 925.00 3700.00 919.28  3677.12WOOD POLE

0219 7372000000-N 1721  8 EA  385.00 3080.00 425.00 3400.00 416.38  3331.04GUY ASSEMBLY

0220 7408000000-E 1722  1 EA  550.00 550.00 600.00 600.00 594.83  594.831" RISER WITH WEATHERHEAD

0221 7420000000-E 1722  2 EA  410.00 820.00 450.00 900.00 443.42  886.842" RISER WITH WEATHERHEAD

0222 7444000000-E 1725  2,340 LF  5.15 12051.00 5.75 13455.00 5.57  13033.80INDUCTIVE LOOP SAWCUT

0223 7456000000-E 1726  6,820 LF  1.35 9207.00 1.50 10230.00 1.46  9957.20LEAD-IN CABLE(********)
(14-2)

0224 7481000000-N SP   1 EA  800.00 800.00 1000.00 1000.00 865.20  865.20SITE SURVEY
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0225 7481200000-N SP   4 EA  125.00 500.00 135.00 540.00 135.19  540.76LUMINAIRE ARM FOR VIDEO SYSTEM

0226 7481240000-N SP   4 EA  1000.00 4000.00 1100.00 4400.00 1081.50  4326.00CAMERA W/O INT LOOP EMUL PORCESS

0227 7481260000-N SP   1 EA  1500.00 1500.00 1625.00 1625.00 1622.25  1622.25EXT LOOP EMULATOR PROCESS UNIT

0228 7576000000-N SP   4 EA  6185.00 24740.00 6800.00 27200.00 6689.08  26756.32METAL STRAIN SIGNAL POLE

0229 7613000000-N SP   4 EA  925.00 3700.00 1025.00 4100.00 1000.39  4001.56SOIL TEST

0230 7614100000-E SP   32 CY  900.00 28800.00 995.00 31840.00 973.35  31147.20DRILLED PIER FOUND

0231 7636000000-N 1745  5 EA  250.00 1250.00 275.00 1375.00 270.38  1351.90SIGN FOR SIGNALS

0232 7684000000-N 1750  1 EA  650.00 650.00 720.00 720.00 702.98  702.98SIGNAL CABINET FOUNDATION

0233 7756000000-N 1751  1 EA  25000.00 25000.00 12250.00 12250.00 12193.91  12193.91CONTLR WITH CBNT, 2070L BASE MTD

0234 7780000000-N 1751  11 EA  95.00 1045.00 103.00 1133.00 102.74  1130.14DETECTOR CARD (TYPE 2070L)

0235 7901000000-N 1753  1 EA  250.00 250.00 275.00 275.00 270.38  270.38CABINET BASE EXTENDER

0236 0022000000-E 225  514,000 CY  4.25 2184500.00 6.35 3263900.00 8.47  4353580.00UNCLASSIFIED EXCAVATION

0237 1121000000-E 520  39,830 TON 22.50 896175.00 23.75 945962.50 26.28  1046732.40AGGREGATE BASE COURSE

0238 1231000000-E 560  10,200 CY  7.50 76500.00 4.90 49980.00 6.65  67830.00SHOULDER BORROW

0239 1491000000-E 610  19,920 TON 53.50 1065720.00 50.00 996000.00 49.42  984446.40ASP CONC BASE CRS B25.0C

0240 1575000000-E 620  4,800 TON 678.00 3254400.00 745.00 3576000.00 705.39  3385872.00ASP FOR PLANT MIX

0241 0022000000-E 225  505,400 CY     UNCLASSIFIED EXCAVATION

0242 1121000000-E 520  50 TON    AGGREGATE BASE COURSE

0243 1231000000-E 560  4,500 CY     SHOULDER BORROW

0244 1491000000-E 610  34,210 TON    ASP CONC BASE CRS B25.0C

0245 1575000000-E 620  5,430 TON    ASP FOR PLANT MIX

CULVERT ITEMS

0246 8126000000-N 414 Lump Sum 15000.00 50000.00  32445.00CULV EXCAV @ ************
(660+64.00-L-)

0247 8133000000-E 414  177 TON 40.00 7080.00 53.00 9381.00 54.08  9572.16FND CONDIT MAT, BOX CULV

0248 8196000000-E 420 392.7 CY  525.00 206167.50 525.00 206167.50 524.53  205982.93CLASS A CONCRETE (CULV)

0249 8245000000-E 425  43,845 LB  1.00 43845.00 1.20 52614.00 1.24  54367.80REINF STEEL (CULVERT)

 

    TOTAL 22735574.80 TOTAL 24378643.84 TOTAL  24504114.93CONTRACT TOTAL

 

    SUB-TOTAL 22463482.30 SUB-TOTAL 24060481.34 SUB-TOTAL  24201747.04ROADWAY ITEMS

    SUB-TOTAL 272092.50 SUB-TOTAL 318162.50 SUB-TOTAL  302367.89CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1267472.00 1236000.00  1500000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 1648343.00 900000.00  970000.00CLEARING & GRUBBING

0003 0008000000-E 200  3 ACR 7903.00 23709.00 8500.00 25500.00 2000.00  6000.00SUPP CLEARING & GRUBBING

0004 0036000000-E 225  500 CY  8.00 4000.00 6.00 3000.00 15.00  7500.00UNDERCUT EXCAVATION

0005 0134000000-E 240  6,350 CY  5.25 33337.50 4.00 25400.00 10.00  63500.00DRAINAGE DITCH EXCAVATION

0006 0141000000-E 240  1,830 LF  2.15 3934.50 2.75 5032.50 3.75  6862.50BERM DITCH CONSTRUCTION

0007 0156000000-E 250  18,500 SY  3.25 60125.00 3.78 69930.00 4.50  83250.00REMOVAL OF EXT ASPHALT PVMT

0008 0192000000-N 260  20 HR  155.00 3100.00 120.00 2400.00 225.00  4500.00PROOF ROLLING

0009 0195000000-E 265  3,500 CY  32.50 113750.00 48.00 168000.00 25.00  87500.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  6,500 SY  2.20 14300.00 3.00 19500.00 1.75  11375.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   2,640 SF  95.00 250800.00 25.00 66000.00 75.00  198000.00TEMPORARY SHORING

0012 0225000000-E SP   2,850 SY  100.00 285000.00 120.00 342000.00 52.00  148200.00REINFORCED SOIL SLOPES

0013 0318000000-E 300  2,649 TON 36.00 95364.00 25.50 67549.50 37.00  98013.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  12,390 SY  2.30 28497.00 1.50 18585.00 2.00  24780.00FND CONDIT GEOTEXTILE

0015 0342000000-E 310  696 LF  65.00 45240.00 91.50 63684.00 67.00  46632.00**" SIDE DRAIN PIPE
(30")

0016 0342000000-E 310  288 LF  75.00 21600.00 110.00 31680.00 84.00  24192.00**" SIDE DRAIN PIPE
(36")

0017 0342000000-E 310  12 LF  94.00 1128.00 225.00 2700.00 134.00  1608.00**" SIDE DRAIN PIPE
(42")

0018 0343000000-E 310  3,912 LF  33.00 129096.00 53.00 207336.00 37.00  144744.0015" SIDE DRAIN PIPE

0019 0344000000-E 310  1,192 LF  36.50 43508.00 58.00 69136.00 43.00  51256.0018" SIDE DRAIN PIPE

0020 0345000000-E 310  1,740 LF  48.00 83520.00 72.35 125889.00 53.00  92220.0024" SIDE DRAIN PIPE

0021 0348000000-E 310  17 EA  302.00 5134.00 250.00 4250.00 370.00  6290.00**" SIDE DRAIN PIPE ELBOW
(15")

0022 0348000000-E 310  4 EA  347.00 1388.00 250.00 1000.00 400.00  1600.00**" SIDE DRAIN PIPE ELBOW
(18")

0023 0348000000-E 310  7 EA  491.00 3437.00 350.00 2450.00 550.00  3850.00**" SIDE DRAIN PIPE ELBOW
(24")

0024 0348000000-E 310  4 EA  614.00 2456.00 500.00 2000.00 800.00  3200.00**" SIDE DRAIN PIPE ELBOW
(30")

0025 0348000000-E 310  2 EA  897.00 1794.00 750.00 1500.00 900.00  1800.00**" SIDE DRAIN PIPE ELBOW
(36")

0026 0366000000-E 310  1,060 LF  36.00 38160.00 53.00 56180.00 37.00  39220.0015" RC PIPE CULV III

0027 0372000000-E 310  356 LF  34.00 12104.00 60.00 21360.00 42.00  14952.0018" RC PIPE CULV III

0028 0378000000-E 310  788 LF  45.00 35460.00 74.00 58312.00 51.00  40188.0024" RC PIPE CULV III

0029 0384000000-E 310  200 LF  61.00 12200.00 93.50 18700.00 67.00  13400.0030" RC PIPE CULV III

0030 0390000000-E 310  248 LF  79.00 19592.00 115.00 28520.00 88.00  21824.0036" RC PIPE CULV III

0031 0396000000-E 310  36 LF  118.00 4248.00 160.00 5760.00 114.00  4104.0042" RC PIPE CULV III

0032 0414000000-E 310  40 LF  242.00 9680.00 265.00 10600.00 228.00  9120.0060" RC PIPE CULV III

0033 0420000000-E 310  32 LF  265.00 8480.00 315.00 10080.00 275.00  8800.0066" RC PIPE CULV III

0034 0448200000-E 310  5,180 LF  33.00 170940.00 52.00 269360.00 40.00  207200.0015" RCP CULV CLASS IV

0035 0448300000-E 310  796 LF  37.00 29452.00 62.00 49352.00 48.00  38208.0018" RCP CULV CLASS IV

0036 0448400000-E 310  108 LF  54.00 5832.00 80.00 8640.00 60.00  6480.0024" RCP CULV CLASS IV
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0037 0448500000-E 310  852 LF  68.00 57936.00 95.00 80940.00 75.00  63900.0030" RCP CULV CLASS IV

0038 0576000000-E 310  84 LF  87.00 7308.00 90.00 7560.00 88.00  7392.00**" CS PIPE CULV *****"
(36", 0.079")

0039 0576000000-E 310  28 LF  99.00 2772.00 130.00 3640.00 125.00  3500.00**" CS PIPE CULV *****"
(42", 0.109")

0040 0576000000-E 310  84 LF  210.00 17640.00 225.00 18900.00 193.00  16212.00**" CS PIPE CULV *****"
(60", 0.138")

0041 0576000000-E 310  196 LF  320.00 62720.00 320.00 62720.00 300.00  58800.00**" CS PIPE CULV *****"
(84", 0.168")

0042 0582000000-E 310  168 LF  39.00 6552.00 48.00 8064.00 45.00  7560.0015" CS PIPE CULV 0.064"

0043 0588000000-E 310  84 LF  52.00 4368.00 48.00 4032.00 50.00  4200.0018" CS PIPE CULV 0.064"

0044 0594000000-E 310  148 LF  53.00 7844.00 55.00 8140.00 57.00  8436.0024" CS PIPE CULV 0.064"

0045 0600000000-E 310  224 LF  70.00 15680.00 73.00 16352.00 77.00  17248.0030" CS PIPE CULV 0.079"

0046 0636000000-E 310  4 EA  320.00 1280.00 300.00 1200.00 370.00  1480.00**" CS ELBOW *****" THICK
(15", 0.064")

0047 0636000000-E 310  2 EA  350.00 700.00 500.00 1000.00 400.00  800.00**" CS ELBOW *****" THICK
(18", 0.064")

0048 0995000000-E 340  1,590 LF  11.00 17490.00 10.00 15900.00 18.00  28620.00PIPE REMOVAL

0049 0996000000-N 350  5 EA  4160.00 20800.00 4500.00 22500.00 2500.00  12500.00PIPE CLEAN-OUT

0050 1011000000-N 500 Lump Sum 297458.00 550000.00  750000.00FINE GRADING

0051 1044000000-E 501  31,650 SY  3.10 98115.00 2.95 93367.50 2.95  93367.50LIME TRTD SOIL (SLURRY)

0052 1066000000-E 501  320 TON 204.00 65280.00 194.00 62080.00 194.00  62080.00LIME FOR LIME TREATED SOIL

0053 1077000000-E SP   14 TON 99.00 1386.00 50.00 700.00 60.00  840.00#57 STONE

0054 1099500000-E 505  1,500 CY  8.00 12000.00 12.00 18000.00 12.00  18000.00SHALLOW UNDERCUT

0055 1099700000-E 505  3,000 TON 20.00 60000.00 22.00 66000.00 16.00  48000.00CLASS IV SUBGRD STABILIZATION

0056 1110000000-E 510  500 TON 25.00 12500.00 22.00 11000.00 21.00  10500.00STABILIZER AGGREGATE

0057 1115000000-E SP   26,193 SY  2.00 52386.00 3.15 82507.95 3.25  85127.25GEOTEXTILE FOR PVMT STABILIZ

0058 1176000000-E 542  47,480 SY  3.00 142440.00 2.85 135318.00 2.85  135318.00SOIL CEMENT BASE

0059 1187000000-E 542  1,310 TON 174.00 227940.00 165.00 216150.00 165.00  216150.00PC FOR SOIL CEMENT BASE

0060 1209000000-E 543  11,870 GAL 4.75 56382.50 4.50 53415.00 4.50  53415.00ASPHALT CURING SEAL

0061 1220000000-E 545  500 TON 36.00 18000.00 22.00 11000.00 25.00  12500.00INCIDENTAL STONE BASE

0062 1297000000-E 607  11,000 SY  3.65 40150.00 2.50 27500.00 5.00  55000.00MILL ASP PVMT *****" DTH
(3")

0063 1330000000-E 607  2,000 SY  14.70 29400.00 13.00 26000.00 12.00  24000.00INCIDENTAL MILLING

0064 1489000000-E 610  4,100 TON 50.00 205000.00 58.00 237800.00 58.00  237800.00ASP CONC BASE CRS B25.0B

0065 1498000000-E 610  2,010 TON 50.00 100500.00 58.00 116580.00 58.00  116580.00ASP CONC INTR CRS I19.0B

0066 1503000000-E 610  36,640 TON 50.00 1832000.00 54.00 1978560.00 54.00  1978560.00ASP CONC INTR CRS I19.0C

0067 1519000000-E 610  3,140 TON 50.00 157000.00 58.00 182120.00 58.00  182120.00ASP CONC SURF CRS S9.5B

0068 1523000000-E 610  28,720 TON 50.00 1436000.00 52.00 1493440.00 52.00  1493440.00ASP CONC SURF CRS S9.5C

0069 1693000000-E 654  500 TON 185.00 92500.00 195.00 97500.00 150.00  75000.00ASPH PLT MIX PVMT REPAIR

0070 2022000000-E 815  336 CY  47.50 15960.00 45.00 15120.00 20.00  6720.00SUBDRAIN EXCAVATION

0071 2033000000-E 815  168 CY  84.50 14196.00 80.00 13440.00 45.00  7560.00SUBDRAIN FINE AGGREGATE

0072 2044000000-E 815  1,000 LF  21.00 21000.00 20.00 20000.00 5.50  5500.006" PERF SUBDRN PIPE
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0073 2070000000-N 815  2 EA  369.00 738.00 350.00 700.00 325.00  650.00SUBDRN PIPE OUTLET

0074 2077000000-E 815  12 LF  47.50 570.00 45.00 540.00 20.00  240.006" OUTLET PIPE

0075 2143000000-E 818  15 TON 176.00 2640.00 75.00 1125.00 70.00  1050.00BLOTTING SAND

0076 2190000000-N 828  19 EA  414.00 7866.00 1070.00 20330.00 350.00  6650.00TEMP STL PLT COVER FOR MDS

0077 2209000000-E 838 14.7 CY  826.00 12142.20 1200.00 17640.00 750.00  11025.00ENDWALLS

0078 2220000000-E 838 36.1 CY  1970.00 71117.00 1400.00 50540.00 1750.00  63175.00REINFORCED ENDWALLS

0079 2253000000-E 840 33.3 CY  1100.00 36630.00 1000.00 33300.00 850.00  28305.00PIPE COLLARS

0080 2264000000-E 840 0.4 CY  5100.00 2040.00 1200.00 480.00 900.00  360.00PIPE PLUGS

0081 2286000000-N 840  166 EA  1260.00 209160.00 1250.00 207500.00 1850.00  307100.00MASNRY DRAINAGE STRUCT

0082 2297000000-E 840 24.6 CY  1045.00 25707.00 1400.00 34440.00 2200.00  54120.00MASNRY DRAINAGE STRUCT

0083 2308000000-E 840  209 LF  339.00 70851.00 260.00 54340.00 350.00  73150.00MASNRY DRAINAGE STRUCT

0084 2364000000-N 840  9 EA  463.00 4167.00 650.00 5850.00 575.00  5175.00FRAME W/2GRTS 840.16 STD

0085 2364200000-N 840  48 EA  450.00 21600.00 650.00 31200.00 550.00  26400.00FRAME W/2GRTS 840.20 STD

0086 2365000000-N 840  52 EA  450.00 23400.00 875.00 45500.00 525.00  27300.00FRAME W/2GRTS 840.22 STD

0087 2366000000-N 840  10 EA  459.00 4590.00 875.00 8750.00 525.00  5250.00FRAME W/2GRTS 840.24 STD

0088 2367000000-N 840  10 EA  450.00 4500.00 875.00 8750.00 525.00  5250.00FRAME W/2GRTS 840.29 STD

0089 2374000000-N 840  2 EA  510.00 1020.00 675.00 1350.00 500.00  1000.00FRAME-GRT-HD 840.03 **
(E)

0090 2374000000-N 840  2 EA  538.00 1076.00 675.00 1350.00 500.00  1000.00FRAME-GRT-HD 840.03 **
(F)

0091 2374000000-N 840  4 EA  537.00 2148.00 675.00 2700.00 500.00  2000.00FRAME-GRT-HD 840.03 **
(G)

0092 2396000000-N 840  32 EA  335.00 10720.00 500.00 16000.00 475.00  15200.00FRAME W/COVER STD 840.54

0093 2451000000-N 852  51 EA  948.00 48348.00 620.00 31620.00 1000.00  51000.00CONC TRANS SECT FOR DROP INLET

0094 2538000000-E 846  37,350 LF  25.00 933750.00 23.45 875857.50 19.00  709650.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0095 2549000000-E 846  1,450 LF  22.00 31900.00 22.00 31900.00 18.00  26100.002'-6" CONC CURB & GUTTER

0096 2556000000-E 846  3,690 LF  28.00 103320.00 22.00 81180.00 16.00  59040.00SHOULDER BERM GUTTER

0097 2577000000-E 846  200 LF  32.00 6400.00 29.50 5900.00 35.00  7000.00CONC EXPRESSWAY GUTTER

0098 2619000000-E 850  300 SY  63.00 18900.00 36.50 10950.00 80.00  24000.004" CONCRETE PAVED DITCH

0099 2655000000-E 852  2,750 SY  51.00 140250.00 53.88 148170.00 59.00  162250.005" MONO CONC ISLDS (KEY IN)

0100 2938000000-N 859  2 EA  1268.00 2536.00 2000.00 4000.00 850.00  1700.00CONVERT DI TO JB W/MH

0101 3030000000-E 862 17,012.5 LF  14.65 249233.13 14.00 238175.00 14.00  238175.00STL BM GUARDRAIL

0102 3045000000-E 862  950 LF  14.75 14012.50 14.75 14012.50 14.75  14012.50SBGR SHOP CURVED

0103 3150000000-N 862  10 EA  1.10 11.00 31.00 310.00 31.00  310.00ADDIT GUARDRAIL POSTS

0104 3165000000-N SP   2 EA  1633.00 3266.00 1675.00 3350.00 1675.00  3350.00GR ANCHOR TYPE **********
(350 TL-2)

0105 3210000000-N 862  18 EA  422.00 7596.00 380.00 6840.00 380.00  6840.00GR ANCHOR TYPE CAT-1

0106 3270000000-N SP   25 EA  1712.00 42800.00 1750.00 43750.00 1750.00  43750.00GR ANCHOR TYPE 350

0107 3360000000-E 863  16,400 LF  0.12 1968.00 0.55 9020.00 0.55  9020.00REMOVE EXISTING GUARDRAIL

0108 3380000000-E 862 37.5 LF  7.40 277.50 8.00 300.00 8.00  300.00TEMP STL BM GUARDRAIL

0109 3382000000-E 862  50 LF  7.80 390.00 10.00 500.00 10.00  500.00TEMP STL BM GDRAIL, SHP CURV

0110 3389100000-N SP   4 EA  1370.00 5480.00 750.00 3000.00 750.00  3000.00TEMP GDRL ANCH UNITS 350
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0111 3503000000-E 866  42,900 LF  2.00 85800.00 2.15 92235.00 2.80  120120.00WOVEN WIRE FENCE 47" FAB

0112 3509000000-E 866  2,660 EA  15.80 42028.00 14.00 37240.00 16.00  42560.004" TIMBER POSTS 7'-6"LONG

0113 3515000000-E 866  750 EA  19.00 14250.00 28.00 21000.00 31.00  23250.005" TIMBER POSTS 8'-0"LONG

0114 3557000000-E 866  2,000 LF  0.30 600.00 0.25 500.00 0.50  1000.00ADDITIONAL BARBED WIRE

0115 3575000000-E SP   1,000 LF  2.80 2800.00 5.00 5000.00 5.25  5250.00GENERIC FENCING ITEM (LF)
TEMP 4 STRAND BARBED WIRE FENCE WITH POSTS

0116 3628000000-E 876  1,915 TON 45.00 86175.00 49.39 94581.85 45.00  86175.00RIP RAP, CLASS I

0117 3635000000-E 876  130 TON 48.00 6240.00 53.23 6919.90 49.00  6370.00RIP RAP, CLASS II

0118 3649000000-E 876  800 TON 40.00 32000.00 51.06 40848.00 45.00  36000.00RIP RAP, CLASS B

0119 3651000000-E SP   30 TON 106.00 3180.00 272.24 8167.20 130.00  3900.00BOULDERS

0120 3656000000-E 876  4,630 SY  2.20 10186.00 3.83 17732.90 2.50  11575.00GEOTEXTILE FOR DRAINGE

0121 3659000000-N SP   5 EA  2200.00 11000.00 2040.95 10204.75 800.00  4000.00PREFORMED SCOUR HOLES

0122 4048000000-E 902  3 CY  896.00 2688.00 850.00 2550.00 550.00  1650.00REINF CONC FOUNDTN

0123 4054000000-E 902  1 CY  527.00 527.00 500.00 500.00 350.00  350.00PLN CONC FOUNDTN

0124 4060000000-E 903  1,853 LB  4.70 8709.10 4.45 8245.85 4.50  8338.50SUPPORT, BREAKAWAY STL BM

0125 4066000000-E 903  493 LB  4.70 2317.10 4.45 2193.85 3.50  1725.50SUPPORTS, SIMPLE STL BM

0126 4072000000-E 903  3,192 LF  5.25 16758.00 5.00 15960.00 4.00  12768.00SUPPORT, 3-LB STL U-CHAN

0127 4096000000-N 904  5 EA  90.00 450.00 85.00 425.00 90.00  450.00SIGN ERECTION, TYPE D

0128 4102000000-N 904  102 EA  53.00 5406.00 50.00 5100.00 62.00  6324.00SIGN ERECTION, TYPE E

0129 4108000000-N 904  32 EA  90.00 2880.00 85.00 2720.00 50.00  1600.00SIGN ERECTION, TYPE F

0130 4110000000-N 904  3 EA  369.00 1107.00 350.00 1050.00 375.00  1125.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0131 4110000000-N 904  2 EA  306.00 612.00 290.15 580.30 395.00  790.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0132 4116100000-N 904  8 EA  79.00 632.00 75.00 600.00 140.00  1120.00SIGN ERECT, RELOC ** GRD MTD
(E)

0133 4152000000-N 907  4 EA  527.00 2108.00 500.00 2000.00 225.00  900.00DISPOSE SIGN SYST STL BM

0134 4155000000-N 907  61 EA  1.10 67.10 1.00 61.00 3.50  213.50DISPOSE SIGN SYST U-CHAN

0135 4192000000-N 907  8 EA  1.10 8.80 1.00 8.00 3.50  28.00DISPOSE SUPPORT, U-CHAN

0136 4238000000-N 907  6 EA  1.10 6.60 1.00 6.00 3.50  21.00DISPOSE SIGN, D, E, F

0137 4400000000-E 1110  1,448 SF  11.00 15928.00 4.25 6154.00 5.00  7240.00WORK ZONE SIGNS (STAT)

0138 4405000000-E 1110  432 SF  13.00 5616.00 7.45 3218.40 17.00  7344.00WORK ZONE SIGNS (PORT)

0139 4410000000-E 1110  411 SF  13.00 5343.00 5.00 2055.00 5.50  2260.50WORK ZONE SIGNS (BARR)

0140 4415000000-N 1115  2 EA  3690.00 7380.00 3750.00 7500.00 3475.00  6950.00FLASHING ARROW BOARD

0141 4420000000-N 1120  2 EA  14050.00 28100.00 14600.00 29200.00 16000.00  32000.00PORTABLE CHANGE MSG SIGN

0142 4422000000-N 1120  60 DAY 347.00 20820.00 45.00 2700.00 40.00  2400.00PORT CHANGE MSG SIGN (SHORT TERM)

0143 4430000000-N 1130  710 EA  69.00 48990.00 40.65 28861.50 46.00  32660.00DRUMS

0144 4435000000-N 1135  100 EA  29.00 2900.00 17.00 1700.00 17.00  1700.00CONES

0145 4445000000-E 1145  528 LF  64.00 33792.00 18.00 9504.00 20.00  10560.00BARRICADES (TYPE III)

0146 4455000000-N 1150  360 DAY 236.00 84960.00 275.00 99000.00 260.00  93600.00FLAGGER

0147 4480000000-N 1165  2 EA  12338.00 24676.00 10000.00 20000.00 25000.00  50000.00TMA

0148 4516000000-N 1180  100 EA  50.00 5000.00 38.50 3850.00 28.00  2800.00SKINNY DRUM
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0149 4520000000-N 1266  30 EA  110.00 3300.00 50.00 1500.00 45.00  1350.00TUBULAR MARKERS (FIXED)

0150 4650000000-N 1251  2,353 EA  5.25 12353.25 9.75 22941.75 5.50  12941.50TEMP RAISED PVMT MRKS

0151 4700000000-E 1205  816 LF  2.65 2162.40 4.25 3468.00 2.75  2244.0012"WIDE THERMO 90 MILS

0152 4710000000-E 1205  422 LF  7.40 3122.80 13.50 5697.00 7.75  3270.5024"WIDE THERMO 120 MILS

0153 4721000000-E 1205  12 EA  142.00 1704.00 65.00 780.00 150.00  1800.00THERMO PVT MKG CHARACTER 120

0154 4725000000-E 1205  144 EA  121.00 17424.00 165.00 23760.00 125.00  18000.00THERMO PVT SYMBOL 90MILS

0155 4810000000-E 1205  359,947 LF  0.30 107984.10 0.22 79188.34 0.25  89986.75PAINT PVMT MARKINGS 4"

0156 4820000000-E 1205  1,038 LF  1.10 1141.80 0.55 570.90 1.00  1038.00PAINT PVMT MARKINGS 8"

0157 4835000000-E 1205  1,616 LF  3.20 5171.20 6.50 10504.00 3.25  5252.00PAINT PVT MKG LINES 24"

0158 4840000000-N 1205  24 EA  63.00 1512.00 65.00 1560.00 65.00  1560.00PAINT PVT MKG CHARACTER

0159 4845000000-N 1205  208 EA  58.00 12064.00 95.00 19760.00 60.00  12480.00PAINT PVT MKG SYMBOL

0160 4847000000-E 1205  88,176 LF  1.00 88176.00 1.10 96993.60 1.00  88176.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0161 4847110000-E 1205  3,214 LF  2.00 6428.00 2.85 9159.90 2.00  6428.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0162 4850000000-E 1205  80,458 LF  0.75 60343.50 0.78 62757.24 0.75  60343.50LINE REMOVAL 4" WIDE

0163 4860000000-E 1205  313 LF  2.15 672.95 1.95 610.35 2.25  704.25LINE REMOVAL 8" WIDE

0164 4870000000-E 1205  216 LF  4.25 918.00 6.75 1458.00 4.50  972.00LINE REMOVAL 24" WIDE

0165 4875000000-N 1205  43 EA  63.00 2709.00 75.00 3225.00 65.00  2795.00REMOVAL OF SYMBL & CHARAC

0166 4905000000-N 1253  383 EA  32.00 12256.00 35.75 13692.25 32.00  12256.00SNOWPLB PVMT MRKER

0167 5325600000-E 1510  694 LF  79.00 54826.00 85.00 58990.00 46.00  31924.006" WATER LINE

0168 5589200000-E 1515  1 EA  2634.00 2634.00 6000.00 6000.00 3500.00  3500.002" AIR RELEASE VALVE

0169 5691300000-E 1520  1,806 LF  290.00 523740.00 85.00 153510.00 44.00  79464.008" SANITARY GRAVITY SEWER

0170 5709200000-E 1520  295 LF  63.00 18585.00 55.00 16225.00 68.00  20060.004" FORCE MAIN SEWER

0171 5775000000-E 1525  8 EA  2635.00 21080.00 7500.00 60000.00 2100.00  16800.004' DIA UTILITY MANHOLE

0172 5781000000-E 1525  52 LF  316.00 16432.00 700.00 36400.00 220.00  11440.00UTILITY MANHOLE WALL, 4' DIA

0173 5816000000-N 1530  6 EA  633.00 3798.00 2150.00 12900.00 500.00  3000.00ABANDON UTILITY MANHOLE

0174 5835700000-E 1540  139 LF  126.00 17514.00 300.00 41700.00 87.00  12093.0016" ENCASEMENT PIPE

0175 5871900000-E 1550  39 LF  263.00 10257.00 200.00 7800.00 136.00  5304.0016" TRENCHLESS INSTALL (IN SOIL)

0176 5871910000-E 1550  39 LF  843.00 32877.00 250.00 9750.00 1200.00  46800.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0177 6000000000-E 1605  64,500 LF  3.80 245100.00 1.96 126420.00 1.50  96750.00TEMPORARY SILT FENCE

0178 6006000000-E 1610  2,475 TON 46.00 113850.00 47.75 118181.25 45.00  111375.00EROS CONTRL STONE CL A

0179 6009000000-E 1610  10,000 TON 43.00 430000.00 45.00 450000.00 45.00  450000.00EROS CONTRL STONE CL B

0180 6012000000-E 1610  6,475 TON 41.00 265475.00 37.00 239575.00 42.00  271950.00SEDIMENT CONTROL STONE

0181 6015000000-E 1615  300 ACR 641.00 192300.00 609.00 182700.00 690.00  207000.00TEMPORARY MULCHING

0182 6018000000-E 1620  135,000 LB  1.70 229500.00 1.59 214650.00 1.80  243000.00SEED FOR TEMP SEEDING

0183 6021000000-E 1620  68 TON 865.00 58820.00 821.00 55828.00 925.00  62900.00FERT FOR TEMP SEEDING

0184 6024000000-E 1622  4,500 LF  14.00 63000.00 15.30 68850.00 14.00  63000.00TEMPORARY SLOPE DRAINS

0185 6029000000-E SP   6,500 LF  2.65 17225.00 2.30 14950.00 1.50  9750.00SAFETY FENCE

0186 6030000000-E 1630  30,340 CY  7.90 239686.00 6.50 197210.00 8.00  242720.00SILT EXCAVATION

0187 6036000000-E 1631  290,000 SY  1.40 406000.00 1.43 414700.00 1.50  435000.00MATTING FOR EROS CONTROL
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0188 6037000000-E SP   1,975 SY  4.50 8887.50 5.70 11257.50 4.75  9381.25COIR FIBER MAT

0189 6038000000-E SP   4,770 SY  4.50 21465.00 4.12 19652.40 4.65  22180.50PERM SOIL REINF MAT

0190 6042000000-E 1632  9,100 LF  7.20 65520.00 3.04 27664.00 3.35  30485.001/4" HARDWARE CLOTH

0191 6045000000-E SP   110 LF  50.00 5500.00 88.95 9784.50 24.75  2722.50**" TEMPORARY PIPE
(12")

0192 6069000000-E 1638  80 CY  50.00 4000.00 12.00 960.00 40.00  3200.00STILLING BASINS

0193 6071012000-E SP   8,600 LF  7.30 62780.00 7.45 64070.00 7.75  66650.00COIR FIBER WATTLE

0194 6071020000-E SP   8,500 LB  4.90 41650.00 4.61 39185.00 5.20  44200.00POLYACRYLAMIDE (PAM)

0195 6071030000-E 1640  4,800 LF  4.30 20640.00 5.70 27360.00 4.50  21600.00COIR FIBER BAFFLE

0196 6071050000-E SP   2 EA  915.00 1830.00 995.00 1990.00 1150.00  2300.00**" SKIMMER
(1-1/2")

0197 6071050000-E SP   3 EA  1040.00 3120.00 1066.00 3198.00 1375.00  4125.00**" SKIMMER
(2")

0198 6071050000-E SP   1 EA  1165.00 1165.00 1345.00 1345.00 1525.00  1525.00**" SKIMMER
(2-1/2")

0199 6084000000-E 1660  180 ACR 1418.00 255240.00 1345.00 242100.00 1525.00  274500.00SEEDING AND MULCHING

0200 6087000000-E 1660  80 ACR 81.00 6480.00 77.00 6160.00 87.00  6960.00MOWING

0201 6090000000-E 1661  3,600 LB  1.85 6660.00 1.74 6264.00 2.00  7200.00SEED FOR REPAIR SEEDING

0202 6093000000-E 1661  9 TON 863.00 7767.00 819.00 7371.00 925.00  8325.00FERT FOR REPAIR SEEDING

0203 6096000000-E 1662  4,475 LB  1.85 8278.75 1.75 7831.25 2.00  8950.00SEED FOR SUPP SEEDING

0204 6108000000-E 1665  134 TON 738.00 98892.00 700.00 93800.00 790.00  105860.00FERTILIZER TOPDRESSING

0205 6111000000-E SP   250 LF  65.00 16250.00 60.00 15000.00 50.00  12500.00IMPERVIOUS DIKE

0206 6114500000-N 1667  150 MHR 20.00 3000.00 19.00 2850.00 22.00  3300.00SPECIALIZED HAND MOWING

0207 6117000000-N SP   200 EA  53.00 10600.00 50.00 10000.00 55.00  11000.00RESPONSE FOR EROS CONTROL

0208 6123000000-E 1670 0.65 ACR 2740.00 1781.00 2600.00 1690.00 2900.00  1885.00REFORESTATION

0209 6126000000-E SP  0.65 ACR 3794.00 2466.10 3600.00 2340.00 4000.00  2600.00STREAMBANK REFORESTATION

0210 7060000000-E 1705  4,210 LF  2.25 9472.50 2.10 8841.00 2.40  10104.00SIGNAL CABLE

0211 7120000000-E 1705  16 EA  790.00 12640.00 750.00 12000.00 845.00  13520.00VEHICLE SIGNAL HD (12", 3 SECT)

0212 7132000000-E 1705  4 EA  848.00 3392.00 900.00 3600.00 1000.00  4000.00VEHICLE SIGNAL HD (12", 4 SECT)

0213 7144000000-E 1705  8 EA  1106.00 8848.00 1050.00 8400.00 1175.00  9400.00VEHICLE SIGNAL HD (12", 5 SECT)

0214 7264000000-E 1710  1,380 LF  3.15 4347.00 3.00 4140.00 3.25  4485.00MESSENGER CABLE (3/8")

0215 7300000000-E 1715  1,340 LF  6.30 8442.00 6.00 8040.00 6.75  9045.00UNPAVED TRENCH (***********)
(1, 2")

0216 7324000000-N 1716  15 EA  274.00 4110.00 260.00 3900.00 290.00  4350.00JUNCTION BOX (STANDARD SIZE)

0217 7348000000-N 1716  1 EA  474.00 474.00 450.00 450.00 500.00  500.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0218 7360000000-N 1720  4 EA  843.00 3372.00 800.00 3200.00 900.00  3600.00WOOD POLE

0219 7372000000-N 1721  8 EA  316.00 2528.00 300.00 2400.00 325.00  2600.00GUY ASSEMBLY

0220 7408000000-E 1722  1 EA  316.00 316.00 300.00 300.00 325.00  325.001" RISER WITH WEATHERHEAD

0221 7420000000-E 1722  2 EA  422.00 844.00 400.00 800.00 450.00  900.002" RISER WITH WEATHERHEAD

0222 7444000000-E 1725  2,340 LF  6.90 16146.00 6.50 15210.00 7.25  16965.00INDUCTIVE LOOP SAWCUT

0223 7456000000-E 1726  6,820 LF  1.60 10912.00 1.50 10230.00 1.60  10912.00LEAD-IN CABLE(********)
(14-2)

0224 7481000000-N SP   1 EA  263.00 263.00 250.00 250.00 275.00  275.00SITE SURVEY
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0225 7481200000-N SP   4 EA  422.00 1688.00 400.00 1600.00 450.00  1800.00LUMINAIRE ARM FOR VIDEO SYSTEM

0226 7481240000-N SP   4 EA  3688.00 14752.00 3500.00 14000.00 3900.00  15600.00CAMERA W/O INT LOOP EMUL PORCESS

0227 7481260000-N SP   1 EA  6059.00 6059.00 5750.00 5750.00 6400.00  6400.00EXT LOOP EMULATOR PROCESS UNIT

0228 7576000000-N SP   4 EA  6165.00 24660.00 5850.00 23400.00 6500.00  26000.00METAL STRAIN SIGNAL POLE

0229 7613000000-N SP   4 EA  948.00 3792.00 900.00 3600.00 1000.00  4000.00SOIL TEST

0230 7614100000-E SP   32 CY  527.00 16864.00 500.00 16000.00 550.00  17600.00DRILLED PIER FOUND

0231 7636000000-N 1745  5 EA  316.00 1580.00 300.00 1500.00 325.00  1625.00SIGN FOR SIGNALS

0232 7684000000-N 1750  1 EA  1054.00 1054.00 1000.00 1000.00 1125.00  1125.00SIGNAL CABINET FOUNDATION

0233 7756000000-N 1751  1 EA  11328.00 11328.00 10750.00 10750.00 12500.00  12500.00CONTLR WITH CBNT, 2070L BASE MTD

0234 7780000000-N 1751  11 EA  105.00 1155.00 100.00 1100.00 114.00  1254.00DETECTOR CARD (TYPE 2070L)

0235 7901000000-N 1753  1 EA  474.00 474.00 450.00 450.00 525.00  525.00CABINET BASE EXTENDER

0236 0022000000-E 225  514,000 CY  6.00 3084000.00 7.68 3947520.00 7.90  4060600.00UNCLASSIFIED EXCAVATION

0237 1121000000-E 520  39,830 TON 22.00 876260.00 21.10 840413.00 25.00  995750.00AGGREGATE BASE COURSE

0238 1231000000-E 560  10,200 CY  5.50 56100.00 6.00 61200.00 14.00  142800.00SHOULDER BORROW

0239 1491000000-E 610  19,920 TON 50.00 996000.00 54.00 1075680.00 61.00  1215120.00ASP CONC BASE CRS B25.0C

0240 1575000000-E 620  4,800 TON 714.50 3429600.00 694.00 3331200.00 775.00  3720000.00ASP FOR PLANT MIX

0241 0022000000-E 225  505,400 CY     UNCLASSIFIED EXCAVATION

0242 1121000000-E 520  50 TON    AGGREGATE BASE COURSE

0243 1231000000-E 560  4,500 CY     SHOULDER BORROW

0244 1491000000-E 610  34,210 TON    ASP CONC BASE CRS B25.0C

0245 1575000000-E 620  5,430 TON    ASP FOR PLANT MIX

CULVERT ITEMS

0246 8126000000-N 414 Lump Sum 33000.00 37500.00  50000.00CULV EXCAV @ ************
(660+64.00-L-)

0247 8133000000-E 414  177 TON 55.00 9735.00 50.00 8850.00 50.00  8850.00FND CONDIT MAT, BOX CULV

0248 8196000000-E 420 392.7 CY  535.00 210094.50 485.00 190459.50 525.00  206167.50CLASS A CONCRETE (CULV)

0249 8245000000-E 425  43,845 LB  1.30 56998.50 1.15 50421.75 1.00  43845.00REINF STEEL (CULVERT)

 

    TOTAL 25349440.38 TOTAL 25547318.43 TOTAL  26529529.00CONTRACT TOTAL

 

    SUB-TOTAL 25039612.38 SUB-TOTAL 25260087.18 SUB-TOTAL  26220666.50ROADWAY ITEMS

    SUB-TOTAL 309828.00 SUB-TOTAL 287231.25 SUB-TOTAL  308862.50CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1600000.00   MOBILIZATION

0002 0001000000-E 200 Lump Sum 3585000.00   CLEARING & GRUBBING

0003 0008000000-E 200  3 ACR 10000.00 30000.00   SUPP CLEARING & GRUBBING

0004 0036000000-E 225  500 CY  8.00 4000.00   UNDERCUT EXCAVATION

0005 0134000000-E 240  6,350 CY  12.00 76200.00   DRAINAGE DITCH EXCAVATION

0006 0141000000-E 240  1,830 LF  10.00 18300.00   BERM DITCH CONSTRUCTION

0007 0156000000-E 250  18,500 SY  5.00 92500.00   REMOVAL OF EXT ASPHALT PVMT

0008 0192000000-N 260  20 HR  250.00 5000.00   PROOF ROLLING

0009 0195000000-E 265  3,500 CY  75.00 262500.00   SELECT GRANULAR MATERIAL

0010 0196000000-E 270  6,500 SY  4.00 26000.00   GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   2,640 SF  135.00 356400.00   TEMPORARY SHORING

0012 0225000000-E SP   2,850 SY  65.00 185250.00   REINFORCED SOIL SLOPES

0013 0318000000-E 300  2,649 TON 40.00 105960.00   FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  12,390 SY  1.00 12390.00   FND CONDIT GEOTEXTILE

0015 0342000000-E 310  696 LF  80.00 55680.00   **" SIDE DRAIN PIPE
(30")

0016 0342000000-E 310  288 LF  150.00 43200.00   **" SIDE DRAIN PIPE
(36")

0017 0342000000-E 310  12 LF  175.00 2100.00   **" SIDE DRAIN PIPE
(42")

0018 0343000000-E 310  3,912 LF  65.00 254280.00   15" SIDE DRAIN PIPE

0019 0344000000-E 310  1,192 LF  75.00 89400.00   18" SIDE DRAIN PIPE

0020 0345000000-E 310  1,740 LF  78.00 135720.00   24" SIDE DRAIN PIPE

0021 0348000000-E 310  17 EA  750.00 12750.00   **" SIDE DRAIN PIPE ELBOW
(15")

0022 0348000000-E 310  4 EA  800.00 3200.00   **" SIDE DRAIN PIPE ELBOW
(18")

0023 0348000000-E 310  7 EA  950.00 6650.00   **" SIDE DRAIN PIPE ELBOW
(24")

0024 0348000000-E 310  4 EA  1000.00 4000.00   **" SIDE DRAIN PIPE ELBOW
(30")

0025 0348000000-E 310  2 EA  1100.00 2200.00   **" SIDE DRAIN PIPE ELBOW
(36")

0026 0366000000-E 310  1,060 LF  75.00 79500.00   15" RC PIPE CULV III

0027 0372000000-E 310  356 LF  80.00 28480.00   18" RC PIPE CULV III

0028 0378000000-E 310  788 LF  95.00 74860.00   24" RC PIPE CULV III

0029 0384000000-E 310  200 LF  100.00 20000.00   30" RC PIPE CULV III

0030 0390000000-E 310  248 LF  115.00 28520.00   36" RC PIPE CULV III

0031 0396000000-E 310  36 LF  145.00 5220.00   42" RC PIPE CULV III

0032 0414000000-E 310  40 LF  225.00 9000.00   60" RC PIPE CULV III

0033 0420000000-E 310  32 LF  275.00 8800.00   66" RC PIPE CULV III

0034 0448200000-E 310  5,180 LF  90.00 466200.00   15" RCP CULV CLASS IV

0035 0448300000-E 310  796 LF  110.00 87560.00   18" RCP CULV CLASS IV

0036 0448400000-E 310  108 LF  130.00 14040.00   24" RCP CULV CLASS IV
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0037 0448500000-E 310  852 LF  160.00 136320.00   30" RCP CULV CLASS IV

0038 0576000000-E 310  84 LF  110.00 9240.00   **" CS PIPE CULV *****"
(36", 0.079")

0039 0576000000-E 310  28 LF  120.00 3360.00   **" CS PIPE CULV *****"
(42", 0.109")

0040 0576000000-E 310  84 LF  250.00 21000.00   **" CS PIPE CULV *****"
(60", 0.138")

0041 0576000000-E 310  196 LF  400.00 78400.00   **" CS PIPE CULV *****"
(84", 0.168")

0042 0582000000-E 310  168 LF  90.00 15120.00   15" CS PIPE CULV 0.064"

0043 0588000000-E 310  84 LF  95.00 7980.00   18" CS PIPE CULV 0.064"

0044 0594000000-E 310  148 LF  100.00 14800.00   24" CS PIPE CULV 0.064"

0045 0600000000-E 310  224 LF  110.00 24640.00   30" CS PIPE CULV 0.079"

0046 0636000000-E 310  4 EA  350.00 1400.00   **" CS ELBOW *****" THICK
(15", 0.064")

0047 0636000000-E 310  2 EA  420.00 840.00   **" CS ELBOW *****" THICK
(18", 0.064")

0048 0995000000-E 340  1,590 LF  20.00 31800.00   PIPE REMOVAL

0049 0996000000-N 350  5 EA  3500.00 17500.00   PIPE CLEAN-OUT

0050 1011000000-N 500 Lump Sum 150000.00   FINE GRADING

0051 1044000000-E 501  31,650 SY  3.25 102862.50   LIME TRTD SOIL (SLURRY)

0052 1066000000-E 501  320 TON 210.00 67200.00   LIME FOR LIME TREATED SOIL

0053 1077000000-E SP   14 TON 65.00 910.00   #57 STONE

0054 1099500000-E 505  1,500 CY  13.00 19500.00   SHALLOW UNDERCUT

0055 1099700000-E 505  3,000 TON 45.00 135000.00   CLASS IV SUBGRD STABILIZATION

0056 1110000000-E 510  500 TON 90.00 45000.00   STABILIZER AGGREGATE

0057 1115000000-E SP   26,193 SY  4.00 104772.00   GEOTEXTILE FOR PVMT STABILIZ

0058 1176000000-E 542  47,480 SY  3.25 154310.00   SOIL CEMENT BASE

0059 1187000000-E 542  1,310 TON 210.00 275100.00   PC FOR SOIL CEMENT BASE

0060 1209000000-E 543  11,870 GAL 5.25 62317.50   ASPHALT CURING SEAL

0061 1220000000-E 545  500 TON 55.00 27500.00   INCIDENTAL STONE BASE

0062 1297000000-E 607  11,000 SY  3.00 33000.00   MILL ASP PVMT *****" DTH
(3")

0063 1330000000-E 607  2,000 SY  15.00 30000.00   INCIDENTAL MILLING

0064 1489000000-E 610  4,100 TON 62.00 254200.00   ASP CONC BASE CRS B25.0B

0065 1498000000-E 610  2,010 TON 62.00 124620.00   ASP CONC INTR CRS I19.0B

0066 1503000000-E 610  36,640 TON 59.00 2161760.00   ASP CONC INTR CRS I19.0C

0067 1519000000-E 610  3,140 TON 62.00 194680.00   ASP CONC SURF CRS S9.5B

0068 1523000000-E 610  28,720 TON 57.00 1637040.00   ASP CONC SURF CRS S9.5C

0069 1693000000-E 654  500 TON 120.00 60000.00   ASPH PLT MIX PVMT REPAIR

0070 2022000000-E 815  336 CY  50.00 16800.00   SUBDRAIN EXCAVATION

0071 2033000000-E 815  168 CY  120.00 20160.00   SUBDRAIN FINE AGGREGATE

0072 2044000000-E 815  1,000 LF  20.00 20000.00   6" PERF SUBDRN PIPE



MAR 09, 2015 12:08 PM

TIP NO R-2915D 2:00 PM 24 /  29 011

ASHE

34518.3.FR4

FED AID NO STP-0221(42)

GRADING, DRAINAGE, PAVING, SIGNALS & CULVERT.

US-221 FROM SOUTH OF NC-194 TO US-221 BYPASS.

GLF CONSTRUCTION
CORPORATION

MIAMI,  FL   

C203536FEB 24 2015

4.080 MI

0073 2070000000-N 815  2 EA  320.00 640.00   SUBDRN PIPE OUTLET

0074 2077000000-E 815  12 LF  225.00 2700.00   6" OUTLET PIPE

0075 2143000000-E 818  15 TON 300.00 4500.00   BLOTTING SAND

0076 2190000000-N 828  19 EA  3500.00 66500.00   TEMP STL PLT COVER FOR MDS

0077 2209000000-E 838 14.7 CY  1600.00 23520.00   ENDWALLS

0078 2220000000-E 838 36.1 CY  2000.00 72200.00   REINFORCED ENDWALLS

0079 2253000000-E 840 33.3 CY  850.00 28305.00   PIPE COLLARS

0080 2264000000-E 840 0.4 CY  10500.00 4200.00   PIPE PLUGS

0081 2286000000-N 840  166 EA  4100.00 680600.00   MASNRY DRAINAGE STRUCT

0082 2297000000-E 840 24.6 CY  2300.00 56580.00   MASNRY DRAINAGE STRUCT

0083 2308000000-E 840  209 LF  320.00 66880.00   MASNRY DRAINAGE STRUCT

0084 2364000000-N 840  9 EA  750.00 6750.00   FRAME W/2GRTS 840.16 STD

0085 2364200000-N 840  48 EA  750.00 36000.00   FRAME W/2GRTS 840.20 STD

0086 2365000000-N 840  52 EA  450.00 23400.00   FRAME W/2GRTS 840.22 STD

0087 2366000000-N 840  10 EA  450.00 4500.00   FRAME W/2GRTS 840.24 STD

0088 2367000000-N 840  10 EA  500.00 5000.00   FRAME W/2GRTS 840.29 STD

0089 2374000000-N 840  2 EA  600.00 1200.00   FRAME-GRT-HD 840.03 **
(E)

0090 2374000000-N 840  2 EA  650.00 1300.00   FRAME-GRT-HD 840.03 **
(F)

0091 2374000000-N 840  4 EA  750.00 3000.00   FRAME-GRT-HD 840.03 **
(G)

0092 2396000000-N 840  32 EA  350.00 11200.00   FRAME W/COVER STD 840.54

0093 2451000000-N 852  51 EA  705.00 35955.00   CONC TRANS SECT FOR DROP INLET

0094 2538000000-E 846  37,350 LF  22.50 840375.00   **'-**" CONCRETE CURB & GUTTER
(2'-9")

0095 2549000000-E 846  1,450 LF  20.50 29725.00   2'-6" CONC CURB & GUTTER

0096 2556000000-E 846  3,690 LF  22.40 82656.00   SHOULDER BERM GUTTER

0097 2577000000-E 846  200 LF  30.00 6000.00   CONC EXPRESSWAY GUTTER

0098 2619000000-E 850  300 SY  51.00 15300.00   4" CONCRETE PAVED DITCH

0099 2655000000-E 852  2,750 SY  50.00 137500.00   5" MONO CONC ISLDS (KEY IN)

0100 2938000000-N 859  2 EA  3500.00 7000.00   CONVERT DI TO JB W/MH

0101 3030000000-E 862 17,012.5 LF  15.00 255187.50   STL BM GUARDRAIL

0102 3045000000-E 862  950 LF  16.00 15200.00   SBGR SHOP CURVED

0103 3150000000-N 862  10 EA  33.00 330.00   ADDIT GUARDRAIL POSTS

0104 3165000000-N SP   2 EA  1820.00 3640.00   GR ANCHOR TYPE **********
(350 TL-2)

0105 3210000000-N 862  18 EA  420.00 7560.00   GR ANCHOR TYPE CAT-1

0106 3270000000-N SP   25 EA  1925.00 48125.00   GR ANCHOR TYPE 350

0107 3360000000-E 863  16,400 LF  1.10 18040.00   REMOVE EXISTING GUARDRAIL

0108 3380000000-E 862 37.5 LF  9.00 337.50   TEMP STL BM GUARDRAIL

0109 3382000000-E 862  50 LF  11.00 550.00   TEMP STL BM GDRAIL, SHP CURV

0110 3389100000-N SP   4 EA  825.00 3300.00   TEMP GDRL ANCH UNITS 350
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0111 3503000000-E 866  42,900 LF  3.10 132990.00   WOVEN WIRE FENCE 47" FAB

0112 3509000000-E 866  2,660 EA  17.60 46816.00   4" TIMBER POSTS 7'-6"LONG

0113 3515000000-E 866  750 EA  34.10 25575.00   5" TIMBER POSTS 8'-0"LONG

0114 3557000000-E 866  2,000 LF  0.55 1100.00   ADDITIONAL BARBED WIRE

0115 3575000000-E SP   1,000 LF  5.78 5780.00   GENERIC FENCING ITEM (LF)
TEMP 4 STRAND BARBED WIRE FENCE WITH POSTS

0116 3628000000-E 876  1,915 TON 40.00 76600.00   RIP RAP, CLASS I

0117 3635000000-E 876  130 TON 37.20 4836.00   RIP RAP, CLASS II

0118 3649000000-E 876  800 TON 44.00 35200.00   RIP RAP, CLASS B

0119 3651000000-E SP   30 TON 66.00 1980.00   BOULDERS

0120 3656000000-E 876  4,630 SY  3.25 15047.50   GEOTEXTILE FOR DRAINGE

0121 3659000000-N SP   5 EA  1225.00 6125.00   PREFORMED SCOUR HOLES

0122 4048000000-E 902  3 CY  935.00 2805.00   REINF CONC FOUNDTN

0123 4054000000-E 902  1 CY  550.00 550.00   PLN CONC FOUNDTN

0124 4060000000-E 903  1,853 LB  4.50 8338.50   SUPPORT, BREAKAWAY STL BM

0125 4066000000-E 903  493 LB  5.00 2465.00   SUPPORTS, SIMPLE STL BM

0126 4072000000-E 903  3,192 LF  5.70 18194.40   SUPPORT, 3-LB STL U-CHAN

0127 4096000000-N 904  5 EA  96.00 480.00   SIGN ERECTION, TYPE D

0128 4102000000-N 904  102 EA  58.00 5916.00   SIGN ERECTION, TYPE E

0129 4108000000-N 904  32 EA  96.00 3072.00   SIGN ERECTION, TYPE F

0130 4110000000-N 904  3 EA  400.00 1200.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0131 4110000000-N 904  2 EA  329.00 658.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0132 4116100000-N 904  8 EA  82.00 656.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0133 4152000000-N 907  4 EA  567.00 2268.00   DISPOSE SIGN SYST STL BM

0134 4155000000-N 907  61 EA  5.00 305.00   DISPOSE SIGN SYST U-CHAN

0135 4192000000-N 907  8 EA  5.00 40.00   DISPOSE SUPPORT, U-CHAN

0136 4238000000-N 907  6 EA  5.00 30.00   DISPOSE SIGN, D, E, F

0137 4400000000-E 1110  1,448 SF  5.00 7240.00   WORK ZONE SIGNS (STAT)

0138 4405000000-E 1110  432 SF  9.00 3888.00   WORK ZONE SIGNS (PORT)

0139 4410000000-E 1110  411 SF  6.00 2466.00   WORK ZONE SIGNS (BARR)

0140 4415000000-N 1115  2 EA  5000.00 10000.00   FLASHING ARROW BOARD

0141 4420000000-N 1120  2 EA  14500.00 29000.00   PORTABLE CHANGE MSG SIGN

0142 4422000000-N 1120  60 DAY 45.00 2700.00   PORT CHANGE MSG SIGN (SHORT TERM)

0143 4430000000-N 1130  710 EA  45.00 31950.00   DRUMS

0144 4435000000-N 1135  100 EA  20.00 2000.00   CONES

0145 4445000000-E 1145  528 LF  21.00 11088.00   BARRICADES (TYPE III)

0146 4455000000-N 1150  360 DAY 50.00 18000.00   FLAGGER

0147 4480000000-N 1165  2 EA  35000.00 70000.00   TMA

0148 4516000000-N 1180  100 EA  40.00 4000.00   SKINNY DRUM
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0149 4520000000-N 1266  30 EA  67.00 2010.00   TUBULAR MARKERS (FIXED)

0150 4650000000-N 1251  2,353 EA  5.50 12941.50   TEMP RAISED PVMT MRKS

0151 4700000000-E 1205  816 LF  2.75 2244.00   12"WIDE THERMO 90 MILS

0152 4710000000-E 1205  422 LF  7.70 3249.40   24"WIDE THERMO 120 MILS

0153 4721000000-E 1205  12 EA  150.00 1800.00   THERMO PVT MKG CHARACTER 120

0154 4725000000-E 1205  144 EA  127.00 18288.00   THERMO PVT SYMBOL 90MILS

0155 4810000000-E 1205  359,947 LF  0.30 107984.10   PAINT PVMT MARKINGS 4"

0156 4820000000-E 1205  1,038 LF  1.10 1141.80   PAINT PVMT MARKINGS 8"

0157 4835000000-E 1205  1,616 LF  3.30 5332.80   PAINT PVT MKG LINES 24"

0158 4840000000-N 1205  24 EA  67.00 1608.00   PAINT PVT MKG CHARACTER

0159 4845000000-N 1205  208 EA  61.00 12688.00   PAINT PVT MKG SYMBOL

0160 4847000000-E 1205  88,176 LF  1.10 96993.60   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0161 4847110000-E 1205  3,214 LF  2.00 6428.00   POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0162 4850000000-E 1205  80,458 LF  0.80 64366.40   LINE REMOVAL 4" WIDE

0163 4860000000-E 1205  313 LF  2.25 704.25   LINE REMOVAL 8" WIDE

0164 4870000000-E 1205  216 LF  4.50 972.00   LINE REMOVAL 24" WIDE

0165 4875000000-N 1205  43 EA  68.00 2924.00   REMOVAL OF SYMBL & CHARAC

0166 4905000000-N 1253  383 EA  35.00 13405.00   SNOWPLB PVMT MRKER

0167 5325600000-E 1510  694 LF  50.00 34700.00   6" WATER LINE

0168 5589200000-E 1515  1 EA  7500.00 7500.00   2" AIR RELEASE VALVE

0169 5691300000-E 1520  1,806 LF  50.00 90300.00   8" SANITARY GRAVITY SEWER

0170 5709200000-E 1520  295 LF  65.00 19175.00   4" FORCE MAIN SEWER

0171 5775000000-E 1525  8 EA  3500.00 28000.00   4' DIA UTILITY MANHOLE

0172 5781000000-E 1525  52 LF  100.00 5200.00   UTILITY MANHOLE WALL, 4' DIA

0173 5816000000-N 1530  6 EA  1200.00 7200.00   ABANDON UTILITY MANHOLE

0174 5835700000-E 1540  139 LF  95.00 13205.00   16" ENCASEMENT PIPE

0175 5871900000-E 1550  39 LF  400.00 15600.00   16" TRENCHLESS INSTALL (IN SOIL)

0176 5871910000-E 1550  39 LF  950.00 37050.00   16" TRENCHLESS INSTALL (NOT IN SOIL)

0177 6000000000-E 1605  64,500 LF  2.10 135450.00   TEMPORARY SILT FENCE

0178 6006000000-E 1610  2,475 TON 29.00 71775.00   EROS CONTRL STONE CL A

0179 6009000000-E 1610  10,000 TON 29.00 290000.00   EROS CONTRL STONE CL B

0180 6012000000-E 1610  6,475 TON 32.40 209790.00   SEDIMENT CONTROL STONE

0181 6015000000-E 1615  300 ACR 1550.00 465000.00   TEMPORARY MULCHING

0182 6018000000-E 1620  135,000 LB  0.15 20250.00   SEED FOR TEMP SEEDING

0183 6021000000-E 1620  68 TON 225.00 15300.00   FERT FOR TEMP SEEDING

0184 6024000000-E 1622  4,500 LF  16.50 74250.00   TEMPORARY SLOPE DRAINS

0185 6029000000-E SP   6,500 LF  2.50 16250.00   SAFETY FENCE

0186 6030000000-E 1630  30,340 CY  5.25 159285.00   SILT EXCAVATION

0187 6036000000-E 1631  290,000 SY  1.20 348000.00   MATTING FOR EROS CONTROL
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0188 6037000000-E SP   1,975 SY  5.65 11158.75   COIR FIBER MAT

0189 6038000000-E SP   4,770 SY  4.00 19080.00   PERM SOIL REINF MAT

0190 6042000000-E 1632  9,100 LF  3.40 30940.00   1/4" HARDWARE CLOTH

0191 6045000000-E SP   110 LF  52.00 5720.00   **" TEMPORARY PIPE
(12")

0192 6069000000-E 1638  80 CY  900.00 72000.00   STILLING BASINS

0193 6071012000-E SP   8,600 LF  7.30 62780.00   COIR FIBER WATTLE

0194 6071020000-E SP   8,500 LB  28.00 238000.00   POLYACRYLAMIDE (PAM)

0195 6071030000-E 1640  4,800 LF  5.50 26400.00   COIR FIBER BAFFLE

0196 6071050000-E SP   2 EA  1500.00 3000.00   **" SKIMMER
(1-1/2")

0197 6071050000-E SP   3 EA  1500.00 4500.00   **" SKIMMER
(2")

0198 6071050000-E SP   1 EA  1500.00 1500.00   **" SKIMMER
(2-1/2")

0199 6084000000-E 1660  180 ACR 2025.00 364500.00   SEEDING AND MULCHING

0200 6087000000-E 1660  80 ACR 85.00 6800.00   MOWING

0201 6090000000-E 1661  3,600 LB  4.50 16200.00   SEED FOR REPAIR SEEDING

0202 6093000000-E 1661  9 TON 900.00 8100.00   FERT FOR REPAIR SEEDING

0203 6096000000-E 1662  4,475 LB  5.70 25507.50   SEED FOR SUPP SEEDING

0204 6108000000-E 1665  134 TON 785.00 105190.00   FERTILIZER TOPDRESSING

0205 6111000000-E SP   250 LF  110.00 27500.00   IMPERVIOUS DIKE

0206 6114500000-N 1667  150 MHR 60.00 9000.00   SPECIALIZED HAND MOWING

0207 6117000000-N SP   200 EA  55.00 11000.00   RESPONSE FOR EROS CONTROL

0208 6123000000-E 1670 0.65 ACR 1800.00 1170.00   REFORESTATION

0209 6126000000-E SP  0.65 ACR 5000.00 3250.00   STREAMBANK REFORESTATION

0210 7060000000-E 1705  4,210 LF  2.75 11577.50   SIGNAL CABLE

0211 7120000000-E 1705  16 EA  800.00 12800.00   VEHICLE SIGNAL HD (12", 3 SECT)

0212 7132000000-E 1705  4 EA  800.00 3200.00   VEHICLE SIGNAL HD (12", 4 SECT)

0213 7144000000-E 1705  8 EA  1100.00 8800.00   VEHICLE SIGNAL HD (12", 5 SECT)

0214 7264000000-E 1710  1,380 LF  2.75 3795.00   MESSENGER CABLE (3/8")

0215 7300000000-E 1715  1,340 LF  6.20 8308.00   UNPAVED TRENCH (***********)
(1, 2")

0216 7324000000-N 1716  15 EA  335.00 5025.00   JUNCTION BOX (STANDARD SIZE)

0217 7348000000-N 1716  1 EA  740.00 740.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0218 7360000000-N 1720  4 EA  875.00 3500.00   WOOD POLE

0219 7372000000-N 1721  8 EA  400.00 3200.00   GUY ASSEMBLY

0220 7408000000-E 1722  1 EA  265.00 265.00   1" RISER WITH WEATHERHEAD

0221 7420000000-E 1722  2 EA  460.00 920.00   2" RISER WITH WEATHERHEAD

0222 7444000000-E 1725  2,340 LF  6.50 15210.00   INDUCTIVE LOOP SAWCUT

0223 7456000000-E 1726  6,820 LF  1.10 7502.00   LEAD-IN CABLE(********)
(14-2)

0224 7481000000-N SP   1 EA  5000.00 5000.00   SITE SURVEY
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CORPORATION

MIAMI,  FL   

C203536FEB 24 2015
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0225 7481200000-N SP   4 EA  560.00 2240.00   LUMINAIRE ARM FOR VIDEO SYSTEM

0226 7481240000-N SP   4 EA  1600.00 6400.00   CAMERA W/O INT LOOP EMUL PORCESS

0227 7481260000-N SP   1 EA  12100.00 12100.00   EXT LOOP EMULATOR PROCESS UNIT

0228 7576000000-N SP   4 EA  9400.00 37600.00   METAL STRAIN SIGNAL POLE

0229 7613000000-N SP   4 EA  980.00 3920.00   SOIL TEST

0230 7614100000-E SP   32 CY  870.00 27840.00   DRILLED PIER FOUND

0231 7636000000-N 1745  5 EA  270.00 1350.00   SIGN FOR SIGNALS

0232 7684000000-N 1750  1 EA  1005.00 1005.00   SIGNAL CABINET FOUNDATION

0233 7756000000-N 1751  1 EA  13600.00 13600.00   CONTLR WITH CBNT, 2070L BASE MTD

0234 7780000000-N 1751  11 EA  105.00 1155.00   DETECTOR CARD (TYPE 2070L)

0235 7901000000-N 1753  1 EA  510.00 510.00   CABINET BASE EXTENDER

0236 0022000000-E 225  514,000 CY  10.00 5140000.00   UNCLASSIFIED EXCAVATION

0237 1121000000-E 520  39,830 TON 25.00 995750.00   AGGREGATE BASE COURSE

0238 1231000000-E 560  10,200 CY  9.00 91800.00   SHOULDER BORROW

0239 1491000000-E 610  19,920 TON 59.00 1175280.00   ASP CONC BASE CRS B25.0C

0240 1575000000-E 620  4,800 TON 755.00 3624000.00   ASP FOR PLANT MIX

0241 0022000000-E 225  505,400 CY     UNCLASSIFIED EXCAVATION

0242 1121000000-E 520  50 TON    AGGREGATE BASE COURSE

0243 1231000000-E 560  4,500 CY     SHOULDER BORROW

0244 1491000000-E 610  34,210 TON    ASP CONC BASE CRS B25.0C

0245 1575000000-E 620  5,430 TON    ASP FOR PLANT MIX

CULVERT ITEMS

0246 8126000000-N 414 Lump Sum 40000.00   CULV EXCAV @ ************
(660+64.00-L-)

0247 8133000000-E 414  177 TON 60.00 10620.00   FND CONDIT MAT, BOX CULV

0248 8196000000-E 420 392.7 CY  600.00 235620.00   CLASS A CONCRETE (CULV)

0249 8245000000-E 425  43,845 LB  1.25 54806.25   REINF STEEL (CULVERT)

 

    TOTAL 32084203.25   CONTRACT TOTAL

 

    SUB-TOTAL 31743157.00   ROADWAY ITEMS

    SUB-TOTAL 341046.25   CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  21371178.20   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     2  21887787.00   YOUNG & MCQUEEN GRADING CO INC

     3  22024528.06   BRANCH HIGHWAYS, INC.

     4  22735574.80   HAYMES BROTHERS, INC.
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     5  24378643.84   VECELLIO & GROGAN INC

     6  24504114.93   BAKER'S CONSTRUCTION SERVICES, INC.

     7  25349440.38   W. C. ENGLISH, INC.

     8  25547318.43   MAYMEAD, INC.

     9  26529529.00   BLYTHE DEVELOPMENT CO.

     10  32084203.25   GLF CONSTRUCTION CORPORATION
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COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

MOUNTAIN CREEK CONTRACTORS
INC

D.H. GRIFFIN INFRASTRUCTURE,
LLC

CATAWBA,  NC GREENSBORO,  NC

C203538FEB 24 2015

0.142 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 54000.00 61000.00  60000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7000.00 7500.00  25000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 6000.00 70000.00  45000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 0.01 0.01 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  4,800 CY  15.00 72000.00 13.00 62400.00 7.50  36000.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  750 CY  19.00 14250.00 5.00 3750.00 10.00  7500.00UNDERCUT EXCAVATION

0007 0106000000-E 230  8,200 CY  13.00 106600.00 10.00 82000.00 7.50  61500.00BORROW EXCAVATION

0008 0134000000-E 240  190 CY  5.00 950.00 8.00 1520.00 6.00  1140.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  1,680 SY  4.00 6720.00 5.00 8400.00 3.00  5040.00REMOVAL OF EXT ASPHALT PVMT

0010 0196000000-E 270  700 SY  2.25 1575.00 2.50 1750.00 2.00  1400.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP  2,086.18 SF  44.00 91791.92 48.00 100136.64 39.00  81361.02TEMPORARY SHORING

0012 0318000000-E 300  72 TON 36.00 2592.00 72.00 5184.00 50.00  3600.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  660 SY  4.50 2970.00 5.00 3300.00 4.50  2970.00FND CONDIT GEOTEXTILE

0014 0372000000-E 310  44 LF  44.00 1936.00 45.00 1980.00 44.00  1936.0018" RC PIPE CULV III

0015 0576000000-E 310  228 LF  400.00 91200.00 375.00 85500.00 450.00  102600.00**" CS PIPE CULV *****"
(120", 0.168")

0016 0995000000-E 340  268 LF  25.00 6700.00 10.00 2680.00 42.00  11256.00PIPE REMOVAL

0017 1011000000-N 500 Lump Sum 25000.00 20000.00  73500.00FINE GRADING

0018 1099500000-E 505  300 CY  7.50 2250.00 10.00 3000.00 17.50  5250.00SHALLOW UNDERCUT

0019 1099700000-E 505  570 TON 22.00 12540.00 15.00 8550.00 28.00  15960.00CLASS IV SUBGRD STABILIZATION

0020 1121000000-E 520  710 TON 23.75 16862.50 28.00 19880.00 28.00  19880.00AGGREGATE BASE COURSE

0021 1220000000-E 545  100 TON 30.00 3000.00 50.00 5000.00 28.00  2800.00INCIDENTAL STONE BASE

0022 1275000000-E 600  530 GAL 5.25 2782.50 5.00 2650.00 7.50  3975.00PRIME COAT

0023 1330000000-E 607  300 SY  9.00 2700.00 10.00 3000.00 11.00  3300.00INCIDENTAL MILLING

0024 1489000000-E 610  300 TON 54.00 16200.00 54.00 16200.00 59.00  17700.00ASP CONC BASE CRS B25.0B

0025 1498000000-E 610  160 TON 55.50 8880.00 54.00 8640.00 59.00  9440.00ASP CONC INTR CRS I19.0B

0026 1519000000-E 610  660 TON 58.00 38280.00 54.00 35640.00 59.00  38940.00ASP CONC SURF CRS S9.5B

0027 1575000000-E 620  65 TON 620.00 40300.00 600.00 39000.00 650.00  42250.00ASP FOR PLANT MIX

0028 1693000000-E 654  50 TON 150.00 7500.00 125.00 6250.00 150.00  7500.00ASPH PLT MIX PVMT REPAIR

0029 2199000000-E SP   680 SF  44.00 29920.00 40.00 27200.00 30.00  20400.00SANDBAG HEADWALLS

0030 2549000000-E 846  130 LF  35.00 4550.00 20.00 2600.00 20.00  2600.002'-6" CONC CURB & GUTTER

0031 3030000000-E 862  325 LF  15.25 4956.25 15.25 4956.25 16.50  5362.50STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 12.00  60.00ADDIT GUARDRAIL POSTS

0033 3270000000-N SP   4 EA  1875.00 7500.00 1875.00 7500.00 2000.00  8000.00GR ANCHOR TYPE 350

0034 3380000000-E 862  300 LF  6.00 1800.00 6.00 1800.00 6.50  1950.00TEMP STL BM GUARDRAIL

0035 3389100000-N SP   4 EA  750.00 3000.00 750.00 3000.00 820.00  3280.00TEMP GDRL ANCH UNITS 350

0036 3628000000-E 876  60 TON 40.00 2400.00 75.00 4500.00 44.00  2640.00RIP RAP, CLASS I

0037 3649000000-E 876  3 TON 40.00 120.00 100.00 300.00 40.00  120.00RIP RAP, CLASS B

0038 3656000000-E 876  575 SY  2.25 1293.75 5.00 2875.00 2.00  1150.00GEOTEXTILE FOR DRAINGE

0039 4072000000-E 903  54 LF  3.75 202.50 5.00 270.00 5.50  297.00SUPPORT, 3-LB STL U-CHAN

0040 4102000000-N 904  4 EA  50.00 200.00 75.00 300.00 71.00  284.00SIGN ERECTION, TYPE E
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0041 4155000000-N 907  10 EA  3.00 30.00 1.00 10.00 5.50  55.00DISPOSE SIGN SYST U-CHAN

0042 4400000000-E 1110  88 SF  5.25 462.00 10.00 880.00 6.00  528.00WORK ZONE SIGNS (STAT)

0043 4405000000-E 1110  144 SF  8.00 1152.00 7.45 1072.80 9.00  1296.00WORK ZONE SIGNS (PORT)

0044 4410000000-E 1110  76 SF  4.50 342.00 5.00 380.00 4.50  342.00WORK ZONE SIGNS (BARR)

0045 4430000000-N 1130  40 EA  35.00 1400.00 75.00 3000.00 1.00  40.00DRUMS

0046 4435000000-N 1135  30 EA  35.00 1050.00 30.00 900.00 17.00  510.00CONES

0047 4445000000-E 1145  48 LF  17.00 816.00 16.00 768.00 17.00  816.00BARRICADES (TYPE III)

0048 4450000000-N 1150  640 HR  15.00 9600.00 14.00 8960.00 20.00  12800.00FLAGGER

0049 4480000000-N 1165  1 EA  3800.00 3800.00 7500.00 7500.00 6000.00  6000.00TMA

0050 4650000000-N 1251  20 EA  10.00 200.00 15.00 300.00 16.00  320.00TEMP RAISED PVMT MRKS

0051 4685000000-E 1205  751 LF  0.80 600.80 1.25 938.75 1.25  938.75THERMO PVT MKG LINES 4"90

0052 4686000000-E 1205  3,229 LF  0.85 2744.65 1.10 3551.90 1.30  4197.70THERMO PVT MKG LINES 4"120

0053 4810000000-E 1205  12,100 LF  0.35 4235.00 0.38 4598.00 0.40  4840.00PAINT PVMT MARKINGS 4"

0054 4850000000-E 1205  300 LF  1.25 375.00 0.95 285.00 3.25  975.00LINE REMOVAL 4" WIDE

0055 4905000000-N 1253  9 EA  150.00 1350.00 125.00 1125.00 195.00  1755.00SNOWPLB PVMT MRKER

0056 5326200000-E 1510  435 LF  115.00 50025.00 95.00 41325.00 125.00  54375.0012" WATER LINE

0057 5691300000-E 1520  138 LF  90.60 12502.80 115.00 15870.00 85.00  11730.008" SANITARY GRAVITY SEWER

0058 5775000000-E 1525  3 EA  3450.00 10350.00 2600.00 7800.00 2450.00  7350.004' DIA UTILITY MANHOLE

0059 5804000000-E 1530  405 LF  13.50 5467.50 12.00 4860.00 14.00  5670.00ABANDON 12" UTILITY PIPE

0060 6000000000-E 1605  2,200 LF  2.20 4840.00 1.48 3256.00 2.00  4400.00TEMPORARY SILT FENCE

0061 6006000000-E 1610  195 TON 33.00 6435.00 35.00 6825.00 40.00  7800.00EROS CONTRL STONE CL A

0062 6009000000-E 1610  465 TON 36.00 16740.00 35.00 16275.00 40.00  18600.00EROS CONTRL STONE CL B

0063 6012000000-E 1610  320 TON 34.50 11040.00 30.00 9600.00 32.00  10240.00SEDIMENT CONTROL STONE

0064 6015000000-E 1615  5 ACR 0.01 0.05 625.00 3125.00 1100.00  5500.00TEMPORARY MULCHING

0065 6018000000-E 1620  400 LB  0.01 4.00 3.00 1200.00 7.50  3000.00SEED FOR TEMP SEEDING

0066 6021000000-E 1620 3.5 TON 0.10 0.35 790.00 2765.00 2150.00  7525.00FERT FOR TEMP SEEDING

0067 6024000000-E 1622  325 LF  0.01 3.25 10.00 3250.00 9.00  2925.00TEMPORARY SLOPE DRAINS

0068 6029000000-E SP   200 LF  2.00 400.00 1.48 296.00 2.00  400.00SAFETY FENCE

0069 6030000000-E 1630  630 CY  0.01 6.30 5.00 3150.00 6.00  3780.00SILT EXCAVATION

0070 6036000000-E 1631  9,000 SY  0.01 90.00 1.10 9900.00 2.00  18000.00MATTING FOR EROS CONTROL

0071 6037000000-E SP   250 SY  0.01 2.50 5.25 1312.50 6.50  1625.00COIR FIBER MAT

0072 6038000000-E SP   1,000 SY  0.01 10.00 5.25 5250.00 5.50  5500.00PERM SOIL REINF MAT

0073 6042000000-E 1632  360 LF  0.01 3.60 3.25 1170.00 4.00  1440.001/4" HARDWARE CLOTH

0074 6069000000-E 1638  115 CY  8.00 920.00 50.00 5750.00 20.00  2300.00STILLING BASINS

0075 6070000000-N 1639  4 EA  350.00 1400.00 250.00 1000.00 375.00  1500.00SPECIAL STILLING BASINS

0076 6071010000-E SP   300 LF  8.00 2400.00 5.02 1506.00 11.00  3300.00WATTLE

0077 6071020000-E SP   155 LB  0.01 1.55 8.50 1317.50 14.00  2170.00POLYACRYLAMIDE (PAM)

0078 6071030000-E 1640  335 LF  0.01 3.35 3.75 1256.25 5.00  1675.00COIR FIBER BAFFLE

0079 6071050000-E SP   3 EA  0.01 0.03 1000.00 3000.00 500.00  1500.00**" SKIMMER
(1-1/2")

0080 6084000000-E 1660  5 ACR 0.01 0.05 1525.00 7625.00 2000.00  10000.00SEEDING AND MULCHING
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0081 6087000000-E 1660 2.5 ACR 0.10 0.25 80.00 200.00 220.00  550.00MOWING

0082 6090000000-E 1661  50 LB  2.00 100.00 3.90 195.00 9.00  450.00SEED FOR REPAIR SEEDING

0083 6093000000-E 1661 0.25 TON 1.00 0.25 800.00 200.00 2700.00  675.00FERT FOR REPAIR SEEDING

0084 6096000000-E 1662  125 LB  2.00 250.00 3.90 487.50 5.50  687.50SEED FOR SUPP SEEDING

0085 6108000000-E 1665 3.5 TON 400.00 1400.00 800.00 2800.00 1640.00  5740.00FERTILIZER TOPDRESSING

0086 6111000000-E SP   450 LF  48.00 21600.00 20.00 9000.00 40.00  18000.00IMPERVIOUS DIKE

0087 6114500000-N 1667  10 MHR 18.00 180.00 45.00 450.00 40.00  400.00SPECIALIZED HAND MOWING

0088 6117000000-N SP   25 EA  0.01 0.25 100.00 2500.00 150.00  3750.00RESPONSE FOR EROS CONTROL

0089 6120000000-E SP   325 CY  12.00 3900.00 50.00 16250.00 25.00  8125.00CULVERT DIVERSION CHANNEL

0090 6123000000-E 1670 0.5 ACR 3800.00 1900.00 2000.00 1000.00 1500.00  750.00REFORESTATION

CULVERT ITEMS

0091 8035000000-N 402 Lump Sum 21000.00 50000.00  20000.00REMV EXIST STR **********
(14+73.60 -L-)

0092 8126000000-N 414 Lump Sum 31000.00 40000.00  65000.00CULV EXCAV @ ************
(14+73.60 -L-)

0093 8133000000-E 414  158 TON 77.00 12166.00 50.00 7900.00 40.00  6320.00FND CONDIT MAT, BOX CULV

0094 8196000000-E 420 317.3 CY  650.00 206245.00 400.00 126920.00 560.00  177688.00CLASS A CONCRETE (CULV)

0095 8245000000-E 425  36,999 LB  1.10 40698.90 1.50 55498.50 1.00  36999.00REINF STEEL (CULVERT)

0096 8804000000-N SP  Lump Sum 4734.69 5000.00  3000.00GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAM BED MATERIAL

 

    TOTAL 1194555.55 TOTAL 1231721.59 TOTAL  1308795.47CONTRACT TOTAL

 

    SUB-TOTAL 878710.96 SUB-TOTAL 946403.09 SUB-TOTAL  999788.47ROADWAY ITEMS

    SUB-TOTAL 315844.59 SUB-TOTAL 285318.50 SUB-TOTAL  309007.00CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 67665.00  71489.30MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 4000.00  17097.80CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 15000.00 75500.00  8484.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  4,800 CY  8.00 38400.00 10.00 48000.00 16.20  77760.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  750 CY  10.00 7500.00 12.00 9000.00 14.00  10500.00UNDERCUT EXCAVATION

0007 0106000000-E 230  8,200 CY  7.00 57400.00 13.00 106600.00 17.40  142680.00BORROW EXCAVATION

0008 0134000000-E 240  190 CY  5.00 950.00 8.00 1520.00 16.60  3154.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  1,680 SY  2.00 3360.00 5.00 8400.00 9.80  16464.00REMOVAL OF EXT ASPHALT PVMT

0010 0196000000-E 270  700 SY  2.75 1925.00 2.50 1750.00 3.70  2590.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP  2,086.18 SF  53.00 110567.54 70.25 146554.15 36.60  76354.19TEMPORARY SHORING

0012 0318000000-E 300  72 TON 30.00 2160.00 35.00 2520.00 34.00  2448.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  660 SY  2.75 1815.00 2.50 1650.00 5.70  3762.00FND CONDIT GEOTEXTILE

0014 0372000000-E 310  44 LF  50.00 2200.00 36.00 1584.00 60.80  2675.2018" RC PIPE CULV III

0015 0576000000-E 310  228 LF  525.00 119700.00 400.00 91200.00 540.50  123234.00**" CS PIPE CULV *****"
(120", 0.168")

0016 0995000000-E 340  268 LF  10.00 2680.00 50.00 13400.00 22.10  5922.80PIPE REMOVAL

0017 1011000000-N 500 Lump Sum 131000.00 5000.00  72120.60FINE GRADING

0018 1099500000-E 505  300 CY  10.00 3000.00 10.00 3000.00 10.80  3240.00SHALLOW UNDERCUT

0019 1099700000-E 505  570 TON 24.00 13680.00 28.00 15960.00 27.90  15903.00CLASS IV SUBGRD STABILIZATION

0020 1121000000-E 520  710 TON 23.75 16862.50 23.75 16862.50 26.90  19099.00AGGREGATE BASE COURSE

0021 1220000000-E 545  100 TON 24.00 2400.00 30.00 3000.00 31.30  3130.00INCIDENTAL STONE BASE

0022 1275000000-E 600  530 GAL 5.25 2782.50 5.25 2782.50 15.80  8374.00PRIME COAT

0023 1330000000-E 607  300 SY  10.00 3000.00 10.00 3000.00 10.50  3150.00INCIDENTAL MILLING

0024 1489000000-E 610  300 TON 60.50 18150.00 58.00 17400.00 56.70  17010.00ASP CONC BASE CRS B25.0B

0025 1498000000-E 610  160 TON 58.00 9280.00 58.00 9280.00 56.70  9072.00ASP CONC INTR CRS I19.0B

0026 1519000000-E 610  660 TON 60.00 39600.00 58.00 38280.00 56.70  37422.00ASP CONC SURF CRS S9.5B

0027 1575000000-E 620  65 TON 645.00 41925.00 645.00 41925.00 630.20  40963.00ASP FOR PLANT MIX

0028 1693000000-E 654  50 TON 150.00 7500.00 150.00 7500.00 210.10  10505.00ASPH PLT MIX PVMT REPAIR

0029 2199000000-E SP   680 SF  60.00 40800.00 25.00 17000.00 38.70  26316.00SANDBAG HEADWALLS

0030 2549000000-E 846  130 LF  55.00 7150.00 30.00 3900.00 37.10  4823.002'-6" CONC CURB & GUTTER

0031 3030000000-E 862  325 LF  15.25 4956.25 15.25 4956.25 16.20  5265.00STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.70  58.50ADDIT GUARDRAIL POSTS

0033 3270000000-N SP   4 EA  1875.00 7500.00 1875.00 7500.00 1988.40  7953.60GR ANCHOR TYPE 350

0034 3380000000-E 862  300 LF  6.00 1800.00 6.00 1800.00 6.40  1920.00TEMP STL BM GUARDRAIL

0035 3389100000-N SP   4 EA  750.00 3000.00 750.00 3000.00 795.40  3181.60TEMP GDRL ANCH UNITS 350

0036 3628000000-E 876  60 TON 33.00 1980.00 50.00 3000.00 49.50  2970.00RIP RAP, CLASS I

0037 3649000000-E 876  3 TON 32.00 96.00 50.00 150.00 46.40  139.20RIP RAP, CLASS B

0038 3656000000-E 876  575 SY  3.00 1725.00 2.25 1293.75 4.30  2472.50GEOTEXTILE FOR DRAINGE

0039 4072000000-E 903  54 LF  5.15 278.10 5.00 270.00 5.30  286.20SUPPORT, 3-LB STL U-CHAN

0040 4102000000-N 904  4 EA  65.00 260.00 75.00 300.00 79.50  318.00SIGN ERECTION, TYPE E
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MARION,  NC
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0041 4155000000-N 907  10 EA  5.00 50.00 1.00 10.00 1.10  11.00DISPOSE SIGN SYST U-CHAN

0042 4400000000-E 1110  88 SF  5.60 492.80 10.00 880.00 10.60  932.80WORK ZONE SIGNS (STAT)

0043 4405000000-E 1110  144 SF  8.85 1274.40 7.45 1072.80 26.50  3816.00WORK ZONE SIGNS (PORT)

0044 4410000000-E 1110  76 SF  5.45 414.20 5.00 380.00 5.30  402.80WORK ZONE SIGNS (BARR)

0045 4430000000-N 1130  40 EA  50.00 2000.00 38.50 1540.00 58.00  2320.00DRUMS

0046 4435000000-N 1135  30 EA  50.00 1500.00 15.00 450.00 26.40  792.00CONES

0047 4445000000-E 1145  48 LF  16.00 768.00 16.00 768.00 25.70  1233.60BARRICADES (TYPE III)

0048 4450000000-N 1150  640 HR  18.00 11520.00 12.00 7680.00 26.40  16896.00FLAGGER

0049 4480000000-N 1165  1 EA  21000.00 21000.00 2200.00 2200.00 10841.60  10841.60TMA

0050 4650000000-N 1251  20 EA  15.00 300.00 15.00 300.00 15.90  318.00TEMP RAISED PVMT MRKS

0051 4685000000-E 1205  751 LF  1.25 938.75 1.15 863.65 1.10  826.10THERMO PVT MKG LINES 4"90

0052 4686000000-E 1205  3,229 LF  1.10 3551.90 1.20 3874.80 1.30  4197.70THERMO PVT MKG LINES 4"120

0053 4810000000-E 1205  12,100 LF  0.38 4598.00 0.35 4235.00 0.30  3630.00PAINT PVMT MARKINGS 4"

0054 4850000000-E 1205  300 LF  0.95 285.00 3.00 900.00 1.10  330.00LINE REMOVAL 4" WIDE

0055 4905000000-N 1253  9 EA  125.00 1125.00 180.00 1620.00 159.10  1431.90SNOWPLB PVMT MRKER

0056 5326200000-E 1510  435 LF  125.00 54375.00 55.00 23925.00 65.80  28623.0012" WATER LINE

0057 5691300000-E 1520  138 LF  125.00 17250.00 50.00 6900.00 76.40  10543.208" SANITARY GRAVITY SEWER

0058 5775000000-E 1525  3 EA  2100.00 6300.00 1750.00 5250.00 2227.10  6681.304' DIA UTILITY MANHOLE

0059 5804000000-E 1530  405 LF  17.50 7087.50 15.00 6075.00 14.80  5994.00ABANDON 12" UTILITY PIPE

0060 6000000000-E 1605  2,200 LF  2.00 4400.00 1.48 3256.00 3.40  7480.00TEMPORARY SILT FENCE

0061 6006000000-E 1610  195 TON 32.00 6240.00 35.00 6825.00 42.60  8307.00EROS CONTRL STONE CL A

0062 6009000000-E 1610  465 TON 32.00 14880.00 40.00 18600.00 46.40  21576.00EROS CONTRL STONE CL B

0063 6012000000-E 1610  320 TON 32.00 10240.00 40.00 12800.00 35.80  11456.00SEDIMENT CONTROL STONE

0064 6015000000-E 1615  5 ACR 1000.00 5000.00 625.00 3125.00 1060.50  5302.50TEMPORARY MULCHING

0065 6018000000-E 1620  400 LB  7.00 2800.00 3.00 1200.00 7.40  2960.00SEED FOR TEMP SEEDING

0066 6021000000-E 1620 3.5 TON 2000.00 7000.00 790.00 2765.00 2121.00  7423.50FERT FOR TEMP SEEDING

0067 6024000000-E 1622  325 LF  10.00 3250.00 22.00 7150.00 17.70  5752.50TEMPORARY SLOPE DRAINS

0068 6029000000-E SP   200 LF  2.00 400.00 1.48 296.00 2.90  580.00SAFETY FENCE

0069 6030000000-E 1630  630 CY  6.00 3780.00 15.00 9450.00 11.50  7245.00SILT EXCAVATION

0070 6036000000-E 1631  9,000 SY  1.75 15750.00 1.10 9900.00 1.90  17100.00MATTING FOR EROS CONTROL

0071 6037000000-E SP   250 SY  6.00 1500.00 5.25 1312.50 6.40  1600.00COIR FIBER MAT

0072 6038000000-E SP   1,000 SY  5.00 5000.00 5.25 5250.00 5.30  5300.00PERM SOIL REINF MAT

0073 6042000000-E 1632  360 LF  3.75 1350.00 3.25 1170.00 6.80  2448.001/4" HARDWARE CLOTH

0074 6069000000-E 1638  115 CY  8.00 920.00 2.50 287.50 23.00  2645.00STILLING BASINS

0075 6070000000-N 1639  4 EA  1000.00 4000.00 475.00 1900.00 588.10  2352.40SPECIAL STILLING BASINS

0076 6071010000-E SP   300 LF  5.00 1500.00 6.50 1950.00 10.40  3120.00WATTLE

0077 6071020000-E SP   155 LB  6.40 992.00 8.00 1240.00 27.00  4185.00POLYACRYLAMIDE (PAM)

0078 6071030000-E 1640  335 LF  5.75 1926.25 6.50 2177.50 13.70  4589.50COIR FIBER BAFFLE

0079 6071050000-E SP   3 EA  650.00 1950.00 1000.00 3000.00 858.80  2576.40**" SKIMMER
(1-1/2")

0080 6084000000-E 1660  5 ACR 1800.00 9000.00 1525.00 7625.00 1908.90  9544.50SEEDING AND MULCHING
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0081 6087000000-E 1660 2.5 ACR 200.00 500.00 80.00 200.00 212.10  530.25MOWING

0082 6090000000-E 1661  50 LB  8.00 400.00 3.90 195.00 8.50  425.00SEED FOR REPAIR SEEDING

0083 6093000000-E 1661 0.25 TON 2500.00 625.00 800.00 200.00 2651.30  662.83FERT FOR REPAIR SEEDING

0084 6096000000-E 1662  125 LB  5.00 625.00 3.90 487.50 5.30  662.50SEED FOR SUPP SEEDING

0085 6108000000-E 1665 3.5 TON 1500.00 5250.00 800.00 2800.00 1590.80  5567.80FERTILIZER TOPDRESSING

0086 6111000000-E SP   450 LF  55.00 24750.00 25.00 11250.00 31.50  14175.00IMPERVIOUS DIKE

0087 6114500000-N 1667  10 MHR 35.00 350.00 45.00 450.00 37.10  371.00SPECIALIZED HAND MOWING

0088 6117000000-N SP   25 EA  150.00 3750.00 25.00 625.00 159.10  3977.50RESPONSE FOR EROS CONTROL

0089 6120000000-E SP   325 CY  28.00 9100.00 10.00 3250.00 21.00  6825.00CULVERT DIVERSION CHANNEL

0090 6123000000-E 1670 0.5 ACR 1400.00 700.00 7500.00 3750.00 1484.70  742.35REFORESTATION

CULVERT ITEMS

0091 8035000000-N 402 Lump Sum 45000.00 45000.00  33264.00REMV EXIST STR **********
(14+73.60 -L-)

0092 8126000000-N 414 Lump Sum 40000.00 35000.00  26260.00CULV EXCAV @ ************
(14+73.60 -L-)

0093 8133000000-E 414  158 TON 48.00 7584.00 40.50 6399.00 52.50  8295.00FND CONDIT MAT, BOX CULV

0094 8196000000-E 420 317.3 CY  455.00 144371.50 750.00 237975.00 551.50  174990.95CLASS A CONCRETE (CULV)

0095 8245000000-E 425  36,999 LB  1.00 36999.00 1.05 38848.95 1.30  48098.70REINF STEEL (CULVERT)

0096 8804000000-N SP  Lump Sum 9000.00 10110.00  3676.40GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAM BED MATERIAL

 

    TOTAL 1340652.19 TOTAL 1353303.35 TOTAL  1422197.07CONTRACT TOTAL

 

    SUB-TOTAL 1057697.69 SUB-TOTAL 979970.40 SUB-TOTAL  1127612.02ROADWAY ITEMS

    SUB-TOTAL 282954.50 SUB-TOTAL 373332.95 SUB-TOTAL  294585.05CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1194555.55   COUNTRY BOY LANDSCAPING INC

     2  1231721.59   MOUNTAIN CREEK CONTRACTORS INC

     3  1308795.47   D.H. GRIFFIN INFRASTRUCTURE, LLC

     4  1340652.19   MILLER ENGINEERING COMPANY, INC

     5  1353303.35   DANE CONSTRUCTION, INC.

     6  1422197.07   NHM CONSTRUCTORS, LLC
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DESIGN BUILD.

NC-63 (LEICESTER HWY) FROM SR-1516 (GILBERT RD) TO SR-1004 (NEWFOUND RD).

TENNOCA CONSTRUCTION
COMPANY

CANDLER,  NC

BLYTHE DEVELOPMENT CO. WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CHARLOTTE,  NC CHARLESTON,  TN

C203575FEB 24 2015

4.300 MI

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 34868723.80 37318974.75  41960000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCT

 

    TOTAL 34868723.80 TOTAL 37318974.75 TOTAL  41960000.00CONTRACT TOTAL

 

    SUB-TOTAL 34868723.80 SUB-TOTAL 37318974.75 SUB-TOTAL  41960000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  34868723.80   TENNOCA CONSTRUCTION COMPANY

     2  37318974.75   BLYTHE DEVELOPMENT CO.

     3  41960000.00   WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.


